
1 

                                                                                                                             

 

                                                                                                                                        Deputy General Manager 

                                                                                                                                          Central Civil Division 

Signature of contructor with full name                                                                                          79 Tilla, Agartala 

                                                                                                                                    .                                                                                                                         

 

 

 

 

Tripura State Electricity Corporation Limited 
(A Government of Tripura Enterprise) 

Office of the Deputy General Manager 

Central Civil Division, 79-Tilla, Agartala. 

                                  

TECHNICAL BID 

 

1.Name of Work              : - 

 
 

2.Completion period for the work : - 30 (Thirty ) days. 

3. Date of issue of Notice Inviting Tender: -   Date… …Month…  …Year  …2023 

 4. Period and Place of sale of tendering  

     Document                                                    : - To be downloaded as per PNIT. 

 

 5. Deadline for receiving tender                 : -   Date……Month……Year…2023 

                                                                                   Time…15:00…Hours 

 

 6. Place for dropping                                     : -As per PNIT 

 

7. Time and Date of opening tender / tenders:- Date……Month……Year…2023 

                                                                                      Time…12-00…Hours for Tech. bid (if possible) 

 

8. Place of opening tender                             : -     Office of the Deputy General Manager, 

                                                                                     Central Civil Division, 79-Tilla, Agartala. 

 

9. Officer inviting tenders: -                       Designation: - Office of the Deputy General Manager, 

                                                                                                   Central  Civil Division, 79-Tilla, Agartala. 

 

10. Date of Pre-bid conference: -             On dated …- ….-2023 at 12-00 Hours. 

11.  Earnest Money           :  

 

 

 

 

12. Cost of bid document   : -  

 

 

Development of Dam at Baramura Power  Project. 

 

-  Rs. 3,550.00( Rupees Three Thousand Five Hundred and Fifty only)From 

any Nationalized   Bank stationed at Agartala guaranteed   by  R.B.I. through 

Bankers Cheque / Demand Draft  in favour  of Deputy General Manager, 

Central Civil Division, 79-Tilla, Agartala,  valid for 3 (three) months or more 

₹ 236.00 (Rupees Two Hundred and Thirty Six) only, to be furnished  through 

Demand Draft / Bankers Cheque  from any  nationalized Bank stationed at 

Agartala. (Non   refundable). 
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FORMAT – A 

(For publication in the Local Newspapers and Websites) 

TRIPURA STATE ELECTRICITY CORPORATION LIMITED 

NOTICE INVITING TENDER 

 
Press Notice Inviting Tender No.:  DGM/CCD/Agt/2023-2024/12                     Date: 14  /03 / 2023. 

          The Deputy General Manager, Central Civil Division, 79-tilla, Agartala, West Tripura invites on 

behalf of ‘TSECL’ sealed Percentage rate (similar to TPWD Form-7) tender(s) from eligible experienced 

contractors of appropriate class registered in TSECL / PWD / TTAADC / CPWD up to 3:00 p.m. on 28  / 03  

/2023 for the following work in 2 (Two) part bids. Details can be had from the office of the undersigned 

& web site www.tsecl.in. Interested bidders shall have to download the bid document. Cost of bid 

document (in/c applicable GST) & Earnest Money may be furnished in separate sealed envelope. 

Earnest money & Cost of Bid Document should be in the shape of Demand Draft / Bankers Cheque from 

any nationalized bank guaranteed by R.B.I. stationed at Agartala with validity of 90 (ninety) days or 

more indicating their identity. 
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Details are available between 11-00 a.m. to 3-00 p.m. on working days. Filled in tender, shall contain 

the following photocopies of documents duly attested not before 90(Ninety) days from the date of NIT. 

(i) PAN Card. (ii) Enlistment. (iii) Labour license. (iv)  GST   Registration, if available as per govt. norms.  
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Memo No.: - F.4 (1)/DGM/CCD/2023-24/                                Dated, Agartala,      /   /   2023. 

Copy to: -  

1) The P.A. to Managing Director, Tripura State Electricity Corporation Limited, Corporate Office, 

Banamalipur, Agartala for favour of his kind information please. 

 

2) The Director (Technical), TSECL, Agartala for favour of his kind information please. 

3) The Director (Finance), TSECL, Agartala for favour of his kind information please. 

4) The G.M. (Finance) TSECL Agartala for favour of his kind information please.  

 

The Additional General Manager, 5)Central Civil Circle, 79-tilla, Agartala, 6) Distribution Planning & Co-

ordination, Corporate office,  Agartala, 7) Electrical Circle No.I, Agartala, 8) Electrical Circle No.II, 

Agartala, 9) Electrical Circle-Gomati, Udaipur, 10)Electrical Circle- Dharmanagar 11) Electrical Circle- 

Belonia 12) Electrical Circle-Unakoti, Kumarghat, 13) Electrical Circle-Khowai, Khowai, 14) Electrical 

Circle-Dhalai, Ambassa, 15) Electrical Circle-Sepahijala, Bishramganj for favour of his kind information 

please. 

The Deputy General Manager 16) Electrical Division No.I, Agartala. 17) Electrical Division No.II, Agartala, 

18) Electrical Division-Dharmanagar, 19) Electrical Division-Udaipur,  20) Electrical Division-Kumarghat, 

21) Electrical Division-Shantirbazar (Bagafa), 22) Electrical Division-Ambassa, 23) Electrical Division-

Bishalgarh, (Gakulnagar) 24) Electrical Division-Khowai, 25) Electrical Division-Sonamura, 

(Rabindranagar) 26)  Electrical Store Division, A. D. Nagar, Agartala, 27) Tariff & Commercial Division, 

Agartala, 28) The D.G.M. (Commercial & System Operation) Agartala, 29) Transmission Division, 79-Tilla, 

Agartala, 30) Gomati Electrical Division, Jatanbari, 31) Gas Thermal Electrical Division, Baramura, 32) 

Gas Thermal Electrical Division, Rokhia, 33) Electrical Division, Belonia, 34) Electrical Division, Sabroom, 

35) Electrical Division, Amarpur, 36) Electrical Division, Capital Complex, Agartala, 37) Electrical Division, 

Kanchanpur, 38) Electrical Division, Mohanpur, 39) Electrical Division, Jirania, 40) Electrical Division, 

Kamalpur, 41) Electrical Division, Manu, 42) Electrical Transmission Division, Udaipur, 43) Electrical 

Transmission Division, Kumarghat, 44) Electrical Testing & Communication Division, Agartala  for 

information please. 

The Senior Manager (Civil), 45) Gas Thermal Civil Sub-Division, Rokhia, 46) Gas Thermal Civil Sub-

Division, Baramura,  47) Civil Cell No.I, 79-Tilla, Agartala, 48) Civil Cell No.II, 79-Tilla, Agartala for 

information.  

49) The All Tripura Contractor’s Association, 3
rd

 floor of Orient Book Society, Akhaura Road, Agartala. 

50) The Deputy General Manager (IT), Corporate Office, Bidyut Bhawan, TSECL for information and 

request for hoisting the tender in the web site of TSECL www.tsecl.in (Enclo: - Soft Copy)(Kind attn.-Sri 

Amardeep Debbarma, Manager). 

51) The Assistant Manager (Finance), Central Civil Division, 79-Tilla, Agartala for information. 

52) Notice board,  53)  Guard file, 54) Technical Section. 
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TRIPURA STATE ELECTRICITY CORPORATION LIMITED 

NOTICE INVITING TENDER 

The Deputy General Manager, Central Civil Division, 79-tilla, Agartala, West Tripura invites  on behalf of 

the ‘TSECL’ sealed Percentage rate ( similar to TPWD Form-7) tender(s) from eligible Contractors of 

appropriate class registered in TSECL / PWD / TTAADC / CPWD etc.  Up to 3-00  P.M. on  28    /03    

/2023 for the following work. Details can be seen in the office of the undersigned & Web site 

www.tsecl.in. 
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2. Tender form can be obtained from web site www.tsecl.in. A sum of Rs.118.00 (for estimated cost up 

to Rs.1.00 lakh), Rs.236.00 (for estimated cost over 1.00 lakh and up to 5.00 lakh), Rs.590.00 (for 

estimated cost over 5.00 lakh and up to Rs.15.00 lakh), Rs.1180.00 (for estimated cost over Rs.15.00 

lakh up to Rs.50.00 lakh),Rs.2360.00 (for estimated cost over Rs.50.00 lakh up to Rs.1 crore), Rs.4720.00 

(for estimated cost over 1 crore up to 5 crore), Rs.5900.00 (for estimated cost over 5 crore) including 

18.00% GST being the cost of bid document in the shape of Demand Draft / Bankers Cheque / Deposit-

at-call to be furnished with the tender in a separate envelop after obtaining from any nationalized bank 

stationed at Agartala in favour of the Deputy General Manager, Central Civil Division, 79-Tilla, Agartala. 

3. a. Filled in tender must be delivered in any office of the above noted table, on or before 15.00 hours 

up to………*……… If office happens to be closed on the date of receipt of the tender as specified, the 

tenders will be received on the next working day at the same time and venue. Pre-bid conference will 

be held at 11-00 a.m. on dated   /    /2023. 

b. Tender will be opened at 12:00 hours on ………*…………..in the office of the Deputy General Manager, 

Central Civil Division, 79-tilla, Agartala, West Tripura (only Tech. bid). If the office happens to be closed 

on the date of opening of the tender as specified, the tender will be opened on the next working day at 

the same time and venue 
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4. The tender must be accompanied with Earnest Money of amount as specified (Interest free). Earnest 

money would be @ 2.00 % of the estimated cost subject to maximum limit of Rs.50,000/- against the 

estimated cost put to tender (As specified in NIT). 

5. If a tenderer is enlisted in the PWD as well as in MES, P&T, Railways or State PWDs he shall be eligible 

to tender for works up to the amount permitted by virtue of his enlistment in the PWD even if he may 

be authorized to tender for bigger works in the CPWD / MES / P&T and / or Railways etc. 

6. If the percentage quoted by a tenderer is found to be either abnormally high or due to unethical 

practices adopted at the time of tendering process, such tenders shall be rejected. 

7. Each tenderer shall submit only one tender for each work.  A tenderer who submits more than one 

will cause for disqualification of all the tenders submitted by him. 

8. The tenderer, at his own responsibility and risk is advised to visit and examine the Site of Work and its 

surroundings and obtain all information that may be necessary for preparing the tender (rate) for 

entering into a contract, for constructional work.  The costs of visiting the site shall be at the tenderer’s 

own expense. 

9. A) the tender for the work shall remain valid for acceptance for a period 90(ninety) days from the last 

date of submission of the tender. Any letter found in the tender box bearing request to raise or lowering 

rate or dealing with any other point relating to instant tender shall not be considered. 

 B) If any bidder withdraws his tender within the valid period then the TSECL shall,  without  prejudice to 

any other right or remedy, be at liberty to forfeit the earnest money in full. 

C) In case the bidder fails to commence  the  work as specified in  the  tender documents on 15th day or 

such time period as mentioned in letter of award after the  date  on  which  the  Deputy General 

Manager  issues  written  orders  to  commence the  work,  or  from  the  date  of handing over of the 

site, whichever is later, the Tripura State Electricity Corporation Limited may, without prejudice  to any 

other right or remedy, be at liberty to forfeit whole of the earnest money absolutely. 

10.  (i) The bidder should quote entire rates in words including paisa to avoid chances of tempering in 

rates. 

(ii) That if on checks there are differences between the rates given by the tenderer in words and figures 

or in amount worked out by him, the following procedure shall be followed: 

(a)When there is a difference between the rates in figures and in words, the rates which correspond to 

the amounts worked out by the tenderer, shall be taken as correct.  
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(b) When the amount of an item is not worked out by the bidder or it does not correspond with the 

rates writing either in figures or in words, then the rate quoted by the bidder in words shall be taken as 

correct. 

(c) When the rate quoted by the bidder in figures and in words tallies but the amount is not worked out 

correctly, the rates quoted by the bidder shall be taken as correct and not the amount. 

(d)In the case of percentage rate tender, the bidder are required to quote their rates both in amount as 

well as in the percentage below / above the rates entered in the schedule. In the event of arithmetical 

error committed in working out the amount by the bidder, if any, the tendered percentage and not the 

amount should be taken into account.  

11. Earnest money given by all bidders except the first lowest, will be refunded after finalization of the 

tender or expiry of the validity period whichever is earlier. 

12. The security deposit (Interest free) will be collected from the bill/bills of the contractor in addition to 

earnest money @ as mentioned below. Deposited earnest money of successful bidder shall be 

converted into security deposit. 

Tendered  value up to Rs.100.00 lakh Security Deposit @ 10% subject to maximum of Rs.5.00 lakh. 

Tendered value above Rs.100.00 lakh up to Rs.200.00 lakh Security Deposit @10% subject to maximum 

of Rs.15.00 lakh. 

Tendered value above Rs.200.00 lakh Security Deposit @10% subject to maximum of Rs.25.00 lakh. 

 13. Tenders up to 15% less than the estimated contract value of work, no performance security deposit 

is required.  But for tenders less than 15% of the estimated Contract Value of work, the difference 

between the tendered amount and 85% of the estimated contract value, shall be paid by the successful 

bidder at the time of concluding agreement as an additional security to fulfill the contract through a 

Bank Guarantee or Demand Draft on a Nationalized Bank / Scheduled bank in the prescribed format 

valid till completion of the work in all respects. 

14. If the tender is given by an individual, it shall be signed with his full name and address.  If it is made 

by a firm, it shall be signed with the co-partnership name by a member of the firm, who shall also sign 

his own name, and the name and address of each member of the firm shall be given, if the tender is 

made by a corporation it shall be signed by a duly authorized officer who shall produce with his tender 

satisfactory evidence of his authorization. Such tendering corporation may be required before the 

contract is executed, to furnish evidence of its corporate existence.    

15. “Works Contract” means a contract for building, construction, fabrication, completion, erection, 

installation, fitting out, improvement, modification, repair, maintenance, renovation, alteration or 
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commissioning of any immovable property wherein transfer of property in goods (whether as goods or 

in some other form) is involved in the execution of such contract. 

16. The bidder shall preferably obtain the registration under GST Law at Central level and / or in 

respective state as may be required as per rule. TSECL will ensure that the contractor has complied with 

all the statutory requirements under GST as in force. 

17 Addendum/amendments/corrigendum:  

Before the last date for submission of Tenders, the TSECL may modify any of the Contents of the Tender 

Notice, Tender documents by issuing amendment / Addendum/corrigendum etc. Any 

addendum/amendments/corrigendum issued by the TSECL shall be part of the tender Document and it 

shall be published in the portal at www.tsecl.in.  However TSECL shall bear no responsibility or liability 

arising out of non-receipt of the same in time or otherwise. Bidders are requested to visit the site 

frequently to check whether there is any related Corrigendum(s)/ addendum/amendment or not.       

18. TSECL reserves the right to reject any or all tenders /withdraw this invitation for bids/cancel the total 

process without assigning any reason and shall bear no liability whatsoever consequent upon such a 

decision. 

19. BID SUBMISSION: - The bid shall be submitted in 2(two) parts in separate sealed envelope  

supercribing Name of work & DNIT no. containing in 1(one) big sealed cover as follows:- 

                                                                                  A: Technical Bid 

 (i) Technical Bid Document 

(ii) Earnest Money Deposit (EMD) & Cost of bid document in separate sealed envelope as per NIT. 

(iii) Attested copy of PAN Card, Enlistment. Labour license & GST Registration, if available as per govt. 

norms. 

                                                                                 B. PRICE BID 

(i) Price should be quoted in both Figures & words considering all taxes & duties as mentioned in a 

separate sealed envelope. 

20. Sealed envelopes containing both Price bid and Technical Bid seperately should be submitted 

inside  a big sealed envelope supercribing name of work and NIT no. 

21. Payment would be made as per availability of fund only and no plea in this regard would be 

entertained. 

 



10 

                                                                                                                             

 

                                                                                                                                        Deputy General Manager 

                                                                                                                                          Central Civil Division 

Signature of contructor with full name                                                                                          79 Tilla, Agartala 

                                                                                                                                    .                                                                                                                         

 

Contents of Bidding Documents: 

A. Notice Inviting Tender 

B. Instructions to Bidders 

C. Conditions of Contract including General Terms. 

D. Schedule of Requirements 

E.  Technical Specifications with drawing. 

F. Price Schedule 

G. Contract form Schedule-A 

H. Other Standard forms, if any. 

 

INSTRUCTIONS TO BIDDERS/TENDERERS 

 

1. Firms Eligible to Tender: 

1.1 The Firms who  

i) Possess the valid registration in the class and category mentioned in the NIT and satisfy 

all the conditions therein. 

ii) Are not blacklisted or debarred or suspended by the TSECL for whatever the reason, 

prohibiting them not to continue in the contracting business.  

iii)  Have complied with the eligibility criteria specified in the NIT. 

 

1.2 Firms Ineligible to Tender: 

i) A retired officer of the Tripura State Electricity Corporation Limited / Govt. of Tripura or 

Govt. of India executing works is disqualified from tendering for a period of two years 

from the date of retirement without the prior permission of the Government / 

Corporation. 

 

ii) The Tenderer who has employed any retired officer as mentioned above shall be 

considered as an ineligible tenderer. 

 

iii) The contractor himself or any of his employees is found to be Gazetted Officer / officer 

who retired from Government Service / Tripura State Electricity Corporation Limited and 

had not obtained permission from the Tripura State Electricity Corporation Limited / 

Government for accepting the contractor’s employment within a period of 2 years from 

the date of his retirement. 
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iv) The Contractor or any of his employees is found at any time after award of contract, to be 

such a person who had not obtained the permission of the Tripura State Electricity 

Corporation Limited / Government as aforesaid before submission of the tender or 

engagement in the Contractor’s service. 

 

v) Contractor shall not be eligible to tender for works in the Division / Circle where any of 

his near relatives are employed in the rank of Sr. Manager and above on the Engineering 

side and Divisional Accounts Officer and above on the Administrative side.  The 

Contractor shall intimate the names of persons who are working with him in any capacity 

or are subsequently employed.  He shall also furnish a list of Gazetted / Non-Gazetted, 

State Government / Tripura State Electricity Corporation Limited, Employees related to 

him.  Failure to furnish such information tenderer is liable to be removed from the list of 

approved contractors and his contract is liable for cancellation. 

 

Note: Near relatives include: Sons, step sons, daughters, and step daughters/Son-in-law, and 

daughter-in-law/Brother-in-law, and sister-in-law/Brothers and sisters/ Father and mother/Wife 

and Husband/Father-in-law and Mother- in- law/ Nephews, nieces, uncle and aunties/Cousins and 

Any person residing with or dependent on the contractor.                                                                                   

 

2. Cost of Tendering: 

2.1 The tenderer shall bear all costs associated with the preparation and submission of his Tender and 

the tender inviting authority will in no case be responsible and liable for those costs. 

 

3. Site Visit: 

             The Tenderer, at the tenderer’s own responsibility and risk is advised to visit and examine the Site 

of Work and its surroundings and obtain all information that may be necessary for preparing the 

tender for entering into a contract, for construction of the work.  The costs   of visiting the site 

shall be at the tenderer’s own expense. 

4. Clarification on Tender Documents: 

 

A prospective Tenderer requiring any clarification on Tender documents may contact the    Tender 

Inviting Officer at the address indicated in the NIT. The Tender Inviting Officer will also respond to any 

request for clarification, received through post. 

5. Bid Offer: 

5.1    All statutory duties, taxes, and other levies payable by the contractor shall be regulated as per State / 

Central/ Local government rules in force from time to time. SGST/CGST etc. which shall be 

included in the tender percentage/ items rate deemed to be considered by the tenderer. 
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5.2   The tender contract amount as computed based on overall tender percentage is subject to variation 

during the performance of the Contract in accordance with variation in quantities etc. 

5.3    Contract price shall be deemed to include and cover the cost of all materials, Labour, supervision, 

T&P, templates, scaffolding, approaches including 3
rd

 party liability, loss of human life, insurance 

;transport ,plumbing, security safety etc. No extra claim in this regard will be entertained at all.  

6.      Earnest money deposit (EMD) @ 2% of estimated cost put to tender  can be in the form of (Interest     

free):  

6.1. Demand Draft / Bankers Cheque on any scheduled bank / nationalized bank guaranteed by R.B.I. 

(payable at Agartala)in favour of Deputy General Manager, Central Civil Division for an amount 

mentioned in the table, super scribing identity. 

 

6.2    Demand Drafts furnished towards EMD along with tender shall be valid for a minimum period 

of 90 days from the last date of receiving tender or more. 

 

7. The E.M.D. shall be forfeited; 

(a) If the Tenderer withdraws the Tender during the validity period of Tender. 

(b) In full, In  case when the contractor fails to commence  the  work within  specified times as 

mentioned in  the  tender documents on 15
th
 day or such time period as mentioned in letter of 

award after the  date  on  which  the  Deputy General Manager issues  written  orders  to  

commence the  work,  or  from  the  date  of  handing  over  of  the  site,  whichever  is  later. 

 

8.  Late Tenders: 

Tenders will not be received after the last date / time prescribed in NIT. The tender accepting 

authority reserves the right to accept or reject any Tender or all tenders and to cancel the 

Tendering process, at any time prior to the award of Contract, without thereby incurring any 

liability to the affected Tenderer or Tenderers or any obligation to inform the affected Tenderer or 

Tenderers of the reasons for such action. 

  

     When a tender is to be accepted the concerned tenderer shall attend the office of the Deputy 

General Manager / Additional General Manager concerned on the date fixed in the Letter of 

acceptance. Upon intimation being given by the Additional General Manager / Deputy General 

Manager of acceptance of his tender, the tenderers shall make payment of the additional security 

deposit wherever needed by way of Demand Draft or Deposit at call obtained from a Nationalized / 

Scheduled Bank with required validity period and sign an agreement in the form prescribed by the 

department for the due fulfillment of the contract. Failure to attend the Deputy General Manager / 

Additional General Manager’s office on the date fixed, in the written intimation, to enter into the 

required agreement shall entail forfeiture of the Earnest Money deposited.  The written agreement 

to be entered into between the contractor and the Tripura State Electricity Corporation Limited / 

Government shall be the foundation of the rights and obligations of both the parties and the 

contract shall not be deemed to be complete until the agreement has first been signed by the 
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contractor and then by the proper officer authorized to enter into contract on behalf of the Tripura 

State Electricity Corporation Limited. 

 

     The successful tenderer has to sign an agreement within a period of 7 (seven) days from the date of 

receipt of communication of acceptance of his tender.  On failure to do so his tender will be 

cancelled duly forfeiting the E.M.D. paid by him in full without issuing any further notice and 

action will be initiated for black listing the tenderer. 

 

 

 

9. Corrupt or Fraudulent Practices 

 The Tripura State Electricity Corporation Limited requires that the tenderers / suppliers / contractors 

under Tripura State Electricity Corporation Limited financed contracts, observe the highest 

standard of ethics during the procurement and execution of such contracts.  In pursuance of this 

policy, the Tripura State Electricity Corporation Limited. 

 

(a) Define for the purposes of the provision, the terms set forth below as follows: 

(i) “Corrupt practices” means the offering, giving, receiving or soliciting of any  thing of 

value to influence the action of a Tripura State Electricity Corporation Limited official in 

procurement process or in contract execution: and 

 

(ii) “Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the TSECL and 

includes collusive practice among Tenderers (prior to or after Tender submission) designed 

to establish in Tender prices at artificial non-competitive levels and to deprive the Tripura 

State Electricity Corporation Limited of the benefits of free and open competition. 

 

(b) Will reject a proposal for award if it determines that the Tenderer recommended for award 

has engaged in corrupt or fraudulent practices in competing for the contract in question. 

 

(c) Will blacklist / or debar  a firm, either indefinitely or for a stated period of time, if at any 

time determines that the firm has engaged in corrupt or fraudulent practices in competing for, 

or in executing a Government Contract / Tripura State Electricity Corporation Limited, 

Contract. 

(d) Furthermore, Tenderers shall be aware of the provisions stated in the General Conditions of 

Contract. 

 

10. The tenderer shall quote rates in the attached stipulated place schedule-A after going through the 

BOQ (work schedule).  
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11. Contract price is based on estimated quantities. But payment will be made on unit rate basis 

against actual quantities of work done, there after certified by the Engineer-in-charge 

 

CONDITIONS  OF  CONTRACT 

 

1. Program: 

1.1 The total period of completion is as per stipulation entered in the NIT including rainy season. 

Keeping in view, the schedule for handing over of site, the work should be programmed such as 

to achieve the mile-stones as in “Rate of progress statement” enclosed. 

 

1.2 After signing the agreement, the contractor shall forthwith begin the work, shall regularly and 

continuously proceed with them. 

1.3 Rate of progress: 

i) Work program of achieving the milestones (Statement).Site Schedule of program of handing 

over Site to the Contractor (Statement). 

1.4 The contractor shall commence the works on site within the period specified under condition after 

the receipt by him of a written order to this effect from the Deputy General Manager / Additional 

General Manager and shall proceed with the same with due expedition and without delay, except 

as may be expressly sanctioned or ordered by the Deputy General Manager / Additional General 

Manager, or be wholly beyond the contractor’s control. 

 

1.5 Delays and extension of time: 

No claim for compensation on account of delays or hindrances to the work from any cause 

whatever shall lie, except as hereafter defined.  Reasonable extension of time will be allowed by 

the Deputy General Manager or by the office competent to sanction the extension, for 

unavoidable delays, such as may result from causes, which in the opinion of the Deputy General 

Manager, are undoubtedly beyond the control of the contractor.  The Deputy General Manager 

shall assess the period of delay or hindrance caused by any written instructions issued by him, at 

twenty five per cent in excess or the actual working period so lost. 

In the event of the Deputy General Manager failing to issue necessary instructions and thereby 

causing delay and hindrance to the contractor, the latter shall have the right to claim an 

assessment of such delay by the Additional General Manager of the Circle whose decision will be 

final and binding.  The contractor shall lodge in writing with the Additional General Manager a 

statement of claim for any delay or hindrance referred to above, within fourteen days from its 

commencement, otherwise no extension of time will be allowed. 
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Whenever authorized alterations or additions made during the progress of the work are of such a 

nature in the opinion of the Deputy General Manager as to justify an extension of time in 

consequence thereof, such extension will be granted in writing by the Deputy General Manager or 

other competent authority when ordering such alterations or additions. 

2. Construction Programme: 

The Contractor shall furnish within 1(one) month of the order of the work a programme showing 

the sequence in which he proposed to carry out the work, monthly progress expected to be 

achieved, also indicating date of procurement of materials plant and machinery. The schedule 

should be such that it is practicable to achieve completion of the whole work within the time limit 

fixed and in keeping with the Mile stone programme specified and shall obtain the approval of the 

Deputy General Manager.  Further rate of the progress as in the program shall be kept up to date.  

In case it is subsequently found necessary to alter this program, the contractor shall submit 

sufficiently in advance the revised program incorporating necessary modifications and get the 

same approved by the Deputy General Manager. No revised program shall be operative without 

approval of Deputy General Manager. 

3. Suspension of works by the Contractor: 

3.1 If the Contractor shall suspend the works, or sublet the work without sanction of the Deputy 

General Manager, or in the opinion of the Deputy General Manager shall neglect or fail to 

proceed with due diligence in the performance of his part of the Contract as laid down in the 

Schedule rate of progress, or if he shall continue to default or repeat such default in the respects 

mentioned in relevant clause of contract, Deputy General Manager shall take action in accordance 

with Clause(s).   

 

3.2 If the Contractor stops work for 28 days and the Stoppage has not been authorized by the Deputy 

General Manager the Contract will be terminated under relevant Clause.   

3.3 If the Contractor has delayed the completion of works, the Contract will be terminated as per 

clause applicable to the contract. 

4. Correction of Defects: 

The Deputy General Manager shall give notice to the Contractor of any Defects before the end of 

the Defects Liability Period, as per norms which begins on Completion.  The defects liability 

period shall be extended for as long as defects remain to be corrected by the Contractor. 

5. Changes in the Quantities: 

5.1 The contractor is bound to execute all supplemental works that are found essential, incidental and 

inevitable during execution of main work. 

5.2 The rates of all such items shall be Estimated Rates plus or minus overall Tender premium. 

 

6. Extra Items: 

Extra items of work shall not vitiate the contract.  The contractor shall be bound to execute extra 

items of work as directed by the Deputy General Manager.  The rates for extra items shall be 
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worked out by the Deputy General Manager as per the conditions of the Contract and the same 

are binding on the Contractor. 

7. Taxes included in the Tender: 

The percentage/ rate quoted by the contractor shall be deemed to be inclusive of the all taxes and 

other levies, duties, royalties, cess, or toll taxes of Central and State Governments, local bodies 

and authorities that the contractor will have to pay for the performance of this contract. The 

employer will perform such duties in regard to the deduction of such taxes at source as per 

applicable law. 

a) GST shall be regulated as per norms as applicable from time to time. 

 

i) Compulsory deduction for all works: 1(one)% cess on the gross payable amount of 

running/ final bill as per “Building and other construction workers welfare Cess Act, 

1996. 

ii) Statutory variation in taxes& duties after twenty eight (28) days prior to deadline of bid 

submission& during the scheduled completion period will be reimbursed against 

production of documentary evidence. 

TECHNICAL SPECIFICATIONS 

1. This document shall be read in conjunction with the other tendering Documents.(standardized by 

(TPWD/CPWD appropriate with requirement and specification). 

 

2. The work shall be carried out in accordance with the description of the Item(s) given in the Bill of 

quantities attached. The building work shall generally conform to the  specifications for works in 

“The Tripura PWD Specification 1972 Building Work”  with up to date correction slip where 

Tripura PWD specifications for building work is silent, CPWD specifications or provisions 

contained in “National Building Code” (Latest Edition) shall be followed. 

 

3. “Specification for Road & Bridge Works (Latest Revision)” published by the Ministry of 

Shipping, Road Transport & Highways (MORTH) / Specification for Rural Roads, MoRD shall 

be followed, and where the said specification remain silent or items which are not covered, The 

Tripura PWD Specification, 1972 / the specification of CPWD/ CPHEEO/CWC/ BIS/ or relevant 

IRC Standard Specifications as amended till date as determined by the Engineer-in-charge, in that 

order should be followed.  

4. Execution of work would be done as per relevant specification standardized by 

TPWD/CPWD/DWS/NBC/TSECL from time to time 

GENERAL CONDITION 

1.The contractor may need make necessary holes on the wall, ceiling etc. in building, walls and during the 

course of such execution which may cause damage to the building, which shall have to be make good to 
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the satisfaction of the Deputy General Manager. Opening made to be filled up and furnished to the best 

satisfaction of the Deputy General Manager. 

2. Completion Report will have to be submitted by the Agency. 

3. In respect of materials where specific name of manufacturers are mentioned shall be procured from the 

authorized dealer of the products with related Challan / Voucher & to be submitted in original whenever 

so asked by the Deputy General Manager Guarantee certificate of gears fixtures are also to be produced. 

4. Cement is to be purchased from the authorized dealer having G S T Registration. (if procured within 

the state) or from the manufacturer having due license / registration etc. 

5. Before use of cement in the work, the original cash memo / voucher is to be produced before the 

Assistant Engineer / Senior Manager (Civil). 

6. Steel / steel reinforcement arranged by the Agency shall conform to relevant IS Codes. 

7. Necessary Test Certificate for Cement, steel etc. shall be collected & submitted by the contractor 

before use but no additional charge in this regard shall be entertained. 

8. Prior to submission of completion report  to the Corporation, any damages happened to the work, if 

any, is to be made good by the contractor at his own cost and no extra will be paid. 

9. The contractor shall be responsible for the true and prefect setting out of the work and correctness of 

the position, level, and dimensions of all parts of the work. If at any time during the progress of the work 

shall any error arise in the position, level, or dimensions of any part of the work, etc. the contractor shall 

be liable to rectify or change as directed by the Engineer-In-Charge at his own cost and risk. 

10. The work, which does not conform to specification, must be struck down and rejected materials 

removed from the site of works as directed by the Engineer-in-Charge. 

 

CONDITIONS FOR MATERIALS. (As applicable) 

1. The contractor shall bear all incidental charge as carriage, (haulage) storage and safe custody of 

materials. No extra claim in this regard will be entertained. 

2.The contractor shall construct suitable Go-down at the site of the work for storing the materials safe 

against damage of sun, rain, dampness, fire, theft etc. he shall also employ necessary watch and ward 

establishment for the purpose at his own cost. 

3. All materials to be procured by the agency in accordance with its required specification either from 

local market or from outside at his own cost and risk. 
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5.  Steel reinforcement whether twisted or mild is to be straightened first then bending, binding and 

placing of steel in position as per drawing / direction of the Engineer-in-charge. No extra payment will be 

made for cutting / Straightening etc. 

6.  The Reinforcement shall be of TMT bars of specific grade. Makes of steel bars of different sizes 

preferably of TATA TISCON / SAIL / SRMB / JINDAL / RINL. 

7.   Sand is to be supplied by the agency at his own cost and risk at site for filling plinth with sand under 

floor. The agency needs to be obtain approval from the Engineer-in-charge about the quality of sand prior 

to execution. 

8.  Cement will be of ISO-8112 marked of required category as desires by the authority competent 

containing; OPC machine stitched polythene bags 50 Kg. minimum in each bag of 43 grade. 

9. The brick must be of 1
st
 class quality & proper treatment must be performed prior to utilization.  

10.  Aluminum to be procured by the Agency shall be of ISI marked anodized Aluminum   (Anodized 

transparent or dyed to required shade according to IS :1868).  

11.  Door, Window fittings such as tower bolts, handles, door bolts etc. shall be conforming to relevant IS 

specification. Manufacturers of these items must be of MOWZEE / LINK / GODREJ. 

12.   Flush door: - Shutter shall be of ISI marked conforming to IS: 2202 (part-I). Ply used in the door 

must be of KITPLY / GREENPLY make. 

13.   PVC door to be fitted wherever necessary and shall be of Syntax make. 

14. Sanitary fittings: - any sanitary fittings to be provided wherever necessary shall be conforming with 

relevant IS specification. Makes must be of PERRYWARE / HINDWARE. 

15.  UPVC pipe to be procured by agency shall be conforming to IS: 4985& makes must be of PRINCE / 

ORIPLASTE. 

16.  The tiles to be fitted on wall as well as on floor shall be JOHNSON / KAJARIA marked.  

17.   The G.I. pipe of medium type to be used for water supply system & shall be ISI marked. 

GENERAL TERMS & CONDITIONS OF CONTRACT 

A. INTRODUCTION 

1.0 DEFINITION OF TERMS 

1.1 ‘The Contract’ means the agreement entered into between Tripura State Electricity Corporation 

Limited and Contractor as per the Contract Agreement signed by the parties, including all 

attachments and appendices thereto and all documents incorporated by reference therein. 

1.2 ‘Owner’ shall mean TRIPURA STATE ELECTRICITY CORPORATION LIMITED 

(TSECL) and shall include their legal representatives, successors and assigns. 
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1.3 ‘Contractor’ or ‘Manufacturer’ shall mean the Bidder whose bid shall be accepted by TSECL 

for award of the Works and shall include such successful Bidder’s legal representatives, 

successors and permitted assigns. 

1.4 ‘Sub-contractor’ shall mean the person named in the Contract for any part of the Works or any 

person to whom any part of the Contract has been sublet by the Contractor with the consent in 

writing of the owner’s Engineer in charge of the work and shall include the legal 

representatives, successors and permitted assigns of such person. 

1.5 ‘Consulting Engineer’/’Consultant’ shall mean  any firm or person duly appointed as such 

from time to time by TSECL. 

1.6 The terms ‘Equipment’, ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and 

materials to be provided by the Contractor under the Contract. 

1.7 ‘Works’ shall mean and include provision of Materials,labour and services, as per the 

Specifications and complete testing and putting into satisfactory operation including all 

transportation, handling, unloading and storage at the Site as defined in the Contract. 

1.8 ‘Specifications’ shall mean the Specifications and Bidding Documents forming a part of the 

Contract and such other schedules and drawings as may be mutually agreed upon. 

1.9 ‘Site’ shall mean and include the land and other places on, into or through which the works and 

the related facilities are to be erected or installed and any adjacent land, paths, street or 

reservoir which may be allocated or used by TSECL or Contractor in the performance of the 

Contract. 

1.10 The term ‘Contract Price’ shall mean the item wise price / lump-sum price quoted by the 

Contractor in his bid with additions and/or deletions as may be agreed and incorporated in the 

Letter of Award, for the entire scope of the works. 

1.11 The term ‘Equipment Portion’ of the Contract price shall mean the ex-works value of the 

equipment/materials. 

1.12 The term ‘Erection Portion’ of the Contract price shall mean the value of field activities of the 

works including erection, testing and putting into satisfactory operation including successful 

completion of performance and guarantee tests to be performed at Site by the Contractor 

including cost of insurances. 

 

1.13 ‘Manufacturer’s Works’ or ‘Contractor’s Works’, shall mean the place of work used by the 

manufacturer, the Contractor, their collaborators/associate or sub-contractors for the 

performance of the Contract. 

1.14 ‘Inspector’ shall mean TSECL or any person nominated by TSECL from time to time, to 

inspect the equipment; stores or Works under the Contract and/or the duly authorized 

representative of TSECL. 

1.15 ‘Notification of Award of Contract’/Letter of Award’/Telex of Award’ shall mean the 

official notice issued by TSECL notifying the Contractor that his bid has been accepted. 

1.16 ‘Date of Contract’ shall mean the date on which Notification of Award of Contract/Letter of 

Award/Telex of Award has been issued. 
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1.17 ‘Month’ shall mean the calendar month. ‘Day or ‘Days’, unless herein otherwise expressly 

defined, shall mean calendar day or days of 24 hours each. 

 A ‘Week’ shall mean continuous period of seven (7) days. 

1.18 “Writing” shall include any manuscript, type written or printed statement, under or over 

signature and/or seal as the case may be. 

1.19 When the words ‘Approved’. Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, 

‘Requested’, ‘As Directed’, ‘Where Directed’, ‘When ‘Determined by’, ‘Accepted’, 

‘Permitted’, or words and phrases of like importance are used, the approval, judgment, 

direction etc. is understood to be a function of TSECL. 

1.20 “Test on Completion” shall mean such tests as prescribed in the Contract to be performed by 

the Contractor before the work is Taken Over by TSECL. 

1.21 ‘Start Up’ shall mean the time period required to bring the equipment covered under the 

Contract from an inactive condition, when construction is essentially complete, to the state 

ready for trial operation.  The startup period shall include preliminary inspection and checkout 

of equipment and supporting sub-system, initial operation of the complete equipment covered 

under the Contract to obtain necessary pre-trial operation data, perform calibration and 

corrective action, shut down, inspection and adjustment prior to the trial operation period. 

1.22 “Initial Operation” shall mean the first integral operation of the complete equipment covered 

under the Contract with the sub-system and supporting equipment in service or available for 

service. 

1.23 ‘Trial Operation’, Reliability Test’, ‘Trial Run’, ‘Completion Test’ shall mean the extended 

period of time after the startup period.  During this trial operation period, the unit shall be 

operated over the full load range.  The length of Trial Operation shall be as determined by the 

Engineer of TSECL unless otherwise specified elsewhere in the Contract. 

1.24 ‘Performance and Guarantee Test’ shall mean all operational checks and tests required to 

determine and demonstrate capacity, efficiency and operating characteristics as specified in the 

Contract Documents. 

1.25 The term ‘Final Acceptance/Taking Over’ shall mean written acceptance of the Works 

performed under the Contract by TSECL, after successful commissioning/completion of  

Performance and Guarantee Tests, as specified in the accompanying Technical Specification or 

otherwise agreed in the Contract. 

1.26 ”Commercial Operation” shall mean the Conditions of Operation in which the complete 

equipment covered under the Contract is officially declared by TSECL to be available for 

continuous operation at different loads up to and including rated capacity.  Such declaration by 

TSECL, however, shall not relieve or prejudice the Contractor of any of his obligations under 

the Contract. 

1.27 ‘Guarantee period’/’Maintenance Period’ shall mean the period during which the Contractor 

shall remain liable for repair or replacement of any defective part of the works performed under 

the contract. 
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1.28 ‘Latent Defects’ shall mean such defects caused by faulty designs, material or work man ship 

which cannot be detected during inspection, testing etc, based on the technology available for 

carrying out such tests. 

1.29 ‘Drawings’, ‘Plans’ shall mean all: 

a. Drawing furnished by TSECL as a basis for Bid Proposals. 

b. Supplementary drawings furnished by TSECL to clarify and define in greater detail 

the intent of the Contract. 

c. Drawings submitted by the Contractor with his Bid provided such drawings are 

acceptable to TSECL. 

d. Drawings furnished by TSECL to the Contractor during the progress of the Work; 

and  

e. Engineering data and drawings submitted by the Contractor during the 

progress of the Work provided such drawings are acceptable to the Executive 

Engineer in charge of the work. 

1.30 “Codes” shall mean the following including the latest amendments and / or replacement, if any: 

a. Standards of the Indian Standards Institutions. 

b. Other Internationally approved standards and / or Rules and Regulations 

touching the subject matter of the Contract. 

1.31 Words imparting ‘Person’ shall include firms, companies, corporation and association or bodies 

of individuals. 

1.32 Terms and expressions not herein defined shall have the same meaning as are assigned to them 

in the Indian Sale of Goods Act (1930), failing that in the Indian Contact Act (1872) and 

failing that in the General Clauses Act (1897) including amendments thereof if any. 

 

1.33 In addition to the above the following definitions shall also apply. 

a. ‘All equipment and materials’ to be supplied shall also mean ‘Goods’. 

b.  ‘Constructed’ shall also mean ‘erected and installed’ 

c.  ‘Contract Performance Guarantee shall also mean ‘Contact Performance Security’ 

2.0 APPLICATION 

 These General Conditions shall apply to the extent that they are not superseded by provisions in 

other parts of the Contract.  

3.0 STANDARDS 

 The Goods supplied under this Contract shall conform to the standards mentioned in the Various 

Technical Specifications and when no applicable standard is mentioned to the authoritative 

standard appropriate to the Goods and such standards shall be the latest issued by the concerned 

institution. 

4.0 LANGUAGE AND MEASURES 
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 All documents pertaining to the Contract including specification, Schedules, notices, 

correspondence, operating and maintenance instructions, drawings or any other writing shall be 

written in English language. The Metric System of measurement shall be used exclusively in the 

Contract. 

5.0 CONTRACT DOCUMENT 

5.1 The term “Contract Documents” shall mean and include the following which   shall be deemed to 

form an integral part of the Contract: 

a. Invitation of Bid including letter forwarding the Bidding Documents, Instructions to 

Bidders, General Terms and Conditions of  Contract, Erection Conditions of Contract 

and all other documents included under the Special Conditions of Contract and various 

other sections. 

b. Specifications of the equipment/material to be provided and furnished under the Contract 

as brought out in the accompanying Technical Specification. 

c. Contractor’s Bid proposal and the documents attached there-to including the letter of 

clarifications thereto between the Contractor and TSECL prior to the Award of Contract. 

d. All the materials, literature, data and information of any sort given by the Contractor 

along with his bid, subject to the approval of TSECL. 

e. Letter of Award and any agreed variations of the conditions of the documents and 

special terms and conditions of contract if any. 

6.0 USE OF THE CONTRACT DOCUMENTS AND INFORMATION  

 The Contractor shall not communicate or use in advertising, publicity, sales releases or in any 

other medium, photographs or other reproduction of the Works under this contract, or 

descriptions of the site, dimensions, quantity, quality, or other information, concerning the Works 

unless prior written permission has been obtained from TSECL. 

7.0 JURISDICTION OF CONTRACT  

 The laws applicable to the Contract shall be the laws in force in India. The Courts of Agartala 

shall have exclusive jurisdiction in all matters arising under this Contract. 

 

8.0 MANNER OF EXECUTION OF CONTRACT 

8.1 The contractor should attend the concerned office of TSECL within 15(fifteen) days from the 

date of issue of the Letter of Award to the Contractor for signing the contract agreement. 

The Contractor shall provide for signing of the Contract, Performance Guarantee, appropriate 

power of attorney and other requisite materials.  

8.2 The Agreement shall be signed in two originals and the Contractor shall be provided with one 

signed original and the rest shall be retained by TSECL. 



23 

                                                                                                                             

 

                                                                                                                                        Deputy General Manager 

                                                                                                                                          Central Civil Division 

Signature of contructor with full name                                                                                          79 Tilla, Agartala 

                                                                                                                                    .                                                                                                                         

 

8.3 The Contractor shall provide free of cost to TSECL all the engineering data, drawings, and 

descriptive materials submitted with the Bid, in at least six (6) copies to form a part of the 

contract immediately after issue of Letter of Award. 

9.0 ENFORCEMENT OF TERMS 

9.1 The failure of either party to enforce at any time any of the provisions of this Contract or any 

rights in respect thereto or to exercise any option therein provided, shall in no way be construed 

to be a waiver of such provisions, rights or options or in any way to affect the validity of the 

Contract. The exercise by either party of any of its rights herein shall not prejudice either party 

from exercising the same or any other right it may have under the Contract. 

10.0 COMPLETION OF CONTRACT 

10.1 Unless otherwise terminated under the provisions of any other relevant clause, this Contract 

shall be deemed to have been completed on the date stipulated in the NIT.  

 

11.0 TIME – THE ESSENCE OF CONTRACT 

11.1 The time and the date of completion of the Contract as stipulated in the Contract by TSECL 

without or with modifications, if any, and so incorporated in the Letter of Award, shall be 

deemed to be the essence of the Contract. The Contractor shall so organize his resources and 

perform his Work as to complete it not later than the date agreed to. 

11.2 The Contractor shall submit a detailed BAR CHART / PERT NETWORK consisting of 

adequate number of activities covering various key phases of the Work such as design, 

procurement, manufacturing, shipment and field erection activities within fifteen (15) days of 

the date of Notice of Award of Contract. This Bar Chart shall also indicate the interface 

facilities to be provided by TSECL and the dates by which such facilities are needed. The 

Contractor shall discuss with TSECL for finalization and approval of the Bar Chart by TSECL. 

The agreed Bar Chart shall form part of the contract documents. During the performance of the 

Contract, if in the opinion of the owner’s Engineer in charge of the work, proper progress is not 

maintained, suitable changes shall be made in the Contractor’s operations to ensure proper 

progress without any cost implication to TSECL. The interface facilities to be provided by 

TSECL in accordance with the agreed Bar Chart shall also be reviewed while reviewing the 

progress of the Contractor.  

 

11.3 Based on the agreed Bar Chart fortnightly reports shall be submitted by the Contractor as 

directed by the owner’s Engineer in charge of the work. 

11.4 Subsequent to the finalization of the Bar Chart, the Contractor shall make available to the 

owner’s Engineer in charge of the work a detailed manufacturing programme in line with the 

agreed Contract Bar Chart. Such manufacturing programme shall be reviewed, updated and 

submitted to the owner’s Engineer in charge of the work once in every month thereafter. 

11.5 The above Bar Charts/manufacturing programme shall be compatible with TSECL computer 

environment and furnished to TSECL on such media as may be desired by TSECL. 
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12.0 EFFECTIVENESS OF CONTRACT 

 The Contract shall be considered as having come into force from the date of the Notification of 

Award, unless otherwise provided in the Notification of Award. 

 

13.0 EXTENSION OF TIME 

     13, 1TSECL   may   consider to grant time extension for completion of the work if it is felt 

absolutely   essential on fulfillment of following conditions by the Contractor 

a. The contractor must apply to the Engineer-In-charge in writing for extension of time so 

required justifying the necessity.                    

b. Such application must state the grounds, which hindered the contractor in the execution of 

the work within the time as stipulated in the contract document. 

c. Such application must be made within 30 days of the date on which such hindrance had 

arisen. 

d. The Engineer-in charge must be of the opinion that the grounds shown for the extension of 

time are reasonable and without extension of such time completion of the work is practically 

impossible. 

 

    13.2The Engineer-In- Charge will have  powers, but the orders on the application of the Contractor 

accepted by the Authorities higher than the Engineer-In-Charge Shall be issued by him only after 

receiving of written approval from the concerned authority Higher than Engineer-In-Charge. 

 

13.3 The opinion of the Engineer- in- charge, whether the grounds shown for the time are or are not 

reasonable, is final. If the Engineer- in- charge is of the opinion that the grounds shown by the supplier/ 

contractor are not reasonable and declines to grant extension to time, the supplier/contractor cannot 

challenge.  

 

 

14.0 LIQUIDATED DAMAGES 

14.1 For Equipment / finished item Portion (Excluding Spares) 

14.1.1.If the Contractor fails to successfully complete the work within the time fixed under the Contract, 

the      Contractor shall pay to TSECL as liquidated damages and not as penalty a sum specified for each 

specified period of delays. The details of such liquidated damages are brought out in the accompanying 

Special Conditions of Contract. 

 14.1.2. Materials will be deemed to have been delivered only when the items are tested and found in 

order and as per specifications by TSECL Engineers on call from bidders. Delay means any delay / failure 
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to deliver the items as per approved BAR chart within specified time schedule without any acceptable 

hindrance. 

14.2. Amount of liquidated damages. 

14.2.1. The liquidated damages for delay in supply the items, beyond the dates stipulated 

under relevant clause shall be ½% (Half per cent) of the price of undelivered finished 

items, per week or part thereof. 

14.2.2. The total amount of liquidated damages for delay under the Contract shall be subject to 

a maximum of ten per cent (10%) of the value of items ordered unless otherwise 

specifically mentioned in Special Conditions of Contract. 

15.0 GUARANTEE 

   15.1. The Contractor shall warrant that the equipment / material shall be new, unused and in 

accordance with the contract documents and free from defects in material and workmanship for a 

period of 6 (six) calendar months commencing immediately upon the satisfactory completion of 

the work. The Contractor’s liability shall be limited to the replacement/repair of any defective 

parts in the equipment/work done of his own manufacture/construction or those of his sub-

contractors under normal use and arising solely from faulty design, materials and/or workmanship 

provided always that such defective parts are repairable at the site and are not in the meantime 

essential in the commercial use of the equipment. Such replaced/defective parts shall be returned 

to the Contractor unless otherwise arranged. No repairs or replacement shall normally be carried 

out by owner’s Engineer in charge of the work when the equipment/work is under the supervision 

of the Contractor’s supervisory engineer. 

15.2 In the event of any emergency, where in the judgment of the owner’s Engineer in Charge of 

work, delay would cause serious loss or damages, repairs or adjustment may be made by him or a 

third party chosen by him without advance notice to the Contractor and the cost of such work shall 

be paid by the Contractor. In the event such action is taken by the Executive Engineer in Charge of 

work, the Contractor shall be notified promptly and he shall assist wherever possible in making 

necessary corrections. This shall not relieve the Contractor of his liabilities under the terms and 

conditions of the Contract. 

15.3. If it becomes necessary for the Contractor to replace or renew any defective portions of the 

Works, the provision of this clause shall apply to portion of the Works so replaced or renewed 

until the expiry of twelve (12) months from the date of such replacement or renewal. If any 

defects are not remedied within a reasonable time, the Deputy General Manager in Charge of 

work may proceed to do the work at the Contractor’s risk and cost, but without prejudice to any 

other rights which TSECL may have against the Contractor in respect of such defects. 

15.4. The cost of any special or general overhaul rendered necessary during the maintenance period 

due to defects or defective work carried out by the Contractor shall be borne by the Contractor. 

15.5. The acceptance of the work by the Deputy General Manager (DGM) in Chargeof work shall 

in no way relieve the Contractor of his obligation under this clause.  
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15.6. In the case of those defective parts, which are not repairable at site, the Contractor and the 

Owner’s Engineer in Charge of work shall mutually agree to a programme of replacement or 

renewal, which shall minimize interruption to the maximum extent in the operation of the system. 

15.7. At the end of the guarantee period, the Contractor’s liability ceases except for latent defects. 

For latent defects, the Contractor’s liability as mentioned in clause nos. 14.1 through 14.7 above 

shall continue to remain till the end of 5 years from the date of completion of the work. 

16.0 REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS 

17.1.If during the performance of the Contract, owner’s Engineer in charge of the work shall 

decide and inform in writing to the Contractor that the Contractor has provided/manufactured any 

equipment, material or part of equipment unsound and imperfect or the executed works are inferior 

to the quality specified, the Contractor on receiving details of such defects or deficiencies shall at 

his own expense within seven (7) days of his receiving the notice, or otherwise, within such time 

as may be reasonably necessary for making it good, proceed to alter, reconstruct or remove such 

works and furnish fresh equipment/materials up to the standards of the specifications.  In case, the 

Contractor fails to do so, the Owner’s Engineer in charge of the work may on giving the 

Contractor seven (7) days’ notice in writing of his intentions to do so, proceed to remove the 

portion of the works so complained of and at the cost of the Contractor perform all such work or 

furnish all such equipment/materials.  

17.2.The Contractor’s full and extreme liability under this clause shall be satisfied by the payment 

to TSECL of the extra cost, of such replacement procured including erection as provided for in 

the Contract, such extra cost being the ascertained difference between the price paid by TSECL 

for such replacements and the Contract Price by portion for such defective 

equipment/materials/works and repayments of any sum paid by TSECL to the Contractor in 

respect of such defective equipment/material.  Should TSECL not so replace the defective 

equipment/materials, the Contractor’s extreme liability under this clause shall be limited to 

repayment of all sums paid by TSECL under the Contract for such defective equipment/materials. 

 

17.0 PATENT RIGHTS AND ROYALTIES 

        Royalties and fees for patents covering materials, articles, apparatus, devices, equipment or 

processes used in the Works shall be deemed to have been included in the Contract Price.  The 

Contractor shall satisfy all demands that may be made at any time for such royalties or fees and 

he alone shall be liable for any damages or claims for patent infringements and shall keep 

TSECL indemnified in that regard.  The Contractor shall, at his own cost and expense, defend 

all suits or proceedings that may be instituted for alleged infringement of any patents involved 

in the Works, and, in case of an award of damages, the Contractor shall pay for such award.  In 

the event of any suit or other proceedings instituted against TSECL, the same shall be defended 

at the cost and expense of the Contractor who shall also satisfy/comply with any decree, order 

or award made against TSECL.  But it shall be understood that no such machine, plant, work, 
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material or thing has been used by TSECL for any purpose or any manner other than that for 

which they have been furnished and installed by the Contractor and specified under these 

specifications.  Final payment to the Contractor by TSECL shall not be made while any such 

suit or claim remains unsettled.  In the event any apparatus or equipment, or any part thereof 

furnished by the Contractor, is in such suit or proceedings held to constitute infringement, and 

its use is enjoined, the Contractor shall at his option and at his own expense, either procure for 

TSECL, the right to continue the use of said apparatus, equipment or part thereof, replace it 

with non-infringing apparatus or equipment or modify it, so it becomes non-infringing. 

18.0 DEFENCE OF SUITS 

       If any action in court is brought against TSECL for the failure, omission or neglect on the 

part of the Contractor to perform any acts, matters, or things under the Contract, or for damage 

or injury caused by the alleged omission or negligence on the part of the Contractor, his agents, 

representatives or his Sub-Contractors, or in connection with any claim based on lawful 

demands of Sub-Contractors, workmen, suppliers or employees, the Contractor shall in all such 

cases indemnify and keep TSECL, from all losses, damages, expenses or decrees arising of 

such action. 

19.0 LIMITATION OF LIABILITIES 

       The final payment by TSECL in pursuance of the Contract shall mean the release of the 

Contractor from all his liabilities under the Contract.  Such final payment shall be made only at 

the end of the Guarantee/Warranty Period, and till such time as the contractual liabilities and 

responsibilities of the Contractor, shall prevail.  All other payments made under the Contract 

shall be treated as on-account payments. 

 

20.0  POWER TO VARY OR OMIT WORK 

20.1.No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter referred 

to as ‘variation’) under the Contract as detailed in the Contract Documents, shall be made by the 

Contractor except as directed in writing by owner’s Engineer in charge of the work, but he shall have full 

powers subject to the provisions hereinafter contained, from time to time during the execution of the 

Contract, by notice in writing to instruct the Contractor to make such variation without prejudice to the 

Contract. The Contractor shall carry out such variation and be bound by the same conditions as far as 

applicable as though the said variations occurred in the Contract Documents. If any suggested variations 

would, in the opinion of the Contractor, if carried out, prevent him from fulfilling any of his obligations 

or guarantees under the Contract, he shall notify the Engineer thereof in writing and the Engineer shall 

decide forthwith whether or not, the same shall be carried out and if the Engineer confirm his instructions, 

the Contractor’s obligations and guarantees shall be modified to such an extent as may be mutually 

agreed. Any agreed difference in cost occasioned by any such variation shall be added to or deduced from 

the Contract Price as the case may be. 
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  20.2. In the event of the Engineer requiring any variation, a reasonable and proper notice shall be given 

to the Contractor to enable him to work his arrangement accordingly, and in cases where goods or 

materials are already prepared or any design, drawings or pattern made or work done requires to be 

altered, a reasonable and agreed sum in respect thereof shall be paid to the Contractor. 

20.3.In any case in which the Contractor has received instructions from the DGM in charge of the work as 

to the requirement of carrying out the alterations or additional or substituted work which either then or 

later on, shall in the opinion of the Contractor, involve a claim for additional payment, the Contractor 

shall immediately and in no case later than thirty (30) days, after receipt of the instructions aforesaid and 

before carrying out the instructions, advise the Owner’s Engineer in charge of the work to that effect. But 

the Owner’s Engineer in charge of the work shall not become liable for the payment of any charges in 

respect of any such variations, unless the instructions for the performance of the same shall be confirmed 

in writing by the DGMin charge of the work. 

20.4 .If any variation in the Works results in reduction of Contract Price, the parties shall agree, in 

writing, to the extent of any change in the price, before the Contractor proceeds with the change. 

20.5. In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the 

decision of owner’s Engineer in charge of the work shall prevail. 

20.6.Notwithstanding anything stated above in this clause, owner’s Engineer in charge of the work shall 

have the full power to instruct the Contractor, in writing, during the execution of the Contract to vary the 

quantities of the items or groups of items in accordance with the provisions of clause entitled ‘Change of 

Quantity in Section – III’.  The Contractor shall carry out such variations and be bound by the same 

conditions as though the said variations occurred in the Contract Documents.   

 

21.0 ASSIGNMENT AND SUB-LETTING OF CONTRACT 

21.1.The Contractor may, after informing owner’s Engineer in charge of the work and getting his 

written approval, assign or sub-let the Contract or any part thereof other than supply of main 

equipment’s and any part of the plant for which makes are identified in the Contract.  Suppliers of 

the equipment not identified in the Contract or any change in the identified suppliers shall be 

subjected to approval by the owner’s Engineer in charge of the work.  The experience list of 

equipment vendors under consideration by the Contractor for this Contract shall be furnished to the 

owner’s Engineer in charge of the work for approval, prior to procurement of all such 

items/equipment.  Such assignment/sub-letting shall not relieve the Contractor of any obligation, 

duty or responsibility under the Contract.  Any assignment as above, without prior written approval 

of the owner’s Engineer in charge of the work, shall be void. 

21.2.For components/equipment procured by the Contractor for the purposes of the Contract, after 

obtaining the written approval of TSECL, the Contractor’s purchase specifications and enquiries 

shall call for quality plan to be submitted by the suppliers along with their proposals.  The quality 

plans called for from the Vendors shall set out, during the various stages of manufacture and 

installation, the quality practices and procedures followed by the Vendors quality control 
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organization, the relevant reference document/standard used, acceptance level, inspection 

documentation raised, etc. Such quality plans of the successful vendors shall be discussed and 

finalized in consultation with the owner’s Engineer in charge of the work and shall form part of the 

purchase order/contract between the Contractor and the Vendor.  Within three weeks of the release of 

the purchase orders/contracts for such bought out items/components, a copy of the same without 

price details but together with detailed purchase specifications, quality plans and delivery conditions 

shall be furnished to the owner’s Engineer in charge of the work by the Contractor. 

22.0 CHANGE OF QUANTITY  

22.1 During the execution of the Contract, TSECL reserves the right to increase or decrease the 

quantities of items under the Contract but without any change in unit price or other terms & 

conditions.  Such variations shall not be subjected to any limitation for the individual items but 

the total variations in all such items including items not covered under the Contract shall be 

limited to ±10% or as per direction of the authority of TSECL issued from time to time in this 

regard.  

22.2 The Contract price shall accordingly be adjusted based on the unit rates available in the 

Contract for the change in quantities as above.  The base unit rates, as identified in the Contract 

shall however remain constant during the currency of the Contract, except as provided for in 

clause 31.0 below.  In case, the unit rates are not available in the contract, the same shall be 

worked out as below: - 

i) If the rates for the additional, altered or substituted work are specified in the contract, the 

contractor is bound to carry the additional, altered or substituted work at the same rates as are 

specified in the contract. 

ii) If the rates for the additional, altered or substituted work are not specifically provided in the 

contract, the rates will be derived from a similar class of work as are specified in the contract. 

iii) If the rates for the additional, altered or substituted work includes any work for which no rate is 

specified in the contract / cannot be derived from the similar class of work in the contract, then 

such work shall be carried out at the rates which will be determined on the basis of current 

schedule of rate of TSECL above minus / plus the percentage which the total contract amount 

bears to the estimated cost put to tender. Provided always if the rate for particular part or parts of 

the item is not available in the schedule of rates the rate of such part or parts will be determined 

by TSECL of the work on the basis of the prevailing market rate when the work was done. 

iv) If the rates for the additional, altered or substituted work cannot be determined in the manner 

specified in sub-clause i, ii & iii above, then the contractor shall within 7(Seven) days of receipt 

of order to carry out the order, inform the owner’s Engineer in charge of the work of rate which it 

is his intention to charge for such class of work, supported by analysis of rate or rates claimed, 

and TSECL shall determine the rate or rates claimed with mutual settlement with the contractor. 

v) The deviation limit referred to above is the net effect (algebraically sum) of all 

additions and deductions ordered. 

vi) Time for the completion for the work shall be extended in the proportion that the altered, additional 

or substituted work bears to the original contract of the work and the certificate of the owner’s 

Engineer in charge of the work shall be conclusive for approval of the time extension by 

TSECL.  
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23.0 PAKCING, FORWARDING AND SHIPMENT 

23.1 The Contractor, wherever applicable, shall after proper painting, pack and crate all 

equipment in such a manner as to protect them from deterioration and damage during rail and 

road transportation to the site and storage at the site till the time of erection.  The Contractor 

shall be held responsible for all damages due to improper package. 

23.2 The Contractor shall notify the owner’s Engineer in charge of the work of the date of each 

shipment from his works, and the expected date of arrival at the site.  

23.3 The Contractor shall also give all shipping information concerning the weight, size and 

content of each packing including any other information the owner’s Engineer in charge of 

the work may require. 

23.4 The Contractor shall prepare detailed packing list of all packages and containers, bundles and 

loose materials forming each and every consignment dispatch to Site.   

          The Contractor shall further be responsible for making all necessary arrangements for 

loading, unloading and other handling, right from his works up to the Site and also till the 

equipment is erected, tested and commissioned.  He shall be solely responsible for proper 

storage and safe custody of all equipment.   

24.0 CO-OPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS 

    The Contractor shall agree to cooperate with the TSECL’s Consulting Engineers and freely 

exchange with them such technical information, as is necessary to obtain the most efficient and 

economical design and to avoid unnecessary duplication of efforts.  The owner’s Engineer in 

charge of the work shall be provided with three copies of all correspondence addressed by the 

Contractor to the consulting Engineers of TSECL in respect of such exchange of technical 

information. 

25.0 NO WAIVER OF RIGHTS 

 Neither the inspection by TSECL nor any order by TSECL for payment of money or any 

payment for or acceptance of, the whole or any part of the Works by the owner’s Engineer in 

charge of the work, nor any extension of time, nor any possession taken by the owner’s Engineer 

in charge of the work shall operate as a waiver of any provision of the Contract, or of any power 

herein reserved to TSECL or any right to damages herein provided nor shall any waiver of any 

breach in the Contract be held to be a waiver of any other or subsequent breach.  

26.0 CERTIFICATE NOT TO AFFECT RIGHT OF TSECL AND LIABILITY OF 

CONTRACTOR. 

     No interim payment certificate of the owner’s Engineer in charge of the work, nor any sum 

paid on account by TSECL, nor any extension of time for execution of the Works granted by 

TSECL shall affect or prejudice the rights of TSECL against the Contractor or relieve the 

Contractor of his obligation for the due performance of the Contractor, or be interpreted as 

approval of the Works done or of the equipment furnished and no certificate shall create liability 
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for TSECL to pay for alterations, amendments, variations or additional works not ordered, in 

writing, by the owner’s Engineer in charge of the work or discharge the liability of  the 

Contractor for the payment of damages whether due, ascertained or certified or not or any sum 

against the payment of which he is  bound to indemnify TSECL, nor shall any such certificate 

nor the acceptance by him of any sum paid on account or otherwise affect or prejudice the rights 

of TSECL against the Contractor. 

27.0 PROGRESS REPORTS AND PHOTOGRAPHS        

     During the various stages of the Work in the pursuance of the Contract, the Contractor shall at 

his own cost submit periodic progress reports as may be reasonably required by the owner’s 

Engineer in charge of the work with such materials as, charts, Bar Charts, photographs, test 

certificates, etc. Such progress reports shall be in the form and size as may be required by the 

owner’s Engineer in charge of the work and shall be submitted in at least 2 (two) copies. 

28.0 TAKING OVER 

    Upon successful completion of all the tests to be performed at Site on material provided / PCC 

Pole furnished and erected by the Contractor, the owner’s Engineer in charge of the work shall 

issue to the Contractor a Taking over Certificate as a proof of the final acceptance of the 

material / PCC Pole. Such certificate shall not unreasonably be withheld.  

            

 CONTRACT PRICE ADJUSTMENT 

              No Price Adjustment / Contract Price Variation will be allowed against the contract. The rates 

are    firm. 

 

29.0 PAYMENT 

29.1 The payment to the Contractor for the performance of the Works under the Contract will be 

made by TSECL as per the guidelines and conditions specified herein. All payment made during 

the Contract shall be on account payments only. The final payment will be made on completion 

of all Works and on completion of warranty / guaranty period including fulfillment by the 

Contractor of all his liabilities under the Contract. 

 

29.2 Currency of Payment 

 All payments under the Contract shall be in Indian Rupees only. 

30.0        Mode of Payment 

Payment due on successful completion as per schedule of work shall be made by the owner’s 

Engineer in charge of the work through account payee Banker cheque. 

31.0 DEDUCTION FROM CONTRACT PRICE 
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 All costs, damages or expenses that TSECL may have paid, for which under the Contract, the 

Contractor is liable, will be deducted from the progressive bill of the contractor.  

32.0 TRANSFER OF THE TITLE 

32.1 This Transfer of Title of equipment’s / materials shall not be construed to mean the acceptance 

and the consequent “Taking Over” of equipment and materials.  The Contractor shall continue 

to be responsible for the quality and performance of such equipment and materials and for their 

compliance with the specifications until “Taking Over” and the fulfillment of guarantee 

provisions of this Contract. 

32.2 This Transfer of Title shall not relieve the Contractor from the responsibility for all risks of loss 

or damage to the equipment and materials as specified under the clause entitled “Insurance” of 

this Section. 

 

33.0 INSURANCE 

33.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be 

pertinent to the Works and obligatory in terms of law to protect his interest and interests of 

TSECL against all perils detailed herein.  The form and the limit of such insurance as 

defined herein together with the under-writer in each case shall be acceptable to TSECL. 

However, irrespective of such acceptance, the responsibility to maintain adequate insurance 

coverage at all times during the period of construction/manufacturing shall be of the 

Contractor alone.  The Contractor’s failure in this regard shall not relieve him of any of his 

contractual responsibilities and obligations.  The insurance covers to be taken by the 

Contractor shall be in a joint name of TSECL and the Contractor.  The Contractor shall, 

however, be authorized to deal directly with Insurance Company or Companies and shall be 

responsible in regard to maintenance of all insurance covers.  Further the insurance should 

be in freely convertible currency. 

33.2 Any loss or damage to the equipment during handling, transportation, storage, and all 

activities to be performed till the successful completion of delivery of the poles shall be to 

the account of the Contractor.  The Contractor shall be responsible for preference of all 

claims and make good the damages or loss by way of repairs and/or replacement of the 

equipent, damaged or lost.  The transfer of title shall not in any way relieve the Contractor of 

the above responsibilities during the period of Contract.  The Contractor shall provide 

TSECL with copy of all insurance policies and documents taken out by him in pursuance of 

the Contract.  Such copies of documents shall be submitted to TSECL immediately after 

such insurance coverage.  The Contractor shall also inform TSECL in writing at least sixty 

(60) Days in advance regarding the expiry/cancellation and/or change in any of such 

documents and ensure revalidation, renewal etc., as may be necessary well in time. 

33.3 The perils required to be covered under the insurance shall include, but not be limited to fire 

and allied risks, miscellaneous accidents, workman compensation risks, loss or damage in 

handling, theft, pilferage,  riot, strikes, social unrest and malicious damages, civil commotion, 

weather conditions, accidents of all kinds, etc. The scope of such insurance shall be adequate 

to cover the replacement/reinstatement cost of the equipment for all risks up to and including 

delivery of goods and other costs till the equipment is delivered at Site.  The insurance 

policies to be taken should be on replacement value basis and/or incorporating escalation 
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clause.  Notwithstanding the extent of insurance cover and the amount of claim available from 

the underwriters, the Contractor shall be liable to make good the full replacement/rectification 

value of all equipment/materials and to ensure their availability as per project requirements. 

33.4 All costs on account of insurance liabilities covered under the Contract will be to Contractor’s 

account and will be included in Contract Price, However, TSECL may from time to time, 

during the pendency of the Contract, ask the Contractor in writing to limit the insurance 

coverage, risks and in such a case, the parties to the Contract will agree for a mutual 

settlement, for reduction in Contract price to the extent of reduced premium amount. The 

Contractor, while arranging the insurance shall ensure to obtain all discounts on premium, 

which may be available for higher volume or for reason of financing arrangement of the 

project. 

33.5 The clause entitled ‘Insurance’ under the Section - IV, covers the additional insurance 

requirements for the portion of the works to be performed at the Site. 

 

34.0 LIABILITY FOR ACCIDENTS AND DAMAGES 

    Under the Contract, the Contractor shall be responsible for loss or damage to the equipment 

until the successful completion of commissioning as defined else-where in the Bidding 

Documents. 

35.0 DELAYS BY TSECL OR HIS AUTHORISED AGENTS 

In case the Contractor’s performance is delayed due to any act on the part of TSECL or his 

authorized agents, then the Contractor shall be given due extension of time for the completion of 

the Works, to the extent of such act on the part of TSECL has caused delay in the Contractor’s 

performance of the Contract. 

    Regarding reasonableness or otherwise of the extension of time, the decision of the TSECL 

shall be final. 

36.0 DEMARRAGE, WHARFAGE, ETC. 

 All demurrage, wharf age and other expenses incurred due to delayed clearance of the material or 

any other reason shall be to the account of the Contractor. 

37.0 FORCE MAJEURE 

37.1 Force majeure is herein defined as any cause which is beyond the control of the 

Contractor or TSECL as the case may be, which they could not foresee or with a reasonable 

amount of diligence could not have foreseen and which substantially affects the performance 

of the Contract, such as: 

a. Natural phenomena, including but not limited to floods, droughts, earthquakes and 

epidemics; 

b. Acts of any Government including but not limited to war, declared or undeclared, 

quarantines, and embargoes. 
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Provided the contractor shall within fifteen (15) days from the occurrence of such a cause 

notify TSECL in writing of such causes, acceptance of which will be given by TSECL after 

verification. 

37.2 The Contractor or TSECL shall not be liable for delays in performing his obligations 

resulting from any force-majeure cause as referred to and/or defined above.    

  The date of completion will, subject to hereinafter provided, be extended by a reasonable 

time 

38.0 SUSPENSION OF WORK 

TSECL reserves the right to suspend and reinstate execution of the whole or any part of the 

Works without invalidating the provisions of the Contract.  Orders for Suspension or 

reinstatement of the Works will be issued by TSECL to the Contractor in writing.  The time for 

completion of the works will be extended for a period equal duration of the suspension. 

39.0 CONTRACTOR’S DEFAULT 

39.1 If the Contractor shall neglect to execute the Works with due diligence and expertise or shall 

refuse or neglect to comply with any reasonable order given to him, in the Contract by the 

TSECL’s Engineer in charge of the work in connection with the works or shall contravene the 

provisions of the Contract, TSECL may give notice in writing to the Contractor to make good 

the failure, neglect or contravention complained of.  Should the Contractor fail to comply 

with the notice within thirty (30) days from the date of serving the notice, then and in such 

case TSECL shall be at liberty to employ other workmen and forthwith execute such part of 

the Works as the Contractor, may have neglected to do or if TSECL shall think fit, without 

prejudice to any other right he may have under the Contract to take the work wholly or in part 

out of the Contractor’s hands and re-contract with any other person or persons to complete 

the works or any part thereof and in that event TSECL shall  have free use of all Contractor’s 

equipment that may have been at the time on the Site in connection with the works without 

being responsible to the Contractor for fair wear and tear thereof and to the exclusion of any 

right of the Contractor over the same, and TSECL shall be entitled to retain and apply any 

balance which may otherwise be due on the Contract by him to the Contractor, or such part 

there of as may be necessary, to the payment of the cost of executing the said part of the 

Work or of completing the Works as the case may be. If the cost of completing of Works or 

executing a part there of as a foresaid shall exceed the balance due to the Contractor, the 

Contractor shall pay such excess. Such payment of excess amount shall be independent of the 

liquidated damages for delay, which the Contractor shall have to pay if the completion of 

Works is delayed. 

39.2 In addition, such action by TSECL as aforesaid shall not relieve the Contractor   of his 

liability to pay liquidated damages for delay in completion of Works as defined in clause 13.0 

of this Section. Such action by TSECL as aforesaid, the termination of the Contract under this 

clause shall neither entitle the Contractor to reduce the value of the Contract Performance 

Guarantee nor the time thereof.  The Contract Performance Guarantee shall be valid for the 

full value and for the full period of the Contract including guarantee period. 
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40.0 TERMINATION OF CONTRACT ON OWNER‘S INITIATIVE 

40.1 TSECL reserves the right to terminate the Contract either in part or in full due to reasons 

stipulated in the clause entitled “Contractor’s Default.”  TSECL shall in such an event give 

fifteen (15) days’ notice in writing to the Contractor of his decision to do so. 

40.2 The Contractor upon receipt of such notice shall discontinue the work on the date and to 

the extent specified in the notice.  

40.3 If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Contractor is a partnership concern and one of the partners dies 

then unless TSECL is satisfied that the legal representatives of the individual contractor or 

of the proprietor of propriety concern and in the case of partnership, the surviving partners, 

are capable of carrying out and completing the Contract, TSECL shall be entitled to cancel 

the Contract as to its uncompleted part without being in any way  liable to payment of any 

compensation to the estate of deceased Contractor and/or to the surviving partners of the 

Contractor’s firm on account of the  cancellation of the Contract.  The decision of TSECL 

that the legal representatives of the deceased Contractor or surviving partners of the 

Contractor’s firm cannot carry out and complete the Contract shall be final and binding on 

the parties.  

41.0     GRAFTS AND COMMISSIONS ETC 

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the 

Contractor or his partner, agent, officers, director, employee or servant or any one on his or their 

behalf in relation to the obtaining or to the execution of this or any other Contract with the 

Owner, shall in addition to any criminal liability which it may incur, subject the Contractor to the 

cancellation of this and all other contracts and also to payment of any loss or damage to the 

Owner resulting from any cancellation.  The Owner shall then be entitled to deduct the amount so 

payable from any monies otherwise due to Contractor under the Contract. 

42. SETTLEMENT OF DISPUTES 

42.1 Any dispute(s) or difference (s) arising out of or in connection with the Contract shall, to the extent 

possible, be settled amicably between the parties. 

 42.2.  If any dispute or difference of any kind whatsoever shall arise between DGM in charge of the work 

and the Contractor, arising out of the Contract for the performance of the Works whether during the 

progress of the Works or after its completion or whether before or after the termination, abandonment or 

breach of the Contract, it shall, in the first place, be referred to and settled by the AGM of the concerned 

circle / GM as the case may be, who, within a period of thirty (30) days after being requested by either 

party to do so, shall give written notice of his decision to both the parties. 

42.3. In the event the Contractor being dissatisfied with any such decision, the matters in dispute shall be 

referred to arbitration as hereinafter provided. 

43. ARBITRATION 
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43.1All disputes or differences in respect of which the decision, if any, of the Engineer has not become 

final or binding as aforesaid shall be settled by arbitration in the manner hereinafter provided. 

43.2. An arbitrator, to be nominated by TSECL, shall conduct the arbitration and he will be the sole 

arbitrator to conduct the arbitration.  

43.3. The arbitration shall be conducted in accordance with the provisions of the Indian Arbitration & 

Reconciliation Act, 1996 or any statutory modification thereof.  The venue of arbitration shall be at 

Agartala. 

43.4. The arbitrators may, from time to time with the consent of all the parties enlarge the time    for 

making the award.   

43.5.The arbitrator shall have full powers to review and/or revise any, decision, opinion, direction, 

certification or valuation of the Engineer in accordance with the Contract, and neither party shall be 

limited in the proceedings before such arbitrators to the condense or arguments out before the Engineer 

for the purpose of obtaining the said decision. 

43.6. During settlement of disputes and arbitration proceedings, both parties shall be obliged to carry out 

their respective obligations under the Contract. 

44.0      Safety Rules 

44.1  a) each employee shall be provided with initial indoctrination regarding safety by the Contractor, 

so as to enable him to conduct his work in a safe manner. 

b) No employee shall be given a new assignment of work unfamiliar to him without proper 

introduction as to the hazards incident thereto, both to himself and his fellow employees. 

c) Under no circumstances shall an employee hurry or take unnecessary chance when   working 

under hazardous conditions. 

d) Employees under the influence of any intoxicating beverage, even to the slightest degree shall 

not be permitted to remain at work. 

e) There shall be a suitable arrangement at every work site for rendering prompt and sufficient 

first aid to the injured. 

44.2   The Contractor shall follow and comply with all relevant Safety Rules, relevant provisions of 

applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be 

prescribed from time to time without any demur, protest or contest or reservation. In case of any 

discrepancy between statutory requirement and relevant Safety Rules referred above, the later 

shall be binding on the Contractor unless the statutory provisions are more stringent. 

44.3    If the Contractor does not take all safety precautions and/or fails to comply with the Safety Rules 

as prescribed by Consortium or under the applicable law for the safety of the equipment and plant 

and for the safety of personnel and the Contractor does not prevent hazardous conditions which 
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cause injury to his own employees or employees of other contractors, or  Employees  of TSECL 

or any other person who are at Site or adjacent thereto, the Contractors shall be responsible for 

payment of compensation to Consortium members as per the compensation order issued by the 

appropriate authority of Government of Tripura / verdict issued by court. 

       The compensation mentioned above shall be in addition to the compensation payable to the 

workmen / employees under the relevant provisions of the Workmen’s Compensation Act and 

rules framed there under or any other applicable laws as applicable from time to time. In case 

TSECL is made to pay such compensation then the amount of such compensation shall be 

deducted from the progressive bills / contract performance guaranty of the contractor. 

APPLICATION FOR EXTENSION OF TIME 

(Part – I) 

1. Name of Contractor ___________________________________________________ 

2. Name of work (as given in the contract) ___________________________________ 

_____________________________________________________________________ 

3. Agreement no. ________________________________________________________ 

4. Contract amount  _____________________________________________________ 

5. Date of Commencement of work as per agreement __________________________ 

6. Period allowed for completion of work (as per agreement) ___________________ 

7. Date of completion stipulated in the agreement ____________________________ 

8. Actual date of completion ______________________________________________ 

9. Period for which extension of time has been given previously if any ___________ 

a) 1
st
 extension vide No. __________________________________________________ 

b) 2
nd

 extension vide No.__________________________________________________ 

c) 3
rd

 extension vide No. __________________________________________________ 

d) 4
th
 extension vide No. __________________________________________________ 

10. Period for which extension have been previously given (Copies of the previous application should be 

attached). 
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11. Hindrances on account of which extension is applied for with date on which hindrances occurred. 

Sl. 

No. 

Nature of 

hindrances 

Date of 

occurrence 

Period of which 

hindrances is 

likely to last 

Extension of 

time applied for 

by the 

contractor 

Overlapping period, 

if any, giving 

reference to items 

which overlap 

Period for 

which 

extension is 

applied for. 

Remarks as to why the 

hindrances occurred 

and justification for 

extension of time 

    

 

 

  

 

 

  

 

12. Total period for which extension is now applied for on account of hindrances mentioned above. 

13. Extension of time required for extra work: - ___________ Months. ____________ days. 

14. Detailed for extra work and the amount involved: -  

15.  
a) Total value of extra work: - 

b) Proportionate period of extension of time based on estimated amount put to tender on account 

of extra work: - 

16. Total extension of time required for 11 & 12: - 

 

                                                                                                                                   Signature of Contractor 
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APPLICATION FOR EXTENSION OF TIME 

(Part – II) 

(To be filled in by TSECL) 

 

 

1. Date of receipt of application from _______________________________________ contractor  

for the work of ___________________________ 

____________________________________________ 

in the Sub-Divisional _______________________________ 

____________________________________. 

 

2. Acknowledgement issued by the Sr. Manager, vide his No._________________________________ 

__________________   

Dated _____________________________. 

 

3. Recommendation of Sr. Manager, in – charge of the Sub-Division is to whether the reasons given by 

the Contractor are correct and what extension, if any, recommended by him, if he does not 

recommended the extension, reasons for rejection should be given  

 

 

Dated ………………….. Signature of the Sr. Manager in-charge  of Sub-Division. 
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APPLICATION FOR EXTENSION OF TIME 

(Part – III) 

(To be filled in by TSECL) 

 

1. Date of receipt in the Divisional office: __________________________________________ 

2. Report of DGM, in-charge of the Division regarding hindrances mentioned by the contractor 

__________________________________________________________________________ 

 

Sl. 

No. 

Nature of 

hindrances 

Date of 

occurrence 

Period for 

which 

hindrances is 

likely to last 

Extension 

of time 

applied for 

by the 

contractor 

Overlappin

g period, if 

any, giving 

reference to 

items 

which 

overlap 

Net 

extensi

on 

applie

d for 

Remarks as to 

why the 

hindrances 

occurred and 

justification 

for extension 

recommended 

        

 

 

 

3. Recommendation / Approval of the DGM, in-charge of the Division: - 

(The present progress of work should be stated and whether the work is likely to be completed by the 

date upto which extension is applied for, if extension of time is not recommended, what compensation 

is proposed to be levied under clause 13 of section - III 

Signature of DGM 

4. Recommendation / Approval of the AGM, in-charge of the Circle: - 

 

Signature of AGM 

5. Recommendation / Approval of the GM (Technical): - 

 

Signature of GM (Technical) 

6. Recommendation / Approval of the CMD: - 

 

Signature of MD 
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Tripura State Electricity Corporation Limited 

(A Government of Tripura Enterprise) 

Office of the Deputy General Manager 

Central Civil Division 

79-Tilla, Agartala. 

 

PRICE BID 

Name of work:-  Development of Dam at Baramura Project. 
 

 

 

              DNIT NO: -    DNIT / DGM / CCD / 2023-2024 / 19               Dated,  14    / 03   /2023. 

 

                  Estimated cost           : -       ₹1,77,489.00 

                 Earnest money          : -         ₹ 3,550.00 

                Completion period    : -        30 (Thirty ) days. 

 

 

  

 

 

 

 

 

 



                                                                                                                       

                                                                                                                

Signature of contructor with full name 

                                                                                                          

 

 

 

 

SCHEDULE OF WORK

 

 

   

  Sl No. Item 

1 Earth work in excavation by mechanical

means (Hydraulic 

excavator) / manual means over areas 

(exceeding 30cm in 

depth, 1.5m in width as well

on plan) including 

disposal of excavated earth, lead upto 

50m and lift upto 

1.5m, disposed earth to be levelled and 

neatly dressed. 

All kinds of soil 

1X20.00X15.00X1.00=300.00 Cum

1x20.00x25.00x0.50=250.00 Cum

2 Extra rates for quantities of works, 

executed: 

In or under water and/ or liquid mud, 

including pumping out 

water as required 

1X20.00X15.00X1.00=300.00 Cum

1x20.00x25.00x0.50=250.00 Cum

3 Clearing jungle including uprooting of 

rank vegetation, 

grass, brush wood, trees and saplings of 

girth upto 30 cm 

measured at a height of 1 m above 

ground level and 

removal of rubbish upto a distance of 

50 m outside the 

periphery of the area cleared.

1x2x50.00x1.00=100.00 Sqm

1x5.00x30.00=150.00 Sqm

1x10.00x15.00=150.00 Sqm

                                                                                                                             

 

                                                                                                                                        Deputy General Manager

                                                                                                                                          Central Civil Division

Signature of contructor with full name                                                                                          79 Tilla, Agartala

                                                                                                                                    .                               

 

CHEDULE OF WORK / PRICE BID 

 

 

 Quantity  Rate  

Earth work in excavation by mechanical 

    

excavator) / manual means over areas 

    

depth, 1.5m in width as well as 10 sqm 

    

disposal of excavated earth, lead upto 

    

1.5m, disposed earth to be levelled and 

    

    

1X20.00X15.00X1.00=300.00 Cum     

1x20.00x25.00x0.50=250.00 Cum 

       

550.00              134.90  

Extra rates for quantities of works, 

    

In or under water and/ or liquid mud, 

    

    

1X20.00X15.00X1.00=300.00 Cum     

1x20.00x25.00x0.50=250.00 Cum 550.00               26.98  

Cum/Meter 

Clearing jungle including uprooting of 

    

grass, brush wood, trees and saplings of 

    

measured at a height of 1 m above 

    

removal of rubbish upto a distance of 

    

periphery of the area cleared.     

1x2x50.00x1.00=100.00 Sqm     

1x5.00x30.00=150.00 Sqm     

1x10.00x15.00=150.00 Sqm 400.00                 7.00  
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 Unit  Amount  

    

    

    

    

    

    

    

Cum 

          

74,195.00  

    

    

    

    

Cum/Meter 

Depth 

          

14,839.00  

    

    

    

    

    

    

    

Sqm 

            

2,800.00  
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4 Earth work in excavation by mechanical 

means (Hydraulic         

excavator) / manual means in 

foundation trenches or         

drains (not exceeding 1.5 m in width or 

10 sqm on plan)         

including dressing of sides and ramming 

of bottoms, lift         

upto 1.5 m, including getting out the 

excavated soil and         

disposal of surplus excavated soil as 

directed, within a lead         

of 50 m.         

All kinds of soil         

1x2x1.50x1.50x1.50=6.75 Cum 6.75             169.50  Cum 

            

1,144.00  

5 Supplying and filling in plinth, under 

floor, foundations etc.         

with sand (fine) from local quarry with 

all lifts including         

spreading in horizontal layers, watering, 

grading to         

required slope, ramming, consolidating 

and compacting         

each layer by using plate compactor or 

by any suitable         

method complete.         

1x2x1.50x1.50x0.50=2.25 Cum 2.25             887.50  Cum 

            

1,997.00  

6 Providing and laying in position cement 

concrete of         

specified grade excluding the cost of 

centring and         

shuttering.         

All work upto plinth level:         

i) 1:4:8 ( 1 Cement: 4 fine sand : 8 

graded well burnt         

brick aggregate 40 mm nominal size)         

1x2x1.50x1.50x0.15=0.675 Cum 0.675         7,844.80  Cum 

            

5,295.00  
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7 First class brick work in foundation and 

plinth         

including cost of all materials as 

required complete         

In cement mortar 1:4 ( 1 cement : 4 fine 

sand ).         

1x2x1.50x1.20x1.10=3.96 Cum         

1x2x1.50x1.50x1/2(1.20+.050)=4.50 

Cum 8.46         8,888.40  Cum 

          

75,196.00  

8 12 mm cement plaster of mix         

i) Cement mortar 1:4 (1 cement : 4 fine 

sand)         

1x2x(1.5+0.50)x1.50=6.00Sqm         

1x2x1.60=3.20 Sqm 9.2             174.80  Sqm 

            

1,608.00  

9 Neat cement punning. 

9.2               45.10  Sqm 

                

415.00  

1x2x(1.5+0.50)x1.50=6.00Sqm 

1x2x1.60=3.20 Sqm 

 

Total :- Rs.1,77,489.00 

( Rupees One Lakh Seventy Seven Thousand Four Hundred and Eighty Nine only) 
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SCHEDULE-A 

To 

The Deputy General Manager 

Central Civil Division 

79-Tilla, Agartala. 

 

Authorized address for communication:- 

Telephone No.:-                                                                                Mobile No.:- 

Estimated cost put to the tender: -₹5,60,646.00 

Rate to be quoted considering all Taxes CGST, SGST etc. 

Name of Work: -  

 

(Rate To Be Quoted hereunder). 

1. I/WE offer to execute the work(s) described above and remedy any defects therein with conditions of 

the contract, specifications, drawings, Bill of quantities and Addenda for 

a. For Item rate Contract ₹.………………………………………………………………. 

b. For percentage Rate Contract, @....................................% (in figures) (above / less)……………… ... 

………………………………….………… (in words).Percent below/above/ at par with the rates entered 

in the schedule of works. 

  2.     I / WE undertake to commence the work(s) on receiving the notice to precede with work in 

accordance with the contract documents. 

This tender and your written acceptance of it shall constitute a binding contract between us. I understand 

that you are not bound to accept the lowest or any tender you receive. 

I /WE hereby confirm that this tender complies with the tender validity and earnest money required by the 

tendering documents and specified in NIT. 

Authorized Signature…………………………………………….................... 

Name and Title of Signatory (contract)……………………………………… 

Address………………………………………………………………………. 

Construction  R.C.C / Brick masonry foundation base for 1 x 500 KVA DG Set at IGM 
Call Office premises, Agartala. 
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BILL OF QUANTITIES 

PREAMBLE 

 

1. The Bill of quantity shall be read in conjunction with the instruction to Tenderer, conditions of 

contract, Specifications and drawings. 

2.1. For the construction works, the quantities given in the Schedule of quantities are estimated, and are 

given to provide a common basis for tendering. The basis of payment will be the actual quantities of the 

work ordered and carried out, as measured and verified by the DGM, CCD and valued. 

a) At the rates and unit prices tendered in the Schedule of quantities in the case of item rate tenders; and 

b) At percentage rate above or below or at par of the schedule of rates as tendered by the contractor. 

 

2.2.  The rates and prices tendered in the priced bill of quantities shall, except in so far as it is otherwise 

provided under the contract, include all constructional plant, labour, supervision, materials, erection, 

maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and obligations, 

etc. set out in the contract. 

3. Discrepancies between rate in figures and words if arises, will govern by the T.P.W.D, norms. 

4. When percentage rate tenders are invited, the Schedule of quantities will show in the tendering 

documents where the rates used for different items. 
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DECLARATION 

 

            I / we ….....……………………………………………………………. have gone through carefully 

all the Tender conditions and solemnly declare that I / we will abide by any penal action such as 

disqualification or black listing or determination of contract or any other action deemed fit, taken by, the 

Tripura State Electricity Corporation Limited against us, if it is found that the statements, documents, 

certificates produced by us are false / fabricated. 

 

                   I / we hereby declare that, I / We have not been blacklisted / debarred / Suspended / demoted 

in Tripura State Electricity Corporation Limited / or any department in Tripura or in any State of India 

due to any reasons as on this day……./……./2022. 

 

 

 

                                    Signature in full of the Tenderer while submitting tender 

 

                                                                     Enlistment number………………………………… 

 

 

 

 

 

 


