Tripura State Electricity Corporation Limited
(A Government of Tripura Enterprise)
Office of the Deputy General Manager
Central Civil Division, 79-Tilla, Agartala.

TECHNICAL BID

1.Name of Work .- Repair & Mtc. Of buildings (Civil works) during the F.Y. 2021-
22/Mtc. Of Inspection Bunglow (Guest House) at Baramura

2.Completion period for the work : - 45 (Forty-five) days.
3. Date of issue of Notice Inviting Tender: - Date 11" Month May Year ...2022

4. Period and Place of sale of tendering
Document : - To be downloaded as per PNIT.

5. Deadline for receiving tender :- Date...31%...Month May......Year...2022
Time...upto 15:00...Hours

6. Place for dropping :-As per PNIT

7. Time and Date of opening tender / tenders:- Date......Month......Year...2022
Time...12-00...Hours for Tech. bid (if possible)

8. Place of opening tender :- Office of the Deputy General Manager,
Central Civil Division, 79-Tilla, Agartala.

9. Officer inviting tenders: - Designation: - Office of the Deputy General Manager,
Central Civil Division, 79-Tilla, Agartala.

10. Date of Pre-bid conference: - On dated ...- ....-2022 at 12-00 Hours.

11. Earnest Money . - From any Nationalized Bank stationed at Agartala guaranteed by R.B.l
through Bankers Cheque / Demand Draft in favour of Deputy General
Manager, Central Civil Division, 79-Tilla, Agartala, valid for 3 (three) months
or more (Interest free).

12. Cost of bid document : -
X 590.00 (Rupees Five hundred Ninety) only, to be furnished through

Demand Draft / Bankers Cheque from any nationalized Bank stationed at
Agartala. (Non refundable).

Deputy General Manager
Central Civil Division
Signature of contructor with full name 79 Tilla, Agartala



T

Deputy General Manager
Central Civil Division
Signature of contructor with full name 79 Tilla, Agartala



FORMAT-A

(For publication in the Local Newspapers and Websites)
TRIPURA STATE ELECTRICITY CORPORATION LIMITED

NOTICE INVITING TENDER

Press Notice Inviting Tender No.: DGM/CCD/Agt/2022-2023/02, Date: 11 /05 /2022.

The Deputy General Manager, Central Civil Division, 79-tilla, Agartala, West Tripura invites on
behalf of ‘TSECL’ sealed Percentage rate (similar to TPWD Form-7) tender(s) from eligible experienced
contractors of appropriate class registered in TSECL / PWD / TTAADC / CPWD up to 3:00 p.m. on 31/05
/2022 for the following work in 2 (Two) part bids. Details can be had from the office of the undersigned
& web site www.tsecl.in. Interested bidders shall have to download the bid document. Cost of bid
document (in/c applicable GST) & Earnest Money may be furnished in separate sealed envelope.
Earnest money & Cost of Bid Document should be in the shape of Demand Draft / Bankers Cheque from
any nationalized bank guaranteed by R.B.l. stationed at Agartala with validity of 90 (ninety) days or
more indicating their identity.

Name of the work

SI. No.
Estimated cost
Earnest money

Time for completion
Cost of tender documents
Last date and time for
dropping

Place of receiving bid
of tender

Repair & Mtc. Of buildings
(Civil works) during the F.Y.
2021-22/Mtc. Of Inspection
Bunglow (Guest House) at
Baramura.

%6,34,794.00
%50,000.00
only
Bid (if possible)

45 (Forty-five) days.
Corporate Office, Banamalipur,

TSECL, Agartala (west) Tripura.

Up to 15:00 Hrs. On 31/05/2022
At 12:00 Hrs. On 01/06 / 2022. For tech. |Time and date of opening

%590.00 (Rupees Five hundred ninety)
1) O/0 The DGM, CCD, 79-Tilla,

Agartala,
2)

Details are available between 11-00 a.m. to 3-00 p.m. on working days. Filled in tender, shall contain
the following photocopies of documents duly attested not before 90(Ninety) days from the date of NIT.

(i) PAN Card. (ii) Enlistment. (iii) Labour license. (iv) GST Registration, if available as per govt. norms.

Deputy General Manager
Central Civil Division

Signature of contructor with full name 79 Tilla, Agartala



Memo No.: - F.4 (1)/DGM/CCD/2022-23/212-66, Dated, Agartala, 11/05 / 2022.

Copy to: -

1) The P.A. to Managing Director, Tripura State Electricity Corporation Limited, Corporate Office,
Banamalipur, Agartala for favour of his kind information please.

2) The Director (Technical), TSECL, Agartala for favour of his kind information please.
3) The Director (Finance), TSECL, Agartala for favour of his kind information please.
4-5) The G.M. (Tech)/(Finance) TSECL Agartala for favour of his kind information please.

The Additional General Manager, 6)Central Civil Circle, 79-tilla, Agartala, 7) Distribution Planning &
Co-ordination, Corporate office, Agartala, 8) Electrical Circle No.I, Agartala, 9) Electrical Circle No.II,
Agartala, 10) Electrical Circle-Gomati, Udaipur, 11)Electrical Circle- Dharmanagar 12) Electrical Circle-
Belonia 13) Electrical Circle-Unakoti, Kumarghat, 14) Electrical Circle-Khowai, Khowai, 15) Electrical
Circle-Dhalai, Ambassa, 16) Electrical Circle-Sepahijala, Bishramganj for favour of his kind information
please.

The Deputy General Manager 17) Electrical Division No.l, Agartala. 18) Electrical Division No.II,
Agartala, 19) Electrical Division-Dharmanagar, 20) Electrical Division-Udaipur, 21) Electrical Division-
Kumarghat, 22) Electrical Division-Shantirbazar (Bagafa), 23) Electrical Division-Ambassa, 24)
Electrical Division-Bishalgarh, (Gakulnagar) 25) Electrical Division-Khowai, 26) Electrical Division-
Sonamura, (Rabindranagar) 27) Electrical Store Division, A. D. Nagar, Agartala, 28) Tariff &
Commercial Division, Agartala, 29) The D.G.M. (Commercial & System Operation) Agartala, 30)
Transmission Division, 79-Tilla, Agartala, 31) Gomati Electrical Division, Jatanbari, 32) Gas Thermal
Electrical Division, Baramura, 33) Gas Thermal Electrical Division, Rokhia, 34) Electrical Division,
Belonia, 35) Electrical Division, Sabroom, 36) Electrical Division, Amarpur, 37) Electrical Division,
Capital Complex, Agartala, 38) Electrical Division, Kanchanpur, 39) Electrical Division, Mohanpur, 40)
Electrical Division, Jirania, 41) Electrical Division, Kamalpur, 42) Electrical Division, Manu, 43)
Electrical Transmission Division, Udaipur, 44) Electrical Transmission Division, Kumarghat, 45)
Electrical Testing & Communication Division, Agartala for information please.

The Senior Manager (Civil), 46) Gas Thermal Civil Sub-Division, Rokhia, 47) Gas Thermal Civil Sub-
Division, Baramura, 48) Civil Cell No.I, 79-Tilla, Agartala, 49) Civil Cell No.II, 79-Tilla, Agartala for
information.

50) The All Tripura Contractor’s Association, 3" floor of Orient Book Society, Akhaura Road, Agartala.

51) The Deputy General Manager (IT), Corporate Office, Bidyut Bhawan, TSECL for information and
request for hoisting the tender in the web site of TSECL www.tsecL.in (Enclo: - Soft Copy)(Kind attn.-Sri
Amardeep Debbarma, Manager).

52) The Assistant Manager (Finance), Central Civil Division, 79-Tilla, Agartala for information.
53) Notice board, 54) Guard file, 55) Technical Section.

Deputy General Manager
Central Civil Division
Signature of contructor with full name 79 Tilla, Agartala



TRIPURA STATE ELECTRICITY CORPORATION LIMITED

NOTICE INVITING TENDER

The Deputy General Manager, Central Civil Division, 79-tilla, Agartala, West Tripura invites on behalf of
the ‘TSECL’ sealed Percentage rate ( similar to TPWD Form-7) tender(s) from eligible Contractors of
appropriate class registered in TSECL / PWD / TTAADC / CPWD etc. Up to 3-00 P.M. on 09/03/2022 for
the following work. Details can be seen in the office of the undersigned & Web site www.tsecl.in.

Name of the work

SI. No.
Estimated cost
Earnest money

Time for completion
Cost of tender documents
Last date and time for
dropping

Place of receiving bid
of tender

Repair & Mtc. Of buildings
(Civil works) during the F.Y.
2021-22/Mtc. Of Inspection
Bunglow (Guest House) at
Baramura.

%6,34,794.00
%50,000.00
45 (Forty-five) days.
only
Up to 15:00 Hrs. On 31/05/2022
Corporate Office, Banamalipur,
(if possible)

TSECL, Agartala (west) Tripura.

%590.00 (Rupees Five hundred ninety)
At 12:00 Hrs. On 01/06 / 2022. For tech. Bid | Time and date of opening

1) O/0 The DGM, CCD, 79-Tilla,

Agartala,

2)

2. Tender form can be obtained from web site www.tsecl.in. A sum of Rs.118.00 (for estimated cost up
to Rs.1.00 lakh), Rs.236.00 (for estimated cost over 1.00 lakh and up to 5.00 lakh), Rs.590.00 (for
estimated cost over 5.00 lakh and up to Rs.15.00 lakh), Rs.1180.00 (for estimated cost over Rs.15.00
lakh up to Rs.50.00 lakh),Rs.2360.00 (for estimated cost over Rs.50.00 lakh up to Rs.1 crore), Rs.4720.00
(for estimated cost over 1 crore up to 5 crore), Rs.5900.00 (for estimated cost over 5 crore) including
18.00% GST being the cost of bid document in the shape of Demand Draft / Bankers Cheque / Deposit-
at-call to be furnished with the tender in a separate envelop after obtaining from any nationalized bank
stationed at Agartala in favour of the Deputy General Manager, Central Civil Division, 79-Tilla, Agartala.

3. a. Filled in tender must be delivered in any office of the above noted table, on or before 15.00 hours
up to.........* ....... If office happens to be closed on the date of receipt of the tender as specified, the
tenders will be received on the next working day at the same time and venue. Pre-bid conference will
be held at 11-00 a.m. on dated / /2022.

b. Tender will be opened at 12:00 hours on ........ *..............in the office of the Deputy General Manager,
Central Civil Division, 79-tilla, Agartala, West Tripura (only Tech. bid). If the office happens to be closed
on the date of opening of the tender as specified, the tender will be opened on the next working day at

the same time and venue

Deputy General Manager
Central Civil Division

Signature of contructor with full name 79 Tilla, Agartala



4. The tender must be accompanied with Earnest Money of amount as specified (Interest free). Earnest
money would be @ 10.00 % of the estimated cost subject to maximum limit of Rs.50,000/- against the
estimated cost put to tender (As specified in NIT).

5. If a tenderer is enlisted in the PWD as well as in MES, P&T, Railways or State PWDs he shall be eligible
to tender for works up to the amount permitted by virtue of his enlistment in the PWD even if he may
be authorized to tender for bigger works in the CPWD / MES / P&T and / or Railways etc.

6. If the percentage quoted by a tenderer is found to be either abnormally high or due to unethical
practices adopted at the time of tendering process, such tenders shall be rejected.

7. Each tenderer shall submit only one tender for each work. A tenderer who submits more than one
will cause for disqualification of all the tenders submitted by him.

8. The tenderer, at his own responsibility and risk is advised to visit and examine the Site of Work and its
surroundings and obtain all information that may be necessary for preparing the tender (rate) for
entering into a contract, for constructional work. The costs of visiting the site shall be at the tenderer’s
own expense.

9. A) the tender for the work shall remain valid for acceptance for a period 90(ninety) days from the last
date of submission of the tender. Any letter found in the tender box bearing request to raise or lowering
rate or dealing with any other point relating to instant tender shall not be considered.

B) If any bidder withdraws his tender within the valid period then the TSECL shall, without prejudice to
any other right or remedy, be at liberty to forfeit the earnest money in full.

C) In case the bidder fails to commence the work as specified in the tender documents on 15th day or
such time period as mentioned in letter of award after the date on which the Deputy General
Manager issues written orders to commence the work, or from the date of handing over of the
site, whichever is later, the Tripura State Electricity Corporation Limited may, without prejudice to any
other right or remedy, be at liberty to forfeit whole of the earnest money absolutely.

10. (i) The bidder should quote entire rates in words including paisa to avoid chances of tempering in
rates.

(ii) That if on checks there are differences between the rates given by the tenderer in words and figures
or in amount worked out by him, the following procedure shall be followed:

(a)When there is a difference between the rates in figures and in words, the rates which correspond to
the amounts worked out by the tenderer, shall be taken as correct.

Deputy General Manager
Central Civil Division
Signature of contructor with full name 79 Tilla, Agartala



(b) When the amount of an item is not worked out by the bidder or it does not correspond with the
rates writing either in figures or in words, then the rate quoted by the bidder in words shall be taken as
correct.

(c) When the rate quoted by the bidder in figures and in words tallies but the amount is not worked out
correctly, the rates quoted by the bidder shall be taken as correct and not the amount.

(d)In the case of percentage rate tender, the bidder are required to quote their rates both in amount as
well as in the percentage below / above the rates entered in the schedule. In the event of arithmetical
error committed in working out the amount by the bidder, if any, the tendered percentage and not the
amount should be taken into account.

11. Earnest money given by all bidders except the first lowest, will be refunded after finalization of the
tender or expiry of the validity period whichever is earlier.

12. The security deposit (Interest free) will be collected from the bill/bills of the contractor in addition to
earnest money @ as mentioned below. Deposited earnest money of successful bidder shall be
converted into security deposit.

Tendered value up to Rs.100.00 lakh Security Deposit @ 10% subject to maximum of Rs.5.00 lakh.

Tendered value above Rs.100.00 lakh up to Rs.200.00 lakh Security Deposit @10% subject to maximum
of Rs.15.00 lakh.

Tendered value above Rs.200.00 lakh Security Deposit @10% subject to maximum of Rs.25.00 lakh.

13. Tenders up to 15% less than the estimated contract value of work, no performance security deposit
is required. But for tenders less than 15% of the estimated Contract Value of work, the difference
between the tendered amount and 85% of the estimated contract value, shall be paid by the successful
bidder at the time of concluding agreement as an additional security to fulfill the contract through a
Bank Guarantee or Demand Draft on a Nationalized Bank / Scheduled bank in the prescribed format
valid till completion of the work in all respects.

14. If the tender is given by an individual, it shall be signed with his full name and address. If it is made
by a firm, it shall be signed with the co-partnership name by a member of the firm, who shall also sign
his own name, and the name and address of each member of the firm shall be given, if the tender is
made by a corporation it shall be signed by a duly authorized officer who shall produce with his tender
satisfactory evidence of his authorization. Such tendering corporation may be required before the
contract is executed, to furnish evidence of its corporate existence.

15. “Works Contract” means a contract for building, construction, fabrication, completion, erection,
installation, fitting out, improvement, modification, repair, maintenance, renovation, alteration or

Deputy General Manager
Central Civil Division
Signature of contructor with full name 79 Tilla, Agartala



commissioning of any immovable property wherein transfer of property in goods (whether as goods or
in some other form) is involved in the execution of such contract.

16. The bidder shall preferably obtain the registration under GST Law at Central level and / or in
respective state as may be required as per rule. TSECL will ensure that the contractor has complied with
all the statutory requirements under GST as in force.

17 Addendum/amendments/corrigendum:

Before the last date for submission of Tenders, the TSECL may modify any of the Contents of the Tender
Notice, Tender documents by issuing amendment / Addendum/corrigendum etc. Any
addendum/amendments/corrigendum issued by the TSECL shall be part of the tender Document and it
shall be published in the portal at www.tsecl.in. However TSECL shall bear no responsibility or liability
arising out of non-receipt of the same in time or otherwise. Bidders are requested to visit the site
frequently to check whether there is any related Corrigendum(s)/ addendum/amendment or not.

18. TSECL reserves the right to reject any or all tenders /withdraw this invitation for bids/cancel the total
process without assigning any reason and shall bear no liability whatsoever consequent upon such a
decision.

19. BID SUBMISSION: - The bid shall be submitted in 2(two) parts in separate sealed envelope
supercribing Name of work & DNIT no. containing in 1(one) big sealed cover as follows:-

A: Technical Bid

(i) Technical Bid Document
(ii) Earnest Money Deposit (EMD) & Cost of bid document in separate sealed envelope as per NIT.
(iii) Attested copy of PAN Card, Enlistment. Labour license & GST Registration, if available as per govt.
norms.
B. PRICE BID

(i) Price should be quoted in both Figures & words considering all taxes & duties as mentioned in a
separate sealed envelope.

20. Sealed envelopes containing both Price bid and Technical Bid seperately should be submitted

inside a big sealed envelope supercribing name of work and NIT no.

21. Payment would be made as per availability of fund only and no plea in this regard would be
entertained.

Deputy General Manager
Central Civil Division
Signature of contructor with full name 79 Tilla, Agartala



Contents of Bidding Documents:

A. Notice Inviting Tender

B. Instructions to Bidders

C. Conditions of Contract including General Terms.
D. Schedule of Requirements

E. Technical Specifications with drawing.

F. Price Schedule

G. Contract form Schedule-A

H. Other Standard forms, if any.

INSTRUCTIONS TO BIDDERS/TENDERERS

1. Firms Eligible to Tender:
1.1 The Firms who

i) Possess the valid registration in the class and category mentioned in the NIT and satisfy
all the conditions therein.

ii) Are not blacklisted or debarred or suspended by the TSECL for whatever the reason,
prohibiting them not to continue in the contracting business.

iii) Have complied with the eligibility criteria specified in the NIT.

1.2 Firms Ineligible to Tender:

i) A retired officer of the Tripura State Electricity Corporation Limited / Govt. of Tripura or
Govt. of India executing works is disqualified from tendering for a period of two years
from the date of retirement without the prior permission of the Government /
Corporation.

ii) The Tenderer who has employed any retired officer as mentioned above shall be
considered as an ineligible tenderer.

iii) The contractor himself or any of his employees is found to be Gazetted Officer / officer
who retired from Government Service / Tripura State Electricity Corporation Limited and
had not obtained permission from the Tripura State Electricity Corporation Limited /
Government for accepting the contractor’s employment within a period of 2 years from
the date of his retirement.

Deputy General Manager
Central Civil Division
Signature of contructor with full name 79 Tilla, Agartala



4.

iv) The Contractor or any of his employees is found at any time after award of contract, to be
such a person who had not obtained the permission of the Tripura State Electricity
Corporation Limited / Government as aforesaid before submission of the tender or
engagement in the Contractor’s service.

v) Contractor shall not be eligible to tender for works in the Division / Circle where any of
his near relatives are employed in the rank of Sr. Manager and above on the Engineering
side and Divisional Accounts Officer and above on the Administrative side. The
Contractor shall intimate the names of persons who are working with him in any capacity
or are subsequently employed. He shall also furnish a list of Gazetted / Non-Gazetted,
State Government / Tripura State Electricity Corporation Limited, Employees related to
him. Failure to furnish such information tenderer is liable to be removed from the list of
approved contractors and his contract is liable for cancellation.

Note: Near relatives include: Sons, step sons, daughters, and step daughters/Son-in-law, and
daughter-in-law/Brother-in-law, and sister-in-law/Brothers and sisters/ Father and mother/Wife
and Husband/Father-in-law and Mother- in- law/ Nephews, nieces, uncle and aunties/Cousins and
Any person residing with or dependent on the contractor.

Cost of Tendering:

The tenderer shall bear all costs associated with the preparation and submission of his Tender and
the tender inviting authority will in no case be responsible and liable for those costs.

Site Visit:
The Tenderer, at the tenderer’s own responsibility and risk is advised to visit and examine the Site
of Work and its surroundings and obtain all information that may be necessary for preparing the

tender for entering into a contract, for construction of the work. The costs of visiting the site
shall be at the tenderer’s own expense.

Clarification on Tender Documents:

A prospective Tenderer requiring any clarification on Tender documents may contact the Tender
Inviting Officer at the address indicated in the NIT. The Tender Inviting Officer will also respond to any
request for clarification, received through post.

5. Bid Offer:

5.1 All statutory duties, taxes, and other levies payable by the contractor shall be regulated as per State /

Central/ Local government rules in force from time to time. SGST/CGST etc. which shall be
included in the tender percentage/ items rate deemed to be considered by the tenderer.

Deputy General Manager
Central Civil Division

Signature of contructor with full name 79 Tilla, Agartala
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5.2 The tender contract amount as computed based on overall tender percentage is subject to variation
during the performance of the Contract in accordance with variation in quantities etc.

5.3 Contract price shall be deemed to include and cover the cost of all materials, Labour, supervision,
T&P, templates, scaffolding, approaches including 3™ party liability, loss of human life, insurance
;transport ,plumbing, security safety etc. No extra claim in this regard will be entertained at all.

6. Earnest money deposit (EMD) can be in the form of (Interest free):

6.1. Demand Draft / Bankers Cheque on any scheduled bank / nationalized bank guaranteed by R.B.I.
(payable at Agartala)in favour of Deputy General Manager, Central Civil Division for an amount
mentioned in the table, super scribing identity.

6.2 Demand Drafts furnished towards EMD along with tender shall be valid for a minimum period
of 90 days from the last date of receiving tender or more.

7. The E.M.D. shall be forfeited;

(a) If the Tenderer withdraws the Tender during the validity period of Tender.

(b) In full, In case when the contractor fails to commence the work within specified times as
mentioned in the tender documents on 15" day or such time period as mentioned in letter of
award after the date on which the Deputy General Manager issues written orders to
commence the work, or from the date of handing over of the site, whichever is later.

8. Late Tenders:

Tenders will not be received after the last date / time prescribed in NIT. The tender accepting
authority reserves the right to accept or reject any Tender or all tenders and to cancel the
Tendering process, at any time prior to the award of Contract, without thereby incurring any
liability to the affected Tenderer or Tenderers or any obligation to inform the affected Tenderer or
Tenderers of the reasons for such action.

When a tender is to be accepted the concerned tenderer shall attend the office of the Deputy
General Manager / Additional General Manager concerned on the date fixed in the Letter of
acceptance. Upon intimation being given by the Additional General Manager / Deputy General
Manager of acceptance of his tender, the tenderers shall make payment of the additional security
deposit wherever needed by way of Demand Draft or Deposit at call obtained from a Nationalized /
Scheduled Bank with required validity period and sign an agreement in the form prescribed by the
department for the due fulfillment of the contract. Failure to attend the Deputy General Manager /
Additional General Manager’s office on the date fixed, in the written intimation, to enter into the
required agreement shall entail forfeiture of the Earnest Money deposited. The written agreement
to be entered into between the contractor and the Tripura State Electricity Corporation Limited /
Government shall be the foundation of the rights and obligations of both the parties and the
contract shall not be deemed to be complete until the agreement has first been signed by the
contractor and then by the proper officer authorized to enter into contract on behalf of the Tripura
State Electricity Corporation Limited.

Deputy General Manager
Central Civil Division
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The successful tenderer has to sign an agreement within a period of 7 (seven) days from the date of
receipt of communication of acceptance of his tender. On failure to do so his tender will be
cancelled duly forfeiting the E.M.D. paid by him in full without issuing any further notice and
action will be initiated for black listing the tenderer.

9. Corrupt or Fraudulent Practices

The Tripura State Electricity Corporation Limited requires that the tenderers / suppliers / contractors
under Tripura State Electricity Corporation Limited financed contracts, observe the highest
standard of ethics during the procurement and execution of such contracts. In pursuance of this
policy, the Tripura State Electricity Corporation Limited.

(a) Define for the purposes of the provision, the terms set forth below as follows:

(i) “Corrupt practices” means the offering, giving, receiving or soliciting of any thing of
value to influence the action of a Tripura State Electricity Corporation Limited official in
procurement process or in contract execution: and

(ii) “Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the TSECL and
includes collusive practice among Tenderers (prior to or after Tender submission) designed
to establish in Tender prices at artificial non-competitive levels and to deprive the Tripura
State Electricity Corporation Limited of the benefits of free and open competition.

(b) Will reject a proposal for award if it determines that the Tenderer recommended for award
has engaged in corrupt or fraudulent practices in competing for the contract in question.

(c¢) Will blacklist / or debar a firm, either indefinitely or for a stated period of time, if at any
time determines that the firm has engaged in corrupt or fraudulent practices in competing for,
or in executing a Government Contract / Tripura State Electricity Corporation Limited,
Contract.

(d) Furthermore, Tenderers shall be aware of the provisions stated in the General Conditions of
Contract.

10. The tenderer shall quote rates in the attached stipulated place schedule-A after going through the
BOQ (work schedule).

11. Contract price is based on estimated quantities. But payment will be made on unit rate basis
against actual quantities of work done, there after certified by the Engineer-in-charge

Deputy General Manager
Central Civil Division
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CONDITIONS OF CONTRACT

1.2

1.3

14

1.5

Program:

The total period of completion is as per stipulation entered in the NIT including rainy season.
Keeping in view, the schedule for handing over of site, the work should be programmed such as
to achieve the mile-stones as in “Rate of progress statement” enclosed.

After signing the agreement, the contractor shall forthwith begin the work, shall regularly and
continuously proceed with them.
Rate of progress:

i) Work program of achieving the milestones (Statement).Site Schedule of program of handing
over Site to the Contractor (Statement).

The contractor shall commence the works on site within the period specified under condition after
the receipt by him of a written order to this effect from the Deputy General Manager / Additional
General Manager and shall proceed with the same with due expedition and without delay, except
as may be expressly sanctioned or ordered by the Deputy General Manager / Additional General
Manager, or be wholly beyond the contractor’s control.

Delays and extension of time:

No claim for compensation on account of delays or hindrances to the work from any cause
whatever shall lie, except as hereafter defined. Reasonable extension of time will be allowed by
the Deputy General Manager or by the office competent to sanction the extension, for
unavoidable delays, such as may result from causes, which in the opinion of the Deputy General
Manager, are undoubtedly beyond the control of the contractor. The Deputy General Manager
shall assess the period of delay or hindrance caused by any written instructions issued by him, at
twenty five per cent in excess or the actual working period so lost.

In the event of the Deputy General Manager failing to issue necessary instructions and thereby
causing delay and hindrance to the contractor, the latter shall have the right to claim an
assessment of such delay by the Additional General Manager of the Circle whose decision will be
final and binding. The contractor shall lodge in writing with the Additional General Manager a
statement of claim for any delay or hindrance referred to above, within fourteen days from its
commencement, otherwise no extension of time will be allowed.

Whenever authorized alterations or additions made during the progress of the work are of such a
nature in the opinion of the Deputy General Manager as to justify an extension of time in

Deputy General Manager
Central Civil Division
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2.

3.2

3.3

consequence thereof, such extension will be granted in writing by the Deputy General Manager or
other competent authority when ordering such alterations or additions.

Construction Programme:

The Contractor shall furnish within 1(one) month of the order of the work a programme showing
the sequence in which he proposed to carry out the work, monthly progress expected to be
achieved, also indicating date of procurement of materials plant and machinery. The schedule
should be such that it is practicable to achieve completion of the whole work within the time limit
fixed and in keeping with the Mile stone programme specified and shall obtain the approval of the
Deputy General Manager. Further rate of the progress as in the program shall be kept up to date.
In case it is subsequently found necessary to alter this program, the contractor shall submit
sufficiently in advance the revised program incorporating necessary modifications and get the
same approved by the Deputy General Manager. No revised program shall be operative without
approval of Deputy General Manager.

Suspension of works by the Contractor:

If the Contractor shall suspend the works, or sublet the work without sanction of the Deputy
General Manager, or in the opinion of the Deputy General Manager shall neglect or fail to
proceed with due diligence in the performance of his part of the Contract as laid down in the
Schedule rate of progress, or if he shall continue to default or repeat such default in the respects
mentioned in relevant clause of contract, Deputy General Manager shall take action in accordance
with Clause(s).

If the Contractor stops work for 28 days and the Stoppage has not been authorized by the Deputy
General Manager the Contract will be terminated under relevant Clause.

If the Contractor has delayed the completion of works, the Contract will be terminated as per
clause applicable to the contract.

Correction of Defects:

The Deputy General Manager shall give notice to the Contractor of any Defects before the end of
the Defects Liability Period, as per norms which begins on Completion. The defects liability
period shall be extended for as long as defects remain to be corrected by the Contractor.

Changes in the Quantities:

The contractor is bound to execute all supplemental works that are found essential, incidental and
inevitable during execution of main work.
The rates of all such items shall be Estimated Rates plus or minus overall Tender premium.

Extra Items:

Extra items of work shall not vitiate the contract. The contractor shall be bound to execute extra
items of work as directed by the Deputy General Manager. The rates for extra items shall be
worked out by the Deputy General Manager as per the conditions of the Contract and the same
are binding on the Contractor.
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Taxes included in the Tender:

The percentage/ rate quoted by the contractor shall be deemed to be inclusive of the all taxes and
other levies, duties, royalties, cess, or toll taxes of Central and State Governments, local bodies
and authorities that the contractor will have to pay for the performance of this contract. The
employer will perform such duties in regard to the deduction of such taxes at source as per
applicable law.

a) GST shall be regulated as per norms as applicable from time to time.

i) Compulsory deduction for all works: 1(one)% cess on the gross payable amount of
running/ final bill as per “Building and other construction workers welfare Cess Act,
1996.

ii) Statutory variation in taxes& duties after twenty eight (28) days prior to deadline of bid

submission& during the scheduled completion period will be reimbursed against
production of documentary evidence.

TECHNICAL SPECIFICATIONS

1.

This document shall be read in conjunction with the other tendering Documents.(standardized by
(TPWD/CPWD appropriate with requirement and specification).

The work shall be carried out in accordance with the description of the Item(s) given in the Bill of
quantities attached. The building work shall generally conform to the specifications for works in
“The Tripura PWD Specification 1972 Building Work” with up to date correction slip where
Tripura PWD specifications for building work is silent, CPWD specifications or provisions
contained in “National Building Code” (Latest Edition) shall be followed.

“Specification for Road & Bridge Works (Latest Revision)” published by the Ministry of
Shipping, Road Transport & Highways (MORTH) / Specification for Rural Roads, MoRD shall
be followed, and where the said specification remain silent or items which are not covered, The
Tripura PWD Specification, 1972 / the specification of CPWD/ CPHEEO/CWC/ BIS/ or relevant
IRC Standard Specifications as amended till date as determined by the Engineer-in-charge, in that
order should be followed.

4. Execution of work would be done as per relevant specification standardized by
TPWD/CPWD/DWS/NBC/TSECL from time to time

GENERAL CONDITION

1.The contractor may need make necessary holes on the wall, ceiling etc. in building, walls and during the
course of such execution which may cause damage to the building, which shall have to be make good to
the satisfaction of the Deputy General Manager. Opening made to be filled up and furnished to the best
satisfaction of the Deputy General Manager.
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2. Completion Report will have to be submitted by the Agency.

3. In respect of materials where specific name of manufacturers are mentioned shall be procured from the
authorized dealer of the products with related Challan / Voucher & to be submitted in original whenever
so asked by the Deputy General Manager Guarantee certificate of gears fixtures are also to be produced.

4. Cement is to be purchased from the authorized dealer having G S T Registration. (if procured within
the state) or from the manufacturer having due license / registration etc.

5. Before use of cement in the work, the original cash memo / voucher is to be produced before the
Assistant Engineer / Senior Manager (Civil).

6. Steel / steel reinforcement arranged by the Agency shall conform to relevant IS Codes.

7. Necessary Test Certificate for Cement, steel etc. shall be collected & submitted by the contractor
before use but no additional charge in this regard shall be entertained.

8. Prior to submission of completion report to the Corporation, any damages happened to the work, if
any, is to be made good by the contractor at his own cost and no extra will be paid.

9. The contractor shall be responsible for the true and prefect setting out of the work and correctness of
the position, level, and dimensions of all parts of the work. If at any time during the progress of the work
shall any error arise in the position, level, or dimensions of any part of the work, etc. the contractor shall
be liable to rectify or change as directed by the Engineer-In-Charge at his own cost and risk.

10. The work, which does not conform to specification, must be struck down and rejected materials
removed from the site of works as directed by the Engineer-in-Charge.

CONDITIONS FOR MATERIALS. (As applicable)

1. The contractor shall bear all incidental charge as carriage, (haulage) storage and safe custody of
materials. No extra claim in this regard will be entertained.

2.The contractor shall construct suitable Go-down at the site of the work for storing the materials safe
against damage of sun, rain, dampness, fire, theft etc. he shall also employ necessary watch and ward
establishment for the purpose at his own cost.

3. All materials to be procured by the agency in accordance with its required specification either from
local market or from outside at his own cost and risk.

5. Steel reinforcement whether twisted or mild is to be straightened first then bending, binding and
placing of steel in position as per drawing / direction of the Engineer-in-charge. No extra payment will be
made for cutting / Straightening etc.
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6. The Reinforcement shall be of TMT bars of specific grade. Makes of steel bars of different sizes
preferably of TATA TISCON / SAIL / SRMB / JINDAL / RINL.

7. Sand is to be supplied by the agency at his own cost and risk at site for filling plinth with sand under
floor. The agency needs to be obtain approval from the Engineer-in-charge about the quality of sand prior
to execution.

8. Cement will be of ISO-8112 marked of required category as desires by the authority competent
containing; OPC machine stitched polythene bags 50 Kg. minimum in each bag of 43 grade.

9. The brick must be of 1* class quality & proper treatment must be performed prior to utilization.

10. Aluminum to be procured by the Agency shall be of ISI marked anodized Aluminum (Anodized

transparent or dyed to required shade according to IS :1868).

11. Door, Window fittings such as tower bolts, handles, door bolts etc. shall be conforming to relevant IS
specification. Manufacturers of these items must be of MOWZEE / LINK / GODREJ.

12. Flush door: - Shutter shall be of ISI marked conforming to IS: 2202 (part-I). Ply used in the door
must be of KITPLY / GREENPLY make.

13. PVC door to be fitted wherever necessary and shall be of Syntax make.

14. Sanitary fittings: - any sanitary fittings to be provided wherever necessary shall be conforming with
relevant IS specification. Makes must be of PERRYWARE / HINDWARE.

15. UPVC pipe to be procured by agency shall be conforming to IS: 4985& makes must be of PRINCE /
ORIPLASTE.

16. The tiles to be fitted on wall as well as on floor shall be JOHNSON / KAJARIA marked.
17. The G.I. pipe of medium type to be used for water supply system & shall be ISI marked.
GENERAL TERMS & CONDITIONS OF CONTRACT

A. INTRODUCTION
1.0 DEFINITION OF TERMS

1.1 ‘The Contract’ means the agreement entered into between Tripura State Electricity Corporation
Limited and Contractor as per the Contract Agreement signed by the parties, including all
attachments and appendices thereto and all documents incorporated by reference therein.

1.2 ‘Owner’ shall mean TRIPURA STATE ELECTRICITY CORPORATION LIMITED
(TSECL) and shall include their legal representatives, successors and assigns.

1.3 ‘Contractor’ or ‘Manufacturer’ shall mean the Bidder whose bid shall be accepted by TSECL
for award of the Works and shall include such successful Bidder’s legal representatives,
successors and permitted assigns.

1.4 ‘Sub-contractor’ shall mean the person named in the Contract for any part of the Works or any
person to whom any part of the Contract has been sublet by the Contractor with the consent in
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writing of the owner’s Engineer in charge of the work and shall include the legal
representatives, successors and permitted assigns of such person.

1.5 ‘Consulting Engineer’/’Consultant’ shall mean any firm or person duly appointed as such
from time to time by TSECL.

1.6 The terms ‘Equipment’, ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and
materials to be provided by the Contractor under the Contract.

1.7 ‘Works’ shall mean and include provision of Materials,Jabour and services, as per the
Specifications and complete testing and putting into satisfactory operation including all
transportation, handling, unloading and storage at the Site as defined in the Contract.

1.8 ‘Specifications’ shall mean the Specifications and Bidding Documents forming a part of the
Contract and such other schedules and drawings as may be mutually agreed upon.

1.9 ‘Site’ shall mean and include the land and other places on, into or through which the works and
the related facilities are to be erected or installed and any adjacent land, paths, street or
reservoir which may be allocated or used by TSECL or Contractor in the performance of the
Contract.

1.10 The term ‘Contract Price’ shall mean the item wise price / lump-sum price quoted by the
Contractor in his bid with additions and/or deletions as may be agreed and incorporated in the
Letter of Award, for the entire scope of the works.

1.11 The term ‘Equipment Portion’ of the Contract price shall mean the ex-works value of the
equipment/materials.

1.12 The term ‘Erection Portion’ of the Contract price shall mean the value of field activities of the
works including erection, testing and putting into satisfactory operation including successful
completion of performance and guarantee tests to be performed at Site by the Contractor
including cost of insurances.

1.13 ‘Manufacturer’s Works’ or ‘Contractor’s Works’, shall mean the place of work used by the
manufacturer, the Contractor, their collaborators/associate or sub-contractors for the
performance of the Contract.

1.14 ‘Inspector’ shall mean TSECL or any person nominated by TSECL from time to time, to
inspect the equipment; stores or Works under the Contract and/or the duly authorized
representative of TSECL.

1.15 “Notification of Award of Contract’/Letter of Award’/Telex of Award’ shall mean the
official notice issued by TSECL notifying the Contractor that his bid has been accepted.

1.16 ‘Date of Contract’ shall mean the date on which Notification of Award of Contract/Letter of
Award/Telex of Award has been issued.

1.17 ‘Month’ shall mean the calendar month. ‘Day or ‘Days’, unless herein otherwise expressly
defined, shall mean calendar day or days of 24 hours each.

A ‘Week’ shall mean continuous period of seven (7) days.
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1.18 “Writing” shall include any manuscript, type written or printed statement, under or over
signature and/or seal as the case may be.

1.19 When the words ‘Approved’. Subject to Approval’, Satisfactory’, ‘Equal to’, ‘Proper’,
‘Requested’, ‘As Directed’, ‘Where Directed’, ‘When ‘Determined by’, ‘Accepted’,
‘Permitted’, or words and phrases of like importance are used, the approval, judgment,
direction etc. is understood to be a function of TSECL.

1.20 “Test on Completion” shall mean such tests as prescribed in the Contract to be performed by
the Contractor before the work is Taken Over by TSECL.

1.21 ‘Start Up’ shall mean the time period required to bring the equipment covered under the
Contract from an inactive condition, when construction is essentially complete, to the state
ready for trial operation. The startup period shall include preliminary inspection and checkout
of equipment and supporting sub-system, initial operation of the complete equipment covered
under the Contract to obtain necessary pre-trial operation data, perform calibration and
corrective action, shut down, inspection and adjustment prior to the trial operation period.

1.22 “Initial Operation” shall mean the first integral operation of the complete equipment covered
under the Contract with the sub-system and supporting equipment in service or available for
service.

1.23 ‘Trial Operation’, Reliability Test’, ‘Trial Run’, ‘Completion Test’ shall mean the extended
period of time after the startup period. During this trial operation period, the unit shall be
operated over the full load range. The length of Trial Operation shall be as determined by the
Engineer of TSECL unless otherwise specified elsewhere in the Contract.

1.24 ‘Performance and Guarantee Test’ shall mean all operational checks and tests required to
determine and demonstrate capacity, efficiency and operating characteristics as specified in the
Contract Documents.

1.25 The term °‘Final Acceptance/Taking Over’ shall mean written acceptance of the Works
performed under the Contract by TSECL, after successful commissioning/completion of

Performance and Guarantee Tests, as specified in the accompanying Technical Specification or
otherwise agreed in the Contract.

1.26 ”Commercial Operation” shall mean the Conditions of Operation in which the complete
equipment covered under the Contract is officially declared by TSECL to be available for
continuous operation at different loads up to and including rated capacity. Such declaration by
TSECL, however, shall not relieve or prejudice the Contractor of any of his obligations under
the Contract.

1.27 ‘Guarantee period’/’Maintenance Period’ shall mean the period during which the Contractor
shall remain liable for repair or replacement of any defective part of the works performed under
the contract.

1.28 ‘Latent Defects’ shall mean such defects caused by faulty designs, material or work man ship
which cannot be detected during inspection, testing etc, based on the technology available for
carrying out such tests.

1.29 ‘Drawings’, ‘Plans’ shall mean all:

a. Drawing furnished by TSECL as a basis for Bid Proposals.
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b. Supplementary drawings furnished by TSECL to clarify and define in greater detail
the intent of the Contract.

c. Drawings submitted by the Contractor with his Bid provided such drawings are
acceptable to TSECL.

d. Drawings furnished by TSECL to the Contractor during the progress of the Work;
and

e. Engineering data and drawings submitted by the Contractor during the

progress of the Work provided such drawings are acceptable to the Executive
Engineer in charge of the work.

1.30 “Codes” shall mean the following including the latest amendments and / or replacement, if any:

a. Standards of the Indian Standards Institutions.

b. Other Internationally approved standards and / or Rules and Regulations
touching the subject matter of the Contract.

1.31 Words imparting ‘Person’ shall include firms, companies, corporation and association or bodies

of individuals.

1.32 Terms and expressions not herein defined shall have the same meaning as are assigned to them

in the Indian Sale of Goods Act (1930), failing that in the Indian Contact Act (1872) and
failing that in the General Clauses Act (1897) including amendments thereof if any.

1.33 In addition to the above the following definitions shall also apply.

2.0

3.0

4.0

5.0

a. ‘All equipment and materials’ to be supplied shall also mean ‘Goods’.

b. ‘Constructed’ shall also mean ‘erected and installed’

c. ‘Contract Performance Guarantee shall also mean ‘Contact Performance Security’
APPLICATION

These General Conditions shall apply to the extent that they are not superseded by provisions in
other parts of the Contract.

STANDARDS

The Goods supplied under this Contract shall conform to the standards mentioned in the Various
Technical Specifications and when no applicable standard is mentioned to the authoritative
standard appropriate to the Goods and such standards shall be the latest issued by the concerned
institution.

LANGUAGE AND MEASURES

All documents pertaining to the Contract including specification, Schedules, notices,
correspondence, operating and maintenance instructions, drawings or any other writing shall be
written in English language. The Metric System of measurement shall be used exclusively in the
Contract.

CONTRACT DOCUMENT
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5.1 The term “Contract Documents” shall mean and include the following which shall be deemed to
form an integral part of the Contract:

a. Invitation of Bid including letter forwarding the Bidding Documents, Instructions to
Bidders, General Terms and Conditions of Contract, Erection Conditions of Contract
and all other documents included under the Special Conditions of Contract and various
other sections.

b. Specifications of the equipment/material to be provided and furnished under the Contract
as brought out in the accompanying Technical Specification.

c. Contractor’s Bid proposal and the documents attached there-to including the letter of
clarifications thereto between the Contractor and TSECL prior to the Award of Contract.

d. All the materials, literature, data and information of any sort given by the Contractor
along with his bid, subject to the approval of TSECL.

e. Letter of Award and any agreed variations of the conditions of the documents and
special terms and conditions of contract if any.

6.0 USE OF THE CONTRACT DOCUMENTS AND INFORMATION
The Contractor shall not communicate or use in advertising, publicity, sales releases or in any
other medium, photographs or other reproduction of the Works under this contract, or

descriptions of the site, dimensions, quantity, quality, or other information, concerning the Works
unless prior written permission has been obtained from TSECL.

7.0 JURISDICTION OF CONTRACT

The laws applicable to the Contract shall be the laws in force in India. The Courts of Agartala
shall have exclusive jurisdiction in all matters arising under this Contract.

8.0 MANNER OF EXECUTION OF CONTRACT

8.1 The contractor should attend the concerned office of TSECL within 15(fifteen) days from the
date of issue of the Letter of Award to the Contractor for signing the contract agreement.

The Contractor shall provide for signing of the Contract, Performance Guarantee, appropriate
power of attorney and other requisite materials.

8.2 The Agreement shall be signed in two originals and the Contractor shall be provided with one
signed original and the rest shall be retained by TSECL.

8.3 The Contractor shall provide free of cost to TSECL all the engineering data, drawings, and
descriptive materials submitted with the Bid, in at least six (6) copies to form a part of the
contract immediately after issue of Letter of Award.

9.0 ENFORCEMENT OF TERMS

9.1 The failure of either party to enforce at any time any of the provisions of this Contract or any
rights in respect thereto or to exercise any option therein provided, shall in no way be construed
to be a waiver of such provisions, rights or options or in any way to affect the validity of the
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Contract. The exercise by either party of any of its rights herein shall not prejudice either party
from exercising the same or any other right it may have under the Contract.

10.0 COMPLETION OF CONTRACT

10.1 Unless otherwise terminated under the provisions of any other relevant clause, this Contract
shall be deemed to have been completed on the date stipulated in the NIT.

11.0 TIME - THE ESSENCE OF CONTRACT

11.1 The time and the date of completion of the Contract as stipulated in the Contract by TSECL
without or with modifications, if any, and so incorporated in the Letter of Award, shall be
deemed to be the essence of the Contract. The Contractor shall so organize his resources and
perform his Work as to complete it not later than the date agreed to.

11.2 The Contractor shall submit a detailed BAR CHART / PERT NETWORK consisting of
adequate number of activities covering various key phases of the Work such as design,
procurement, manufacturing, shipment and field erection activities within fifteen (15) days of
the date of Notice of Award of Contract. This Bar Chart shall also indicate the interface
facilities to be provided by TSECL and the dates by which such facilities are needed. The
Contractor shall discuss with TSECL for finalization and approval of the Bar Chart by TSECL.
The agreed Bar Chart shall form part of the contract documents. During the performance of the
Contract, if in the opinion of the owner’s Engineer in charge of the work, proper progress is not
maintained, suitable changes shall be made in the Contractor’s operations to ensure proper
progress without any cost implication to TSECL. The interface facilities to be provided by
TSECL in accordance with the agreed Bar Chart shall also be reviewed while reviewing the
progress of the Contractor.

11.3 Based on the agreed Bar Chart fortnightly reports shall be submitted by the Contractor as
directed by the owner’s Engineer in charge of the work.

11.4 Subsequent to the finalization of the Bar Chart, the Contractor shall make available to the
owner’s Engineer in charge of the work a detailed manufacturing programme in line with the
agreed Contract Bar Chart. Such manufacturing programme shall be reviewed, updated and
submitted to the owner’s Engineer in charge of the work once in every month thereafter.

11.5 The above Bar Charts/manufacturing programme shall be compatible with TSECL computer
environment and furnished to TSECL on such media as may be desired by TSECL.

12.0 EFFECTIVENESS OF CONTRACT

The Contract shall be considered as having come into force from the date of the Notification of
Award, unless otherwise provided in the Notification of Award.

13.0 EXTENSION OF TIME
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13, ITSECL may consider to grant time extension for completion of the work if it is felt
absolutely essential on fulfillment of following conditions by the Contractor

a. The contractor must apply to the Engineer-In-charge in writing for extension of time so
required justifying the necessity.

b. Such application must state the grounds, which hindered the contractor in the execution of
the work within the time as stipulated in the contract document.

c. Such application must be made within 30 days of the date on which such hindrance had
arisen.

d. The Engineer-in charge must be of the opinion that the grounds shown for the extension of
time are reasonable and without extension of such time completion of the work is practically
impossible.

13.2The Engineer-In- Charge will have powers, but the orders on the application of the Contractor
accepted by the Authorities higher than the Engineer-In-Charge Shall be issued by him only after
receiving of written approval from the concerned authority Higher than Engineer-In-Charge.

13.3 The opinion of the Engineer- in- charge, whether the grounds shown for the time are or are not
reasonable, is final. If the Engineer- in- charge is of the opinion that the grounds shown by the supplier/
contractor are not reasonable and declines to grant extension to time, the supplier/contractor cannot
challenge.

14.0 LIQUIDATED DAMAGES
14.1 For Equipment / finished item Portion (Excluding Spares)

14.1.1.If the Contractor fails to successfully complete the work within the time fixed under the Contract,
the  Contractor shall pay to TSECL as liquidated damages and not as penalty a sum specified for each
specified period of delays. The details of such liquidated damages are brought out in the accompanying
Special Conditions of Contract.

14.1.2. Materials will be deemed to have been delivered only when the items are tested and found in
order and as per specifications by TSECL Engineers on call from bidders. Delay means any delay / failure
to deliver the items as per approved BAR chart within specified time schedule without any acceptable
hindrance.

14.2. Amount of liquidated damages.

14.2.1. The liquidated damages for delay in supply the items, beyond the dates stipulated
under relevant clause shall be 2% (Half per cent) of the price of undelivered finished
items, per week or part thereof.
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14.2.2. The total amount of liquidated damages for delay under the Contract shall be subject to
a maximum of ten per cent (10%) of the value of items ordered unless otherwise
specifically mentioned in Special Conditions of Contract.

15.0 GUARANTEE

15.1. The Contractor shall warrant that the equipment / material shall be new, unused and in
accordance with the contract documents and free from defects in material and workmanship for a
period of 6 (six) calendar months commencing immediately upon the satisfactory completion of
the work. The Contractor’s liability shall be limited to the replacement/repair of any defective
parts in the equipment/work done of his own manufacture/construction or those of his sub-
contractors under normal use and arising solely from faulty design, materials and/or workmanship
provided always that such defective parts are repairable at the site and are not in the meantime
essential in the commercial use of the equipment. Such replaced/defective parts shall be returned
to the Contractor unless otherwise arranged. No repairs or replacement shall normally be carried
out by owner’s Engineer in charge of the work when the equipment/work is under the supervision
of the Contractor’s supervisory engineer.

15.2 In the event of any emergency, where in the judgment of the owner’s Engineer in Charge of
work, delay would cause serious loss or damages, repairs or adjustment may be made by him or a
third party chosen by him without advance notice to the Contractor and the cost of such work shall
be paid by the Contractor. In the event such action is taken by the Executive Engineer in Charge of
work, the Contractor shall be notified promptly and he shall assist wherever possible in making
necessary corrections. This shall not relieve the Contractor of his liabilities under the terms and
conditions of the Contract.

15.3. If it becomes necessary for the Contractor to replace or renew any defective portions of the
Works, the provision of this clause shall apply to portion of the Works so replaced or renewed
until the expiry of twelve (12) months from the date of such replacement or renewal. If any
defects are not remedied within a reasonable time, the Deputy General Manager in Charge of
work may proceed to do the work at the Contractor’s risk and cost, but without prejudice to any
other rights which TSECL may have against the Contractor in respect of such defects.

15.4. The cost of any special or general overhaul rendered necessary during the maintenance period
due to defects or defective work carried out by the Contractor shall be borne by the Contractor.

15.5. The acceptance of the work by the Deputy General Manager (DGM) in Chargeof work shall
in no way relieve the Contractor of his obligation under this clause.

15.6. In the case of those defective parts, which are not repairable at site, the Contractor and the
Owner’s Engineer in Charge of work shall mutually agree to a programme of replacement or
renewal, which shall minimize interruption to the maximum extent in the operation of the system.

15.7. At the end of the guarantee period, the Contractor’s liability ceases except for latent defects.
For latent defects, the Contractor’s liability as mentioned in clause nos. 14.1 through 14.7 above
shall continue to remain till the end of 5 years from the date of completion of the work.
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16.0 REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS

17.1.If during the performance of the Contract, owner’s Engineer in charge of the work shall
decide and inform in writing to the Contractor that the Contractor has provided/manufactured any
equipment, material or part of equipment unsound and imperfect or the executed works are inferior
to the quality specified, the Contractor on receiving details of such defects or deficiencies shall at
his own expense within seven (7) days of his receiving the notice, or otherwise, within such time
as may be reasonably necessary for making it good, proceed to alter, reconstruct or remove such
works and furnish fresh equipment/materials up to the standards of the specifications. In case, the
Contractor fails to do so, the Owner’s Engineer in charge of the work may on giving the
Contractor seven (7) days’ notice in writing of his intentions to do so, proceed to remove the
portion of the works so complained of and at the cost of the Contractor perform all such work or
furnish all such equipment/materials.

17.2.The Contractor’s full and extreme liability under this clause shall be satisfied by the payment
to TSECL of the extra cost, of such replacement procured including erection as provided for in
the Contract, such extra cost being the ascertained difference between the price paid by TSECL
for such replacements and the Contract Price by portion for such defective
equipment/materials/works and repayments of any sum paid by TSECL to the Contractor in
respect of such defective equipment/material. Should TSECL not so replace the defective
equipment/materials, the Contractor’s extreme liability under this clause shall be limited to
repayment of all sums paid by TSECL under the Contract for such defective equipment/materials.

17.0 PATENT RIGHTS AND ROYALTIES

Royalties and fees for patents covering materials, articles, apparatus, devices, equipment or
processes used in the Works shall be deemed to have been included in the Contract Price. The
Contractor shall satisfy all demands that may be made at any time for such royalties or fees and
he alone shall be liable for any damages or claims for patent infringements and shall keep
TSECL indemnified in that regard. The Contractor shall, at his own cost and expense, defend
all suits or proceedings that may be instituted for alleged infringement of any patents involved
in the Works, and, in case of an award of damages, the Contractor shall pay for such award. In
the event of any suit or other proceedings instituted against TSECL, the same shall be defended
at the cost and expense of the Contractor who shall also satisfy/comply with any decree, order
or award made against TSECL. But it shall be understood that no such machine, plant, work,
material or thing has been used by TSECL for any purpose or any manner other than that for
which they have been furnished and installed by the Contractor and specified under these
specifications. Final payment to the Contractor by TSECL shall not be made while any such
suit or claim remains unsettled. In the event any apparatus or equipment, or any part thereof
furnished by the Contractor, is in such suit or proceedings held to constitute infringement, and
its use is enjoined, the Contractor shall at his option and at his own expense, either procure for
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TSECL, the right to continue the use of said apparatus, equipment or part thereof, replace it
with non-infringing apparatus or equipment or modify it, so it becomes non-infringing.

18.0 DEFENCE OF SUITS

If any action in court is brought against TSECL for the failure, omission or neglect on the
part of the Contractor to perform any acts, matters, or things under the Contract, or for damage
or injury caused by the alleged omission or negligence on the part of the Contractor, his agents,
representatives or his Sub-Contractors, or in connection with any claim based on lawful
demands of Sub-Contractors, workmen, suppliers or employees, the Contractor shall in all such
cases indemnify and keep TSECL, from all losses, damages, expenses or decrees arising of
such action.

19.0 LIMITATION OF LIABILITIES

The final payment by TSECL in pursuance of the Contract shall mean the release of the
Contractor from all his liabilities under the Contract. Such final payment shall be made only at
the end of the Guarantee/Warranty Period, and till such time as the contractual liabilities and
responsibilities of the Contractor, shall prevail. All other payments made under the Contract
shall be treated as on-account payments.

20.0 POWER TO VARY OR OMIT WORK

20.1.No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter referred
to as ‘variation’) under the Contract as detailed in the Contract Documents, shall be made by the
Contractor except as directed in writing by owner’s Engineer in charge of the work, but he shall have full
powers subject to the provisions hereinafter contained, from time to time during the execution of the
Contract, by notice in writing to instruct the Contractor to make such variation without prejudice to the
Contract. The Contractor shall carry out such variation and be bound by the same conditions as far as
applicable as though the said variations occurred in the Contract Documents. If any suggested variations
would, in the opinion of the Contractor, if carried out, prevent him from fulfilling any of his obligations
or guarantees under the Contract, he shall notify the Engineer thereof in writing and the Engineer shall
decide forthwith whether or not, the same shall be carried out and if the Engineer confirm his instructions,
the Contractor’s obligations and guarantees shall be modified to such an extent as may be mutually
agreed. Any agreed difference in cost occasioned by any such variation shall be added to or deduced from
the Contract Price as the case may be.

20.2. In the event of the Engineer requiring any variation, a reasonable and proper notice shall be given
to the Contractor to enable him to work his arrangement accordingly, and in cases where goods or
materials are already prepared or any design, drawings or pattern made or work done requires to be
altered, a reasonable and agreed sum in respect thereof shall be paid to the Contractor.

20.3.In any case in which the Contractor has received instructions from the DGM in charge of the work as
to the requirement of carrying out the alterations or additional or substituted work which either then or
later on, shall in the opinion of the Contractor, involve a claim for additional payment, the Contractor
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shall immediately and in no case later than thirty (30) days, after receipt of the instructions aforesaid and
before carrying out the instructions, advise the Owner’s Engineer in charge of the work to that effect. But
the Owner’s Engineer in charge of the work shall not become liable for the payment of any charges in
respect of any such variations, unless the instructions for the performance of the same shall be confirmed
in writing by the DGMin charge of the work.

20.4 .If any variation in the Works results in reduction of Contract Price, the parties shall agree, in
writing, to the extent of any change in the price, before the Contractor proceeds with the change.

20.5. In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the
decision of owner’s Engineer in charge of the work shall prevail.

20.6.Notwithstanding anything stated above in this clause, owner’s Engineer in charge of the work shall
have the full power to instruct the Contractor, in writing, during the execution of the Contract to vary the
quantities of the items or groups of items in accordance with the provisions of clause entitled ‘Change of
Quantity in Section — III’. The Contractor shall carry out such variations and be bound by the same
conditions as though the said variations occurred in the Contract Documents.

21.0 ASSIGNMENT AND SUB-LETTING OF CONTRACT

21.1.The Contractor may, after informing owner’s Engineer in charge of the work and getting his
written approval, assign or sub-let the Contract or any part thereof other than supply of main
equipment’s and any part of the plant for which makes are identified in the Contract. Suppliers of
the equipment not identified in the Contract or any change in the identified suppliers shall be
subjected to approval by the owner’s Engineer in charge of the work. The experience list of
equipment vendors under consideration by the Contractor for this Contract shall be furnished to the
owner’s Engineer in charge of the work for approval, prior to procurement of all such
items/equipment. Such assignment/sub-letting shall not relieve the Contractor of any obligation,
duty or responsibility under the Contract. Any assignment as above, without prior written approval
of the owner’s Engineer in charge of the work, shall be void.

21.2.For components/equipment procured by the Contractor for the purposes of the Contract, after
obtaining the written approval of TSECL, the Contractor’s purchase specifications and enquiries
shall call for quality plan to be submitted by the suppliers along with their proposals. The quality
plans called for from the Vendors shall set out, during the various stages of manufacture and
installation, the quality practices and procedures followed by the Vendors quality control
organization, the relevant reference document/standard used, acceptance level, inspection
documentation raised, etc. Such quality plans of the successful vendors shall be discussed and
finalized in consultation with the owner’s Engineer in charge of the work and shall form part of the
purchase order/contract between the Contractor and the Vendor. Within three weeks of the release of
the purchase orders/contracts for such bought out items/components, a copy of the same without
price details but together with detailed purchase specifications, quality plans and delivery conditions
shall be furnished to the owner’s Engineer in charge of the work by the Contractor.
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22.0 CHANGE OF QUANTITY

22.1  During the execution of the Contract, TSECL reserves the right to increase or decrease the
quantities of items under the Contract but without any change in unit price or other terms &
conditions. Such variations shall not be subjected to any limitation for the individual items but
the total variations in all such items including items not covered under the Contract shall be
limited to £10% or as per direction of the authority of TSECL issued from time to time in this
regard.

22.2  The Contract price shall accordingly be adjusted based on the unit rates available in the
Contract for the change in quantities as above. The base unit rates, as identified in the Contract
shall however remain constant during the currency of the Contract, except as provided for in
clause 31.0 below. In case, the unit rates are not available in the contract, the same shall be
worked out as below: -

1) If the rates for the additional, altered or substituted work are specified in the contract, the
contractor is bound to carry the additional, altered or substituted work at the same rates as are
specified in the contract.

ii) If the rates for the additional, altered or substituted work are not specifically provided in the
contract, the rates will be derived from a similar class of work as are specified in the contract.

ii1)If the rates for the additional, altered or substituted work includes any work for which no rate is
specified in the contract / cannot be derived from the similar class of work in the contract, then
such work shall be carried out at the rates which will be determined on the basis of current
schedule of rate of TSECL above minus / plus the percentage which the total contract amount
bears to the estimated cost put to tender. Provided always if the rate for particular part or parts of
the item is not available in the schedule of rates the rate of such part or parts will be determined
by TSECL of the work on the basis of the prevailing market rate when the work was done.

iv)If the rates for the additional, altered or substituted work cannot be determined in the manner
specified in sub-clause i, ii & iii above, then the contractor shall within 7(Seven) days of receipt
of order to carry out the order, inform the owner’s Engineer in charge of the work of rate which it
is his intention to charge for such class of work, supported by analysis of rate or rates claimed,
and TSECL shall determine the rate or rates claimed with mutual settlement with the contractor.

V) The deviation limit referred to above is the net effect (algebraically sum) of all
additions and deductions ordered.

vi) Time for the completion for the work shall be extended in the proportion that the altered, additional
or substituted work bears to the original contract of the work and the certificate of the owner’s
Engineer in charge of the work shall be conclusive for approval of the time extension by
TSECL.

23.0 PAKCING, FORWARDING AND SHIPMENT

23.1  The Contractor, wherever applicable, shall after proper painting, pack and crate all
equipment in such a manner as to protect them from deterioration and damage during rail and
road transportation to the site and storage at the site till the time of erection. The Contractor
shall be held responsible for all damages due to improper package.
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23.2  The Contractor shall notify the owner’s Engineer in charge of the work of the date of each
shipment from his works, and the expected date of arrival at the site.

23.3  The Contractor shall also give all shipping information concerning the weight, size and
content of each packing including any other information the owner’s Engineer in charge of
the work may require.

23.4  The Contractor shall prepare detailed packing list of all packages and containers, bundles and
loose materials forming each and every consignment dispatch to Site.

The Contractor shall further be responsible for making all necessary arrangements for
loading, unloading and other handling, right from his works up to the Site and also till the
equipment is erected, tested and commissioned. He shall be solely responsible for proper
storage and safe custody of all equipment.

24.0 CO-OPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS

The Contractor shall agree to cooperate with the TSECL’s Consulting Engineers and freely
exchange with them such technical information, as is necessary to obtain the most efficient and
economical design and to avoid unnecessary duplication of efforts. The owner’s Engineer in
charge of the work shall be provided with three copies of all correspondence addressed by the
Contractor to the consulting Engineers of TSECL in respect of such exchange of technical
information.

25.0 NO WAIVER OF RIGHTS

Neither the inspection by TSECL nor any order by TSECL for payment of money or any
payment for or acceptance of, the whole or any part of the Works by the owner’s Engineer in
charge of the work, nor any extension of time, nor any possession taken by the owner’s Engineer
in charge of the work shall operate as a waiver of any provision of the Contract, or of any power
herein reserved to TSECL or any right to damages herein provided nor shall any waiver of any
breach in the Contract be held to be a waiver of any other or subsequent breach.

26.0 CERTIFICATE NOT TO AFFECT RIGHT OF TSECL AND LIABILITY OF
CONTRACTOR.

No interim payment certificate of the owner’s Engineer in charge of the work, nor any sum
paid on account by TSECL, nor any extension of time for execution of the Works granted by
TSECL shall affect or prejudice the rights of TSECL against the Contractor or relieve the
Contractor of his obligation for the due performance of the Contractor, or be interpreted as
approval of the Works done or of the equipment furnished and no certificate shall create liability
for TSECL to pay for alterations, amendments, variations or additional works not ordered, in
writing, by the owner’s Engineer in charge of the work or discharge the liability of the
Contractor for the payment of damages whether due, ascertained or certified or not or any sum
against the payment of which he is bound to indemnify TSECL, nor shall any such certificate
nor the acceptance by him of any sum paid on account or otherwise affect or prejudice the rights
of TSECL against the Contractor.
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27.0 PROGRESS REPORTS AND PHOTOGRAPHS

During the various stages of the Work in the pursuance of the Contract, the Contractor shall at
his own cost submit periodic progress reports as may be reasonably required by the owner’s
Engineer in charge of the work with such materials as, charts, Bar Charts, photographs, test
certificates, etc. Such progress reports shall be in the form and size as may be required by the
owner’s Engineer in charge of the work and shall be submitted in at least 2 (two) copies.

28.0 TAKING OVER

Upon successful completion of all the tests to be performed at Site on material provided / PCC
Pole furnished and erected by the Contractor, the owner’s Engineer in charge of the work shall
issue to the Contractor a Taking over Certificate as a proof of the final acceptance of the
material / PCC Pole. Such certificate shall not unreasonably be withheld.

CONTRACT PRICE ADJUSTMENT

No Price Adjustment / Contract Price Variation will be allowed against the contract. The rates
are firm.

29.0 PAYMENT

29.1 The payment to the Contractor for the performance of the Works under the Contract will be
made by TSECL as per the guidelines and conditions specified herein. All payment made during
the Contract shall be on account payments only. The final payment will be made on completion
of all Works and on completion of warranty / guaranty period including fulfillment by the
Contractor of all his liabilities under the Contract.

29.2 Currency of Payment
All payments under the Contract shall be in Indian Rupees only.

30.0 Mode of Payment

Payment due on successful completion as per schedule of work shall be made by the owner’s
Engineer in charge of the work through account payee Banker cheque.

31.0 DEDUCTION FROM CONTRACT PRICE

All costs, damages or expenses that TSECL may have paid, for which under the Contract, the
Contractor is liable, will be deducted from the progressive bill of the contractor.

32.0 TRANSFER OF THE TITLE

32.1 This Transfer of Title of equipment’s / materials shall not be construed to mean the acceptance
and the consequent “Taking Over” of equipment and materials. The Contractor shall continue
to be responsible for the quality and performance of such equipment and materials and for their
compliance with the specifications until “Taking Over” and the fulfillment of guarantee
provisions of this Contract.

Deputy General Manager
Central Civil Division
Signature of contructor with full name 79 Tilla, Agartala



32.2 This Transfer of Title shall not relieve the Contractor from the responsibility for all risks of loss
or damage to the equipment and materials as specified under the clause entitled “Insurance” of
this Section.

33.0 INSURANCE

33.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be
pertinent to the Works and obligatory in terms of law to protect his interest and interests of
TSECL against all perils detailed herein. The form and the limit of such insurance as
defined herein together with the under-writer in each case shall be acceptable to TSECL.
However, irrespective of such acceptance, the responsibility to maintain adequate insurance
coverage at all times during the period of construction/manufacturing shall be of the
Contractor alone. The Contractor’s failure in this regard shall not relieve him of any of his
contractual responsibilities and obligations. The insurance covers to be taken by the
Contractor shall be in a joint name of TSECL and the Contractor. The Contractor shall,
however, be authorized to deal directly with Insurance Company or Companies and shall be
responsible in regard to maintenance of all insurance covers. Further the insurance should
be in freely convertible currency.

33.2 Any loss or damage to the equipment during handling, transportation, storage, and all
activities to be performed till the successful completion of delivery of the poles shall be to
the account of the Contractor. The Contractor shall be responsible for preference of all
claims and make good the damages or loss by way of repairs and/or replacement of the
equipent, damaged or lost. The transfer of title shall not in any way relieve the Contractor of
the above responsibilities during the period of Contract. The Contractor shall provide
TSECL with copy of all insurance policies and documents taken out by him in pursuance of
the Contract. Such copies of documents shall be submitted to TSECL immediately after
such insurance coverage. The Contractor shall also inform TSECL in writing at least sixty
(60) Days in advance regarding the expiry/cancellation and/or change in any of such
documents and ensure revalidation, renewal etc., as may be necessary well in time.

33.3  The perils required to be covered under the insurance shall include, but not be limited to fire
and allied risks, miscellaneous accidents, workman compensation risks, loss or damage in
handling, theft, pilferage, riot, strikes, social unrest and malicious damages, civil commotion,
weather conditions, accidents of all kinds, etc. The scope of such insurance shall be adequate
to cover the replacement/reinstatement cost of the equipment for all risks up to and including
delivery of goods and other costs till the equipment is delivered at Site. The insurance
policies to be taken should be on replacement value basis and/or incorporating escalation
clause. Notwithstanding the extent of insurance cover and the amount of claim available from
the underwriters, the Contractor shall be liable to make good the full replacement/rectification
value of all equipment/materials and to ensure their availability as per project requirements.

33.4  All costs on account of insurance liabilities covered under the Contract will be to Contractor’s
account and will be included in Contract Price, However, TSECL may from time to time,
during the pendency of the Contract, ask the Contractor in writing to limit the insurance
coverage, risks and in such a case, the parties to the Contract will agree for a mutual
settlement, for reduction in Contract price to the extent of reduced premium amount. The
Contractor, while arranging the insurance shall ensure to obtain all discounts on premium,
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which may be available for higher volume or for reason of financing arrangement of the
project.

33.5 The clause entitled ‘Insurance’ under the Section - IV, covers the additional insurance
requirements for the portion of the works to be performed at the Site.

34.0 LIABILITY FOR ACCIDENTS AND DAMAGES

Under the Contract, the Contractor shall be responsible for loss or damage to the equipment
until the successful completion of commissioning as defined else-where in the Bidding
Documents.

35.0 DELAYS BY TSECL OR HIS AUTHORISED AGENTS

In case the Contractor’s performance is delayed due to any act on the part of TSECL or his
authorized agents, then the Contractor shall be given due extension of time for the completion of
the Works, to the extent of such act on the part of TSECL has caused delay in the Contractor’s
performance of the Contract.

Regarding reasonableness or otherwise of the extension of time, the decision of the TSECL
shall be final.

36.0 DEMARRAGE, WHARFAGE, ETC.

All demurrage, wharf age and other expenses incurred due to delayed clearance of the material or
any other reason shall be to the account of the Contractor.

37.0 FORCE MAJEURE

37.1 Force majeure is herein defined as any cause which is beyond the control of the
Contractor or TSECL as the case may be, which they could not foresee or with a reasonable
amount of diligence could not have foreseen and which substantially affects the performance
of the Contract, such as:

a. Natural phenomena, including but not limited to floods, droughts, earthquakes and
epidemics;

b. Acts of any Government including but not limited to war, declared or undeclared,
quarantines, and embargoes.
Provided the contractor shall within fifteen (15) days from the occurrence of such a cause

notify TSECL in writing of such causes, acceptance of which will be given by TSECL after
verification.

37.2 The Contractor or TSECL shall not be liable for delays in performing his obligations
resulting from any force-majeure cause as referred to and/or defined above.

The date of completion will, subject to hereinafter provided, be extended by a reasonable
time

38.0 SUSPENSION OF WORK
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TSECL reserves the right to suspend and reinstate execution of the whole or any part of the
Works without invalidating the provisions of the Contract. Orders for Suspension or
reinstatement of the Works will be issued by TSECL to the Contractor in writing. The time for
completion of the works will be extended for a period equal duration of the suspension.

39.0 CONTRACTOR’S DEFAULT

39.1If the Contractor shall neglect to execute the Works with due diligence and expertise or shall
refuse or neglect to comply with any reasonable order given to him, in the Contract by the
TSECL’s Engineer in charge of the work in connection with the works or shall contravene the
provisions of the Contract, TSECL may give notice in writing to the Contractor to make good
the failure, neglect or contravention complained of. Should the Contractor fail to comply
with the notice within thirty (30) days from the date of serving the notice, then and in such
case TSECL shall be at liberty to employ other workmen and forthwith execute such part of
the Works as the Contractor, may have neglected to do or if TSECL shall think fit, without
prejudice to any other right he may have under the Contract to take the work wholly or in part
out of the Contractor’s hands and re-contract with any other person or persons to complete
the works or any part thereof and in that event TSECL shall have free use of all Contractor’s
equipment that may have been at the time on the Site in connection with the works without
being responsible to the Contractor for fair wear and tear thereof and to the exclusion of any
right of the Contractor over the same, and TSECL shall be entitled to retain and apply any
balance which may otherwise be due on the Contract by him to the Contractor, or such part
there of as may be necessary, to the payment of the cost of executing the said part of the
Work or of completing the Works as the case may be. If the cost of completing of Works or
executing a part there of as a foresaid shall exceed the balance due to the Contractor, the
Contractor shall pay such excess. Such payment of excess amount shall be independent of the
liquidated damages for delay, which the Contractor shall have to pay if the completion of
Works is delayed.

39.2In addition, such action by TSECL as aforesaid shall not relieve the Contractor of his
liability to pay liquidated damages for delay in completion of Works as defined in clause 13.0
of this Section. Such action by TSECL as aforesaid, the termination of the Contract under this
clause shall neither entitle the Contractor to reduce the value of the Contract Performance
Guarantee nor the time thereof. The Contract Performance Guarantee shall be valid for the
full value and for the full period of the Contract including guarantee period.

40.0 TERMINATION OF CONTRACT ON OWNER‘S INITIATIVE

40.1 TSECL reserves the right to terminate the Contract either in part or in full due to reasons
stipulated in the clause entitled “Contractor’s Default.” TSECL shall in such an event give
fifteen (15) days’ notice in writing to the Contractor of his decision to do so.

40.2 The Contractor upon receipt of such notice shall discontinue the work on the date and to
the extent specified in the notice.

40.3 If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies and if the Contractor is a partnership concern and one of the partners dies
then unless TSECL is satisfied that the legal representatives of the individual contractor or
of the proprietor of propriety concern and in the case of partnership, the surviving partners,
are capable of carrying out and completing the Contract, TSECL shall be entitled to cancel
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the Contract as to its uncompleted part without being in any way liable to payment of any
compensation to the estate of deceased Contractor and/or to the surviving partners of the
Contractor’s firm on account of the cancellation of the Contract. The decision of TSECL
that the legal representatives of the deceased Contractor or surviving partners of the
Contractor’s firm cannot carry out and complete the Contract shall be final and binding on
the parties.

41.0 GRAFTS AND COMMISSIONS ETC

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the
Contractor or his partner, agent, officers, director, employee or servant or any one on his or their
behalf in relation to the obtaining or to the execution of this or any other Contract with the
Owner, shall in addition to any criminal liability which it may incur, subject the Contractor to the
cancellation of this and all other contracts and also to payment of any loss or damage to the
Owner resulting from any cancellation. The Owner shall then be entitled to deduct the amount so
payable from any monies otherwise due to Contractor under the Contract.

42. SETTLEMENT OF DISPUTES

42.1 Any dispute(s) or difference (s) arising out of or in connection with the Contract shall, to the extent
possible, be settled amicably between the parties.

42.2. If any dispute or difference of any kind whatsoever shall arise between DGM in charge of the work
and the Contractor, arising out of the Contract for the performance of the Works whether during the
progress of the Works or after its completion or whether before or after the termination, abandonment or
breach of the Contract, it shall, in the first place, be referred to and settled by the AGM of the concerned
circle / GM as the case may be, who, within a period of thirty (30) days after being requested by either
party to do so, shall give written notice of his decision to both the parties.

42.3. In the event the Contractor being dissatisfied with any such decision, the matters in dispute shall be
referred to arbitration as hereinafter provided.

43. ARBITRATION

43.1All disputes or differences in respect of which the decision, if any, of the Engineer has not become
final or binding as aforesaid shall be settled by arbitration in the manner hereinafter provided.

43.2. An arbitrator, to be nominated by TSECL, shall conduct the arbitration and he will be the sole
arbitrator to conduct the arbitration.

43.3. The arbitration shall be conducted in accordance with the provisions of the Indian Arbitration &
Reconciliation Act, 1996 or any statutory modification thereof. The venue of arbitration shall be at
Agartala.

43.4. The arbitrators may, from time to time with the consent of all the parties enlarge the time  for
making the award.
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43.5.The arbitrator shall have full powers to review and/or revise any, decision, opinion, direction,
certification or valuation of the Engineer in accordance with the Contract, and neither party shall be
limited in the proceedings before such arbitrators to the condense or arguments out before the Engineer
for the purpose of obtaining the said decision.

43.6. During settlement of disputes and arbitration proceedings, both parties shall be obliged to carry out
their respective obligations under the Contract.

44.0
44.1

Safety Rules

a) each employee shall be provided with initial indoctrination regarding safety by the Contractor,
so as to enable him to conduct his work in a safe manner.

b) No employee shall be given a new assignment of work unfamiliar to him without proper
introduction as to the hazards incident thereto, both to himself and his fellow employees.

¢) Under no circumstances shall an employee hurry or take unnecessary chance when working
under hazardous conditions.

d) Employees under the influence of any intoxicating beverage, even to the slightest degree shall
not be permitted to remain at work.

¢) There shall be a suitable arrangement at every work site for rendering prompt and sufficient
first aid to the injured.

442  The Contractor shall follow and comply with all relevant Safety Rules, relevant provisions of

443

applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be
prescribed from time to time without any demur, protest or contest or reservation. In case of any
discrepancy between statutory requirement and relevant Safety Rules referred above, the later
shall be binding on the Contractor unless the statutory provisions are more stringent.

If the Contractor does not take all safety precautions and/or fails to comply with the Safety Rules
as prescribed by Consortium or under the applicable law for the safety of the equipment and plant
and for the safety of personnel and the Contractor does not prevent hazardous conditions which
cause injury to his own employees or employees of other contractors, or Employees of TSECL
or any other person who are at Site or adjacent thereto, the Contractors shall be responsible for
payment of compensation to Consortium members as per the compensation order issued by the
appropriate authority of Government of Tripura / verdict issued by court.

The compensation mentioned above shall be in addition to the compensation payable to the
workmen / employees under the relevant provisions of the Workmen’s Compensation Act and
rules framed there under or any other applicable laws as applicable from time to time. In case
TSECL is made to pay such compensation then the amount of such compensation shall be
deducted from the progressive bills / contract performance guaranty of the contractor.
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APPLICATION FOR EXTENSION OF TIME

(Part — 1)

1. Name of Contractor

2. Name of work (as given in the contract)

3. Agreement no.

4. Contract amount

5. Date of Commencement of work as per agreement

6. Period allowed for completion of work (as per agreement)

7. Date of completion stipulated in the agreement

8. Actual date of completion

9. Period for which extension of time has been given previously if any

a) 1% extension vide No.

b) 2" extension vide No.

d . .
¢) 3" extension vide No.

d) 4™ extension vide No.

10. Period for which extension have been previously given (Copies of the previous application should be

attached).

11. Hindrances on account of which extension is applied for with date on which hindrances occurred.

Nature of | Date of | Period of which | Extension  of | Overlapping period, | Period for | Remarks as to why the
hindrances occurrence hindrances  is | time applied for | if any, giving | which hindrances  occurred
likely to last by the | reference to items | extension is | and justification for
contractor which overlap applied for. extension of time
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12. Total period for which extension is now applied for on account of hindrances mentioned above.
13. Extension of time required for extra work: - Months. days.
14. Detailed for extra work and the amount involved: -
15.
a) Total value of extra work: -
b) Proportionate period of extension of time based on estimated amount put to tender on account
of extra work: -
16. Total extension of time required for 11 & 12: -

Signature of Contractor

APPLICATION FOR EXTENSION OF TIME
(Part — II)
(To be filled in by TSECL)

1. Date of receipt of application from contractor
for the work of
in the Sub-Divisional

2. Acknowledgement issued by the Sr. Manager, vide his No.

Dated

3. Recommendation of Sr. Manager, in — charge of the Sub-Division is to whether the reasons given by
the Contractor are correct and what extension, if any, recommended by him, if he does not
recommended the extension, reasons for rejection should be given

Dated ............ceeve Signature of the Sr. Manager in-charge of Sub-Division.
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APPLICATION FOR EXTENSION OF TIME
(Part — III)
(To be filled in by TSECL)

—

Date of receipt in the Divisional office:
2. Report of DGM, in-charge of the Division regarding hindrances mentioned by the contractor

Sl. | Nature  of | Date of | Period for | Extension | Overlappin | Net Remarks as to
No. | hindrances | occurrence | which of time | g period, if | extensi | why the
hindrances is | applied for | any, giving | on hindrances
likely to last by the | reference to | applie | occurred and
contractor | items d for justification
which for extension
overlap recommended

3. Recommendation / Approval of the DGM, in-charge of the Division: -
(The present progress of work should be stated and whether the work is likely to be completed by the

date upto which extension is applied for, if extension of time is not recommended, what compensation
is proposed to be levied under clause 13 of section - 111

Signature of DGM

4. Recommendation / Approval of the AGM, in-charge of the Circle: -

Signature of AGM

5. Recommendation / Approval of the GM (Technical): -

Signature of GM (Technical)

6. Recommendation / Approval of the CMD: -

Signature of MD
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