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1. Definitions

General Conditions of Contract

A. Contract and Interpretation

1.1

The following words and expressions shall have the
meanings hereby assigned to them:

“Contract” means the Contract Agreement entered into
between the Employer and the Contractor in
accordance with the mode of contracting as per SCC,
together with the Contract Documents referred to
therein; they shall constitute the Contract, and the term
“the Contract” shall in all such documents be
construed accordingly.

“Contract Documents” means the documents listed in
Article 1.1 (Contract Documents) of the Contract
Agreement (including any amendments thereto).

“GCC” means the General Conditions of Contract
hereof.

“SCC” means the Special Conditions of Contract.
“day” means calendar day.

“year” means 365 days.

“month” means calendar month.

“Party” means the Employer or the Contractor, as the
context requires, and “Parties” means both of them.

“Employer” means the person named as such in the
SCC and includes the legal successors or permitted
assigns of the Employer.

“Project Manager” means the person appointed by the
Employer in the manner provided in GCC Sub-Clause
17.1 (Project Manager) hereof and named as such in
the SCC to perform the duties delegated by the
Employer.

“Contractor” means the person(s) whose Bid to
perform the Contract has been accepted by the
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Employer and is named as Contractor in the Contract
Agreement, and includes the legal successors or
permitted assigns of the Contractor.

“Contractor’s Representative” means any person
nominated by the Contractor and approved by the
Employer in the manner provided in GCC Sub-Clause
17.2 (Contractor’s Representative and Construction
Manager) hereof to perform the duties delegated by the
Contractor.

“Construction Manager” means the person appointed
by the Contractor’s Representative in the manner
provided in GCC Sub-Clause 17.2.4.

“SubContractor,” including manufacturers, means any
person to whom execution of any part of the Facilities,
including preparation of any design or supply of any
Plant, is sub-contracted directly or indirectly by the
Contractor, and includes its legal successors or
permitted assigns.

“Contract Price” means the sum specified in Article
2.1 (Contract Price) of the Contract Agreement,
subject to such additions and adjustments thereto or
deductions therefrom, as may be made pursuant to the
Contract.

“Facilities” (alternatively referred to as the “Works”)
means the Plant to be supplied and installed, as well as
all the Installation Services to be carried out by the
Contractor under the Contract.

“Plant” means permanent plant, equipment,
machinery, apparatus, goods, materials, articles and
things of all kinds to be provided and incorporated in
the Facilities by the Contractor under the Contract
(including the spare parts to be supplied by the
Contractorunder GCC Sub-Clause 7.3 hereof), but
does not include Contractor’s Equipment.

“Installation Services” means all those services
ancillary to the supply of the Plant for the Facilities, to
be provided by the Contractor under the Contract, such
as transportation and provision of marine or other
similar insurance, inspection, expediting, site
preparation works (including the provision and use of
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Contractor’s Equipment and the supply of all
construction materials required), installation, testing,
precommissioning, commissioning, operations,
maintenance, the provision of operations and
maintenance manuals, training, etc. as the case may
require.

“Contractor’s Equipment” means all facilities,
equipment, machinery, tools, apparatus, appliances or
things of every kind required in or for installation,
completion and maintenance of Facilities that are to be
provided by the Contractor, but does not include Plant,
or other things intended to form or forming part of the
Facilities.

“Site” (alternatively referred to as the *“ Project Site”)
means the land and other places upon which the
Facilities are to be installed, and such other land or
places as may be specified in the Contract as forming
part of the Site.

“Effective Date” means the date of fulfillment of all
conditions stated in Article 3 (Effective Date) of the
Contract Agreement, from which the Time for
Completion shall be counted.

“Time for Completion” means the time within which
Completion of the Facilities as a whole (or of a part of
the Facilities where a separate Time for Completion of
such part has been prescribed) is to be attained, as
referred to in GCC Clause 8 and in accordance with
the relevant provisions of the Contract.

“Completion” means that the Facilities (or a specific
part thereof where specific parts are specified in the
Contract) have been completed operationally and
structurally and put in a tight and clean condition, that
all work in respect of Precommissioning, Guarantee
Test, Commissioning and Asset Tagging on the GIS
Portal of the Facilities or such specific part thereof has
been completed as provided in GCC Clause 24
(Precommissioning, Commissioning, Guarantee Tests
and Completion of Facilities) hereof.

“Precommissioning” means the testing, checking and
other requirements specified in the Employer’s
Requirements that are to be carried out by the
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2. Contract Documents

Contractor in preparation for Commissioning as
provided in GCC Clause 24 (Precommissioning,
Commissioning, Guarantee Tests and Completion of
Facilities) hereof.

“Commissioning” means operation of the Facilities or
any part thereof by the Contractor following
Precommissioning, which operation is to be carried out
by the Contractor as provided in GCC Clause 24
(Precommissioning, Commissioning, Guarantee Tests
and Completion of Facilities) hereof, for the purpose
of carrying out Guarantee Test(s).

“Guarantee Test(s)” means the test(s) specified in the
Employer’s Requirements to be carried out to ascertain
whether the Facilities or a specified part thereof is able
to attain the Functional Guarantees specified in the
Appendix to the Contract Agreement titled Functional
Guarantees, in accordance with the provisions of GCC
Clause 24 (Precommissioning, Commissioning,
Guarantee Tests and Completion of Facilities) hereof.

“Operational Acceptance” means the acceptance by
the Employer of the Facilities (or any part of the
Facilities where the Contract provides for acceptance
of the Facilities in parts), which certifies the
Contractor’s fulfillment of the Contract in respect of
Functional Guarantees of the Facilities (or the relevant
part thereof) in accordance with the provisions of GCC
Clause 28 (Functional Guarantees) hereof and shall
include deemed acceptance in accordance with GCC
Clause 25 (Operational Acceptance) hereof.

“Defect Liability Period” means the period of validity
of the warranties given by the Contractor
commencing at Completion of the Facilities or a part
thereof, during which the Contractor is responsible
for defects with respect to the Facilities (or the
relevant part thereof) as provided in GCC Clause 27
(Defect Liability) hereof.

2.1 Subject to Article 1.2 (Order of Precedence) of the

Contract Agreement, all documents forming part of
the Contract (and all parts thereof) are intended to be
correlative, complementary and mutually explanatory.
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3. Interpretation

3.1

3.2

33

The Contract shall be read as a whole.

In the Contract, except where the context requires
otherwise:

(a) words indicating one gender include all genders;

(b) words indicating the singular also include the
plural and words indicating the plural also
include the singular;

(c) provisions including the word ‘agree,”
“agreed,” or “agreement” require the agreement
to be recorded in writing;

(d) the word “tender” is synonymous with “Bid,”
“tenderer,” with “Bidder,” and “tender
documents” with “Bidding Document,” and

(e) “written” or “in writing” means hand-written,
type-written, printed or electronically made, and
resulting in a permanent record.

The marginal words and other headings shall not be
taken into consideration in the interpretation of these
Conditions.

Incoterms

Unless inconsistent with any provision of the Contract,
the meaning of any trade term and the rights and
obligations of Parties thereunder shall be as prescribed
by Incoterms.

Incoterms means international rules for interpreting
trade terms published by the International Chamber of
Commerce (latest edition), 38 Cours Albert 1¢, 75008
Paris, France.

Entire Agreement

Subject to GCC Sub-Clause 16.4 hereof, the Contract
constitutes the entire agreement between the Employer
and Contractor with respect to the subject matter of
Contract and supersedes all communications,
negotiations and agreements (whether written or oral)
of Parties with respect thereto made prior to the date of
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34

3.5

3.6

Contract.
Amendment

No amendment or other variation of the Contract shall
be effective unless it is in writing, is dated, expressly
refers to the Contract, and is signed.

Independent Contractor

The Contractor shall be an independent Contractor
performing the Contract. The Contract does not create
any agency, partnership, joint venture or other joint
relationship between the Parties hereto. Subject to the
provisions of the Contract, the Contractor shall be
solely responsible for the manner in which the
Contract is performed. All employees, representatives
or SubContractors engaged by the Contractor in
connection with the performance of the Contract shall
be under the complete control of the Contractor and
shall not be deemed to be employees of the Employer,
and nothing contained in the Contract or in any
subcontract awarded by the Contractor shall be
construed to create any contractual relationship
between any such employees, representatives or
SubContractors and the Employer.

Non-Waiver

3.6.1 Subject to GCC Sub-Clause 3.6.2 below, no
relaxation, forbearance, delay or indulgence by
either Party in enforcing any of the terms and
conditions of the Contract or the granting of time
by either Party to the other shall prejudice, affect
or restrict the rights of that Party under the
Contract, nor shall any waiver by either Party of
any breach of Contract operate as waiver of any
subsequent or continuing breach of Contract.

3.6.2 Any waiver of a Party’s rights, powers or
remedies under the Contract must be in writing,
must be dated and signed by an authorized
representative of the Party granting such waiver,
and must specify the right and the extent to
which it is being waived.
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4. Communications

5. Law and Language

3.7

3.8

4.1

1.1

52

53

Severability

If any provision or condition of the Contract is
prohibited or rendered invalid or unenforceable, such
prohibition, invalidity or unenforceability shall not
affect the wvalidity or enforceability of any other
provisions and conditions of the Contract.

Country of Origin

“Origin” means the place where the plant and
component parts thereof are mined, grown, produced or
manufactured, and from which the services are
provided. Plant components are produced when,
through manufacturing, processing, or substantial or
major assembling of components, a commercially
recognized product results that is substantially in its
basic characteristics or in purpose or utility from its
components.

Wherever these Conditions provide for the giving or
issuing of approvals, certificates, consents,
determinations, notices, requests and discharges, these
communications shall be:

(a) in writing and delivered against receipt; and

(b) delivered, sent or transmitted to the address for
the recipient’s communications as stated in the
Contract Agreement.

When a certificate is issued to a Party, the certifier shall
send a copy to the other Party. When a notice is issued
to a Party, by the other Party or the Project Manager, a
copy shall be sent to the Project Manager or the other
Party, as the case may be.

The Contract shall be governed by and interpreted in
accordance with laws of India including any other
instruments having the force of law in India, as they
may be issued and in force from time to time.

The ruling language of the Contract shall be English.

The language for communications shall be the ruling
language unless otherwise stated in the SCC.
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6. Fraud and Corruption

7. Scope of Facilities

6.1

The Employer requires compliance with the stipulations
on Fraud and Corruption, as set forth in the Attachment
1 to the GCC and the Integrity Pact if applicable as per
SCC.

B. Subject Matter of Contract

7.1

7.2

7.3

Unless otherwise expressly limited in the Employer’s
Requirements, the Contractor’s obligations cover the
provision of all Plant and the performance of all
Installation Services required for the design, and the
manufacture  (including  procurement,  quality
assurance, construction, installation, associated civil
works, Precommissioning and delivery) of the Plant,
and the installation, completion and Commissioning of
the Facilities in accordance with the plans, procedures,
specifications, drawings, codes and any other
documents as specified in the Section, Employer’s
Requirements. Such specifications include, but are not
limited to, the provision of supervision and
engineering services; the supply of labor, materials,
equipment, spare parts (as specified in GCC Sub-
Clause 7.3 below) and accessories; Contractor’s
Equipment; construction utilities and supplies;
temporary materials, structures and facilities;
transportation (including, without limitation, unloading
and hauling to, from and at the Site); and storage,
except for those supplies, works and services that will
be provided or performed by the Employer, as set forth
in the Appendix to the Contract Agreement titled
Scope of Works and Supply by the Employer.

The Contractor shall, unless specifically excluded in
the Contract, perform all such work and/or supply all
such items and materials not specifically mentioned in
the Contract but that can be reasonably inferred from
the Contract as being required for attaining
Completion of the Facilities as if such work and/or
items and materials were expressly mentioned in the
Contract. No extra payment shall be made for these
additional accessories or materials required.

In addition to the supply of Mandatory Spare Parts
included in the Contract, the Contractor agrees to
supply spare parts required for the operation and
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8. Time for Commencement 8.1

and Completion

9. Contractor’s
Responsibilities

8.2

9.1

9.2

maintenance of the Facilities for the period specified in
the SCC and the provisions, if any, specified in the
SCC. However, the identity, specifications and
quantities of such spare parts and the terms and
conditions relating to the supply thereof are to be
agreed between the Employer and the Contractor, and
the price of such spare parts shall be that given in Price
Schedule No. 4, which shall be added to the Contract
Price. The price of such spare parts shall include the
purchase price therefor and other costs and expenses
(including the Contractor’s fees) relating to the supply
of spare parts.

The Contractor shall commence work on the Facilities
within the period specified in theSCC and without
prejudice to GCC Sub-Clause 26.2 hereof, the
Contractor shall thereafter proceed with the Facilities
in accordance with the time schedule specified in the
Appendix to the Contract Agreement titled Time
Schedule.

The Contractor shall attain Completion of the Facilities
or of a part where a separate time for Completion of
such part is specified in the Contract, within the time
stated in theSCC or within such extended time to
which the Contractor shall be entitled under GCC
Clause 40 hereof.

The Contractor shall design, manufacture including
associated purchases and/or subcontracting, install and
complete the Facilities in accordance with the
Contract. When completed, the Facilities should be fit
for the purposes for which they are intended as
defined in the Contract.

The Contractor confirms that it has entered into this
Contract on the basis of a proper examination of the
data relating to the Facilities including any data as to
boring tests provided by the Employer, and on the
basis of information that the Contractor could have
obtained from a visual inspection of the Site if access
thereto was available and of other data readily
available to it relating to the Facilities as of the date
twenty-eight (28) days prior to Bid submission. The
Contractor acknowledges that any failure to acquaint
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94

9.5

itself with all such data and information shall not
relieve its responsibility for properly estimating the
difficulty or cost of successfully performing the
Facilities.

The Contractor shall acquire and pay for all permits,
approvals and/or licenses from all local, state or
national government authorities or public service
undertakings in relevent to where the Site is located,
which such authorities or undertakings require the
Contractor to obtain in its name and which are
necessary for the performance of the Contract,
including, without limitation, permits/ certificates if
needed for the Contractor’s and SubContractor’s
personnel and entry permits for all Contractor’s
Equipment. Such expenditure incurred by the
Employer shall be booked as a part of the project cost,
within the overall sanctioned costs under the scheme.
The Contractor shall acquire all other permits,
approvals and/or licenses that are not the
responsibility of the Employer under GCC Sub-Clause
10.3 hereof and that are necessary for the performance
of the Contract.

The Contractor shall comply with all laws in force in
India including any instruments having the force of
law. The laws will include all local, state, national or
other laws that affect the performance of the Contract
and bind upon the Contractor. The Contractor shall
indemnify and hold harmless the Employer from and
against any and all liabilities, damages, claims, fines,
penalties and expenses of whatever nature arising or
resulting from the violation of such laws by the
Contractor or its personnel, including the
SubContractors and their personnel, but without
prejudice to GCC Sub-Clause 10.1 hereof.

Any Plant and Installation Services that will be
incorporated in or be required for the Facilities and
other supplies shall have their origin which do not
violate the provisions of any Orders/ Circulars or other
instruments issued by the Government that are in
force. Any subContractors retained/ engaged by the
Contractorin accordance with the provisions of the
Contract, shall not violate the provisions of any
Orders/ Circulars or other instruments issued by the
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10. Employer’s
Responsibilities

9.6

10.1

10.2

10.3

10.4

Government that are in force.

If the Contractor is a joint venture, or association (JV)
of two or more persons, all such persons shall be
jointly and severally bound to the Employer for the
fulfillment of the provisions of the Contract, and shall
designate one of such persons to act as a leader with
authority to bind the JV. The composition or the
constitution of the joint venture shall not be altered
without the prior written consent of the Employer.

All information and/or data to be supplied by the
Employer as described in the Appendix to the Contract
Agreement titled Scope of Works and Supply by the
Employer, shall be deemed to be accurate, except
when the Employer expressly states otherwise.

The Employer shall be responsible for acquiring and
providing legal and physical possession of the Site and
access thereto, and for providing possession of and
access to all other areas reasonably required for the
proper execution of the Contract, including all
requisite rights of way, as specified in the Appendix to
the Contract Agreement titled Scope of Works and
Supply by the Employer. The Employer shall give full
possession of and accord all rights of access thereto on
or before the date(s) specified in that Appendix.

The Employer shall acquire and pay for all permits,
approvals and/or licenses from all local, state or
national government authorities or public service
undertakings in the country where the Site is located
which (a) such authorities or undertakings require the
Employer to obtain in the Employer’s name, (b) are
necessary for the execution of the Contract, including
those required for the performance by both the
Contractor and the Employer of their respective
obligations under the Contract, and (c) are specified in
the Appendix (Scope of Works and Supply by the
Employer).

If requested by the Contractor, the Employer shall use
its best endeavors to assist the Contractor in obtaining
in a timely and expeditious manner all permits,
approvals and/or licenses necessary for the execution
of the Contract from all local, state or national
government authorities or public service undertakings
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10.5

10.6

10.7

10.8

11. Contract Price 11.1

11.2

that such authorities or undertakings require the
Contractor or SubContractors or the personnel of the
Contractor or SubContractors, as the case may be, to
obtain.

Unless otherwise specified in the Contract or agreed
upon by the Employer and the Contractor, the
Employer shall provide sufficient, properly qualified
operating and maintenance personnel; shall supply and
make available all utilitiesand facilities; and shall
perform all work and services of whatsoever nature,
including those required by the Contractor to properly
carry out Precommissioning, Commissioning and
Guarantee Tests, all in accordance with the provisions
of the Appendix to the Contract Agreement titled
Scope of Works and Supply by the Employer, at or
before the time specified in the program furnished by
the Contractor under GCC Sub-Clause 18.2 hereof and
in the manner thereupon specified or as otherwise
agreed upon by the Employer and the Contractor.

The Employer shall be responsible for the continued
operation of the Facilities after issuance of Completion
certificate, in accordance with GCC Sub-Clause 24.

All costs and expenses involved in the performance of
the obligations under this GCC Clause 10 shall be the
responsibility of the Employer, save those to be
incurred by the Contractor with respect to the
performance of Guarantee Tests and Commissioning,
in accordance with GCC Clause 24.

In the event that the Employer shall be in breach of
any of his obligations under this Clause, the additional
cost/ compensation, if any, payable to the Contractor
in consequence be determined by the Engineer-
incharge.

C. Payment

The Contract Price shall be as specified in Article 2
(Contract Price and Terms of Payment) of the Contract
Agreement.

Unless an adjustment clause is provided for in the
SCC, the Contract Price shall be a firm not subject to
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11.3

12. Terms of Payment 12.1

12.2

12.3

any alteration, except in the event of a Change in the
Facilities or as otherwise provided in the Contract.

Subject to GCC Sub-Clauses 9.2, 10.1 and 35 hereof,
the Contractor shall be deemed to have satisfied itself
as to the correctness and sufficiency of the Contract
Price, which shall, except as otherwise provided for in
the Contract, cover all its obligations under the
Contract.

The Contract Price shall be paid as specified in Article
2 (Contract Price and Terms of Payment) of the
Contract Agreement and in the Appendix to the
Contract Agreement titled Terms and Procedures of
Payment, which also outlines the procedures to be
followed in making application for and processing

payments.

No payment made by the Employer herein shall be
deemed to constitute acceptance by the Employer of
the Facilities or any part(s) thereof.

In the event that the Employer fails to make any
payment by its respective due date or within the period
set forth in the Contract, the Employer shall pay to the
Contractor interest on the amount of such delayed
payment at the rate(s) shown in the Appendix to the
Contract Agreement titled Terms and Procedures of
Payment, for the period of delay until payment has
been made in full, whether before or after judgment or
arbitrage award.

12.4 The currency or currencies in which payments are

12.5

made to the Contractor under this Contract shall be
specified in the Appendix to the Contract Agreement
titled Terms and Procedures of Payment, subject to the
general principle that payments will be made in the
currency or currencies in which the Contract Price has
been stated.

The Employer shall be elligible for 1.50% of rebate of
invoice value (excluding GST) in the event it makes
payment to the Contractor within 10 days of receipt of
invoices complete in all respect.
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13. Securities

14. Taxes and Duties

13.1The Contractor shall, within twenty-eight (28) days of

the notification of contract award, provide a security for
the due performance of the Contract in the amount
specified in the SCC.

13.2he Performance Security shall be denominated in the

currency or currencies of the Contract, and shall be in the
form provided in Section &, Contract Forms,
corresponding to the type of bank guarantee stipulated by
the Employer in the SCC, or in another form acceptable
to the Employer.

13.3The Security shall be valid till 30 days beyond the

Defect Liability Period specified in GCC 27 and shall be
reduced pro rata to the Contract Price of a part of the
Facilities for which a separate Time for Completion is
provided, after successful completion of the Defect
Liability Period of that part of the Facilities; provided,
however, that if the Defects Liability Period has been
extended on any part of the Facilities pursuant to GCC
Clause 27 hereof, the Contractor shall issue an additional
security in an amount proportionate to the Contract Price
of that part. The security shall be returned to the
Contractor immediately after successful completion of
the Defect Liability Period, provided, however, that if the
Contractor, pursuant to GCC Sub-Clause 27.10, is liable
for an extended defect liability obligation, the
Performance Security shall be extended for the period
specified in the SCC pursuant to GCC Sub-Clause 27.10
and up to the amount specified in the SCC.

14.1Except as otherwise specifically provided in the

Contract, the Contractor shall bear and pay all taxes,
duties, levies and charges assessed on the Contractor, its
SubContractors or their employees by all municipal,
state or national government authorities in connection
with the Facilities in and outside of the country where
the Site is located.

14.2Notwithstanding GCC Sub-Clause 14.1 above, the

Employer shall pay/ reimburse to the Contractor, the
taxes and duties, if any, specified in SCC.
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D. Intellectual Property

15. License/Use of Technical 15.1 For the operation and maintenance of the Plant,
Information including procurement of future spares, the
Contractor hereby grants a non-exclusive and non-
transferable license (without the right to sub-license)
to the Employer under the patents, utility models or
other industrial property rights owned by the
Contractor or by a third Party from whom the
Contractor has received the right to grant licenses
thereunder, and shall also grant to the Employer a
non-exclusive and non-transferable right (without the
right to sub-license) to use the know-how and other
technical information disclosed to the Employer
under the Contract. Nothing contained herein shall be
construed as transferring ownership of any patent,
utility model, trademark, design, copyright, know-
how or other intellectual property right from the
Contractor or any third Party to the Employer.

15.2 The copyright in all drawings, documents and other
materials containing data and information furnished
to the Employer by the Contractor herein shall remain
vested in the Contractor or, if they are furnished to
the Employer directly or through the Contractor by
any third Party, including suppliers of materials, the
copyright in such materials shall remain vested in
such third Party. However, this shall not prejudice the
right of the Employer to use these drawings,
documents and other materials containing data and
information for Employer’s own use whatsoever
including future procurements basis the same.

16. Confidential Information 16.1 The Employer and the Contractor shall keep
confidential and shall not, without the written consent
of the other Party hereto, divulge to any third Party
any documents, data, drawings or other information
furnished directly or indirectly by the other Party
hereto in connection with the Contract, whether such
information has been furnished prior to, during or
following termination of  the Contract.
Notwithstanding the above, the Contractor may
furnish to its SubContractor(s) such documents, data
and other information it receives from the Employer
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16.2

16.3

16.4

16.5

to the extent required for the SubContractor(s) to
perform its work under the Contract, in which event
the  Contractor  shall obtain  from  such
SubContractor(s) an undertaking of confidentiality
similar to that imposed on the Contractor under this
GCC Clause 16.

The Employer shall not use such documents, data and
other information received from the Contractor for
any purpose other than the operation and maintenance
of the Facilities, including procurement of future
spares. Similarly, the Contractor shall not use such
documents, data and other information received from
the Employer for any purpose other than the design,
procurement of Plant, construction or such other work
and services as are required for the performance of the
Contract.

The obligation of a Party under GCC Sub-Clauses
16.1 and 16.2 above, however, shall not apply to that
information which

(@) now or hereafter enters the public domain
through no fault of that Party

(b) can be proven to have been possessed by that
Party at the time of disclosure and which was not
previously obtained, directly or indirectly, from
the other Party hereto

(c) otherwise lawfully becomes available to that
Party from a third Party that has no obligation
of confidentiality.

The above provisions of this GCC Clause 16 shall not
in any way modify any undertaking of confidentiality
given by either of the Parties hereto prior to the date
of the Contract in respect of the Facilities or any part
thereof.

The provisions of this GCC Clause 16 shall survive
termination, for whatever reason, of the Contract.
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17.

Representatives

E. Execution of the Facilities

17.1 Project Manager

If the Project Manager is not named in the Contract,
then within fourteen (14) days of the Effective Date,
the Employer shall appoint and notify the Contractor
in writing of the name of the Project Manager. The
Employer may from time to time appoint some other
person as the Project Manager in place of the person
previously so appointed, and shall give a notice of the
name of such other person to the Contractor without
delay. No such appointment shall be made at such a
time or in such a manner as to impede the progress of
work on the Facilities. Such appointment shall only
take effect upon receipt of such notice by the
Contractor. The Project Manager shall represent and
act for the Employer at all times during the
performance of the Contract. All notices, instructions,
orders, certificates, approvals and all other
communications under the Contract shall be given by
the Project Manager, except as herein otherwise
provided.

17.2 Contractor’s Representative & Construction
Manager

17.2.1 If the Contractor’s Representative is not named
in the Contract, then within fourteen (14) days
of the Effective Date, the Contractor shall
appoint the Contractor’s Representative and
shall request the Employer in writing to
approve the person so appointed. If the
Employer makes no objection to the
appointment within fourteen (14) days, the
Contractor’s Representative shall be deemed to
have been approved. If the Employer objects
to the appointment within fourteen (14) days
giving the reason therefor, then the Contractor
shall appoint a replacement within fourteen
(14) days of such objection, and the foregoing
provisions of this GCC Sub-Clause 17.2.1
shall apply thereto.

17.2.2 The  Contractor’s  Representative  shall
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represent and act for the Contractor at all times
during the performance of the Contract and
shall give to the Project Manager all the
Contractor’s notices, instructions, information
and all other communications under the
Contract.

All notices, instructions, information and all other
communications given by the Employer or the Project
Manager to the Contractor under the Contract shall be
given to the Contractor’s Representative or, in its
absence, its deputy, except as herein otherwise
provided.

The Contractor shall not revoke the appointment of
the Contractor’s Representative  without the
Employer’s prior written consent, which shall not be
unreasonably withheld. If the Employer consents
thereto, the Contractor shall appoint some other
person as the Contractor’s Representative, pursuant to
the procedure set out in GCC Sub-Clause 17.2.1.

17.2.3 The Contractor’s Representative may, subject to
the approval of the Employer which shall not be
unreasonably withheld, at any time delegate to any
person any of the powers, functions and authorities
vested in him or her. Any such delegation may be
revoked at any time. Any such delegation or
revocation shall be subject to a prior notice signed by
the Contractor’s Representative, and shall specify the
powers, functions and authorities thereby delegated or
revoked. No such delegation or revocation shall take
effect unless and until a copy thereof has been
delivered to the Employer and the Project Manager.

Any act or exercise by any person of powers,
functions and authorities so delegated to him or her in
accordance with this GCC Sub-Clause 17.2.3 shall be
deemed to be an act or exercise by the Contractor’s
Representative.

17.2.4 From the commencement of installation of the
Facilities at the Site until Completion, the
Contractor’s Representative shall appoint a suitable
person as the Construction Manager. The
Construction Manager shall supervise all work done
at the Site by the Contractor and shall be present at



Part — 3: Conditions of Contract and Contract Forms 25

18. Work Program

the Site throughout normal working hours except
when on leave, sick or absent for reasons connected
with the proper performance of the Contract.
Whenever the Construction Manager is absent from
the Site, a suitable person shall be appointed to act as
the Construction Manager’sdeputy.

17.2.5 The Employer may by notice to the Contractor

object to any representative or person employed by
the Contractor in the execution of the Contract who,
in the reasonable opinion of the Employer, may
behave inappropriately, may be incompetent or
negligent, or may commit a serious breach of the Site
regulations provided under GCC Sub-Clause 22.4.
The Employer shall provide evidence of the same,
whereupon the Contractor shall remove such person
from the Facilities.

17.2.6 If any representative or person employed by the

18.1

18.2

Contractor is removed in accordance with GCC
Sub-Clause 17.2.5, the Contractor shall, where
required, promptly appoint a replacement at his
own cost.

Contractor’s Organization

The Contractor shall supply to the Employer and the
Project Manager a chart showing the proposed
organization to be established by the Contractor for
carrying out work on the Facilities within twenty-one
(21) days of the Effective Date. The chart shall
include the identities of the key personnel and the
curricula vitae of such key personnel to be employed
shall be supplied together with the chart. The
Contractor shall promptly inform the Employer and
the Project Manager in writing of any revision or
alteration of such an organization chart.

Program of Performance

Within twenty-eight (28) days after the Effective
Date, the Contractor shall submit to the Project
Manager a detailed program of performance of the
Contract, made in a form acceptable to the Project
Manager and showing the sequence in which it
proposes to design, manufacture, transport, assemble,
install and precommission the Facilities, as well as the
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18.3

18.4

date by which the Contractor reasonably requires that
the Employer shall have fulfilled its obligations under
the Contract so as to enable the Contractor to execute
the Contract in accordance with the program and to
achieve Completion including Commissioning and
Acceptance of the Facilities in accordance with the
Contract. The program so submitted by the
Contractor shall accord with the Time Schedule
included in the Appendix to the Contract Agreement
titled Time Schedule, and any other dates and periods
specified in the Contract. The Contractor shall update
and revise the program as and when appropriate or
when required by the Project Manager, but without
modification in the Times for Completion specified in
the SCC pursuant to Sub-Clause 8.2 and any
extension granted in accordance with GCC Clause 40,
and shall submit all such revisions to the Project
Manager.

Progress Report

The Contractor shall monitor progress of all the
activities specified in the program referred to in GCC
Sub-Clause 18.2 above, and supply a progress report
to the Project Manager every month.

The progress report shall be in a form acceptable to
the Project Manager and shall indicate: (a) percentage
completion achieved compared with the planned
percentage completion for each activity; and (b)
where any activity is behind the program, giving
comments and likely consequences and stating the
corrective action being taken.

Progress of Performance

If at any time the Contractor’s actual progress falls
behind the program referred to in GCC Sub-Clause
18.2, or it becomes apparent that it will so fall behind,
the Contractor shall, at the request of the Employer or
the Project Manager, prepare and submit to the
Project Manager a revised program, taking into
account the prevailing circumstances, and shall notify
the Project Manager of the steps being taken to
expedite progress so as to attain Completion of the
Facilities within the Time for Completion under GCC
Sub-Clause 8.2, any extension thereof entitled under
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19. Subcontracting

18.5

19.1

19.2

19.3

GCC Sub-Clause 40.1, or any extended period as may
otherwise be agreed upon between the Employer and
the Contractor.

Procedures

The Contract shall be executed in accordance with the
Contract Documents including the procedures given
in the Forms and Procedures of the Employer’s
Requirements.

The Contractor may execute the Contract in
accordance with its own standard project execution
plans and procedures to the extent that they do not
conflict with the provisions contained in the
Contract.

The Appendix to the Contract Agreementtitled List of
Major Items of Plant and Installation Services and
List of Approved SubContractors, specifies major
items of supply or installation services and a list of
approved SubContractors against each item, including
manufacturers. Insofar as no SubContractors are
listed against any such item, the Contractor shall
prepare a list of SubContractors for such item for
inclusion in such list. The Contractor may from time
to time propose any addition to or deletion from any
such list. The Contractor shall submit any such list or
any modification thereto to the Employer for its
approval in sufficient time so as not to impede the
progress of work on the Facilities. Such approval by
the Employer for any of the SubContractors shall not
relieve the Contractor from any of its obligations,
duties or responsibilities under the Contract.

The Contractor shall select and employ its
SubContractors for such major items from those listed
in the lists referred to in GCC Sub-Clause 19.1.

For items or parts of the Facilities not specified in the
Appendix to the Contract Agreement titled List of
Major Items of Plant and Installation Services and
List of Approved SubContractors, except when
otherwise required as per the provisions of the
Contract or instructions in writing by the Project
Manager including the provsions if any specified in
SCC, theContractor ~ may employ such
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19.4

19.5

SubContractors as it may select, at its discretion.

Each sub-contract shall include provisions which
would entitle the Employer to require the sub-contract
to be assigned to the Employer under GCC 19.5 (if
and when applicable), or in event of termination by
the Employer under GCC 42.2.

If a subContractor's obligations extend beyond the
expiry date of the relevant Defects Liability Period
and theProject Manager, prior to that date, instructs
the Contractor to assign the benefits of such
obligations to the Employer, then the Contractor
shall do so.

20.1 Specifications and Drawings

20. Design and Engineering
20.1.1

The Contractor shall execute the basic and detailed
design and the engineering work in compliance with
the provisions of the Contract, or where not so
specified, in accordance with good engineering
practice.

The Contractor shall be responsible for any
discrepancies, errors or omissions in the
specifications, drawings and other technical
documents that it has prepared, whether such
specifications, drawings and other documents have
been approved by the Project Manager or not,
provided that such discrepancies, errors or omissions
are not because of inaccurate information furnished in
writing to the Contractor by or on behalf of the
Employer.

20.1.2 The Contractor shall be entitled to disclaim

20.2

responsibility for any design, data, drawing,
specification or other document, or any modification
thereof provided or designated by or on behalf of
the Employer, by giving a notice of such disclaimer
to the Project Manager.

Codes and Standards

Wherever references are made in the Contract to
codes and standards in accordance with which the
Contract shall be executed, the edition or the revised
version of such codes and standards current at the date
twenty-eight (28) days prior to date of Bid submission
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shall apply unless otherwise specified.  During
Contract execution, any changes in such codes and
standards shall be applied subject to approval by the
Employer and shall be treated in accordance with
GCC Clause 39.

20.3 Approval/Review of Technical Documents by
Project Manager

20.3.1 The Contractor shall prepare or cause its
SubContractors to prepare, and furnish to the
Project Manager the documents listed in the
Appendix to the Contract Agreement titled List
of Documents for Approval or Review, or
elsewhere in the Contract, for its approval or
review as specified and in accordance with the
requirements of GCC Sub-Clause 18.2
(Program of Performance).

Any part of the Facilities covered by or related
to the documents to be approved by the Project
Manager shall be executed only after the
Project Manager’s approval thereof.

GCC Sub-Clauses 20.3.2 through 20.3.7 shall
apply to those documents requiring the Project
Manager’s approval, but not to those furnished
to the Project Manager for its review only.

20.3.2 Within fourteen (14) days after receipt by the
Project Manager of any document requiring
the Project Manager’s approval in accordance
with GCC Sub-Clause 20.3.1, the Project
Manager shall either return one copy thereof to
the Contractor with its approval endorsed
thereon or shall notify the Contractor in
writing of its disapproval thereof and the
reasons therefor and the modifications that the
Project Manager proposes.

20.3.3 The Project Manager shall not disapprove any
document, except on the grounds that the
document does not comply with the Contract
or that it is contrary to good engineering
practice.

20.3.4 If the Project Manager disapproves the
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document, the Contractor shall modify the
document and resubmit it for the Project
Manager’s approval in accordance with GCC
Sub-Clause 20.3.2. If the Project Manager
approves  the  document  subject to
modification(s), the Contractor shall make the
required modification(s), whereupon the
document shall be deemed to have been
approved.

20.3.5 If any dispute or difference occurs between the

Employer and the Contractor in connection
with or arising out of the disapproval by the
Project Manager of any document and/or any
modification(s) thereto that cannot be settled
between the Parties within a reasonable period,
then such dispute or difference may be referred
for dispute resolution in accordance with GCC
46 hereof. If such dispute or difference is
referred for dispute resolution in accordance
with GCC 46, the Project Manager shall give
instructions as to whether and if so, how,
performance of the Contract is to proceed.
The Contractor shall proceed with the Contract
in accordance with the Project Manager’s
instructions, provided that if the Contractor’s
view on the dispute has been upheld, then the
Contractor shall be reimbursed by the
Employer for any additional costs incurred by
reason of such instructions and shall be
relieved of such responsibility or liability in
connection with the dispute and the execution
of the instructions as may be decided under the
applicable dispute resolution forum, and the
Time for Completion shall be extended
accordingly.

20.3.6 The Project Manager’s approval, with or

without modification of the document
furnished by the Contractor, shall not relieve
the Contractor of any responsibility or liability
imposed upon it by any provisions of the
Contract except to the extent that any
subsequent failure results from modifications
required by the Project Manager.

20.3.7 The Contractor shall not depart from any
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21. Procurement

approved document unless the Contractor has
first submitted to the Project Manageran
amended document and obtained the Project
Manager’s approval thereof, pursuant to the
provisions of this GCC Sub-Clause 20.3.

21.1Plant

The Contractor shall procure and transport all Plant in
an expeditious and orderly manner to the Site.

21.2 Emplover-Supplied Plant

If the Appendix to the Contract Agreement titled
Scope of Works and Supply by the Employer,
provides that the Employer shall furnish any specific
items to the Contractor, the following provisions shall

apply:

21.2.1 The Employer shall, at its own risk and expense,
transport each item to the place on or near the Site
as agreed upon by the Parties and make such item
available to the Contractor at the time specified in
the program furnished by the Contractor, pursuant
to GCC Sub-Clause 18.2, unless otherwise mutually
agreed.

21.2.2 Upon receipt of such item, the Contractor shall
inspect the same visually and notify the Project
Manager of any detected shortage, defect or default.
The Employer shall immediately remedy any
shortage, defect or default, or the Contractor shall, if
practicable and possible, at the request of the
Employer, remedy such shortage, defect or default
at the Employer’s cost and expense.  After
inspection, such item shall fall under the care,
custody and control of the Contractor.  The
provision of this GCC Sub-Clause 21.2.2 shall apply
to any item supplied to remedy any such shortage or
default or to substitute for any defective item, or
shall apply to defective items that have been
repaired.

21.2.3 The foregoing responsibilities of the Contractor
and its obligations of care, custody and control shall
not relieve the Employer of liability for any
undetected shortage, defect or default, nor place the
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Contractor under any liability for any such shortage,
defect or default whether under GCC Clause 27 or
under any other provision of Contract.

21.3 Transportation

21.3.1 The Contractor shall at its own risk and
expense transport all the materials and the
Contractor’s Equipment to the Site by the
mode of transport that the Contractor judges
most suitable under all the circumstances.

21.3.2 Unless otherwise provided in the Contract, the
Contractor shall be entitled to select any safe
mode of transport operated by any person to
carry the materials and the Contractor’s
Equipment.

21.3.3 Upon dispatch of each shipment of materials
and the Contractor’s Equipment, the
Contractor shall notify the Employer by telex,
cable, facsimile or electronic means, of the
description of the materials and of the
Contractor’s Equipment, the point and means
of dispatch, and the estimated time and point
of arrival at the Site. The Contractor shall
furnish the Employer with relevant documents
to be agreed upon between the Parties.

21.3.4 The Contractor shall be responsible for
obtaining, if necessary, approvals from the
authorities for transportation of the materials
and the Contractor’s Equipment to the Site.
The Employer shall use its best endeavors in a
timely and expeditious manner to assist the
Contractor in obtaining such approvals, if
requested by the Contractor. The Contractor
shall indemnify and hold harmless the
Employer from and against any claim for
damage to roads, bridges or any other traffic
facilities that may be caused by the transport of
the materials and the Contractor’s Equipment
to the Site.

21.4 Customs Clearance

The Contractor shall, at its own expense, handle and be
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22. Installation

responsible and liable for all imported materials and
Contractor’s Equipment including Customs clearance
and shall handle any formalities for the same, provided
that if applicable laws or regulations require any
application or act to be made by or in the name of the
Employer, the Employer if considered fit and
appropriate, may take such steps to comply with such
requirement as the Employer may consider necessary,
without bearing any responsibility or liability for the
same.

22.1 Setting Out/Supervision

22.1.1 Bench Mark: The Contractor shall be
responsible for the true and proper setting-out
of the Facilities in relation to bench marks,
reference marks and lines provided to it in
writing by or on behalf of the Employer.

If, at any time during the progress of
installation of the Facilities, any error shall
appear in the position, level or alignment of the
Facilities, the Contractor shall forthwith notify
the Project Manager of such error and, at its
own expense, immediately rectify such error to
the reasonable satisfaction of the Project
Manager. If such error is based on incorrect
data provided in writing by or on behalf of the
Employer, the expense of rectifying the same
shall be borne by the Employer.

22.1.2 Contractor’s Supervision:  The Contractor
shall give or provide all necessary
superintendence during the installation of the
Facilities, and the Construction Manager or its
deputy shall be constantly on the Site to
provide full-time superintendence of the
installation. The Contractor shall provide and
employ only technical personnel who are
skilled and experienced in their respective
callings and supervisory staff who are
competent to adequately supervise the work at
hand.
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22.2 Labor:

22.2.1 Engagement of Staff and Labor

Except as otherwise stated in the Specification,
the Contractor shall make arrangements for the
engagement of all staff and labor, local or
otherwise, and for their payment, housing,
feeding and transport.

The Contractor shall provide and employ on
the Site in the installation of the Facilities such
skilled, semi-skilled and unskilled labor as is
necessary for the proper and timely execution
of the Contract. The Contractor is encouraged
to use local labor that has the necessary skills.

The Contractor shall be responsible for
obtaining all necessary permit(s) and/or
permissions(s) from the appropriate authorities
for the entry of all labor and personnel to be
employed on the Site. The Employer will, if
requested by the Contractor, use his best
endeavors in a timely and expeditious manner
to assist the Contractor in obtaining any local,
state, national or government permission
required for bringing in the Contractor’s
personnel.

The Contractor shall at its own expense
provide the means of repatriation to all of its
and its SubContractor’s personnel employed
on the Contract at the Site to the place where
they were recruited or to their domicile. It
shall also provide suitable temporary
maintenance of all such persons from the
cessation of their employment on the Contract
to the date programmed for their departure. In
the event that the Contractor defaults in
providing such means of transportation and
temporary maintenance, the Employer may
provide the same to such personnel and
recover the cost of doing so from the
Contractor.
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22.2.2 Persons in the Service of Employer

The Contractor shall not recruit, or attempt to
recruit, staff and labor from amongst the
Employer’s Personnel.

22.2.3 Labor Laws

The Contractor shall comply with all the
relevant labor Laws applicable to the
Contractor’s  Personnel, including Laws
relating to their employment, health, safety,
welfare, immigration and emigration, and shall
allow them all their legal rights.

The Contractor shall at all times during the
progress of the Contract use its best endeavors
to prevent any unlawful, riotous or disorderly
conduct or behavior by or amongst its
employees and the labor of its Subcontractors

The Contractor shall, in all dealings with its
labor and the labor of its SubContractors
currently employed on or connected with the
Contract, pay due regard to all recognized
festivals, official holidays, religious or other
customs and all local laws and regulations
pertaining to the employment of labor.

22.2.4 Rates of Wages and Conditions of Labor

The Contractor shall pay rates of wages, and
observe conditions of labor, which are not
lower than those established for the trade or
industry where the work is carried out. If no
established rates or conditions are applicable,
the Contractor shall pay rates of wages and
observe conditions which are not lower than
the general level of wages and conditions
observed locally by employers whose trade or
industry is similar to that of the Contractor.

The Contractor shall inform the Contractor’s
Personnel about their liability to pay personal
income taxes in the Country in respect of such
of their salaries, wages and allowances as are
chargeable under the Laws for the time being
in force, and the Contractor shall perform such
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duties in regard to such deductions thereof as
may be imposed on him by such Laws.

22.2.5Working Hours

Normally, work may not be carried out on the
Site on locally recognized days of rest, or
outside the normal working hours, unless:

(a) otherwise stated in the Contract,
(b) the Project Manager gives consent, or

(c) the work is unavoidable, or necessary for
the protection of life or property or for
the safety of the Works, in which case
the Contractor shall immediately advise
the Project Manager.

If and when the Contractor considers it
necessary to carry out work at night or on public
holidays so as to meet the Time for Completion
and requests the Project Manager’s consent
thereto, the Project Manager shall not
unreasonably withhold such consent.

This Sub-Clause shall not apply to any work
which is customarily carried out by rotary or
double-shifts.

22.2.6 Facilities for Staff and Labor

Except as otherwise stated in the Specification,
the Contractor shall provide and maintain all
necessary accommodation and welfare facilities
for the Contractor’s Personnel. The Contractor
shall also provide facilities for the Employer’s
Personnel if and as stated in the Specification.

The Contractor shall not permit any of the
Contractor’s Personnel to maintain any
temporary or permanent living quarters within
the structures forming part of the Permanent
Works.

22.2.7 Health and Safety

The Contractor shall at all times take all
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reasonable precautions to maintain the health
and safety of the Contractor’s Personnel. In
collaboration with local health authorities, the
Contractor shall ensure that medical staff, first
aid facilities, sick bay and other services are
available at all times at the Site and at any
accommodation for Contractor’s and
Employer’s Personnel, and that suitable
arrangements are made for all necessary welfare
and hygiene requirements and for the prevention
of epidemics.

The Contractor shall appoint an accident
prevention officer at the Site, responsible for
maintaining safety and protection against
accidents. This person shall be qualified for this
responsibility, and shall have the authority to
issue instructions and take protective measures
to prevent accidents. Throughout the
performance of the Contract, the Contractor
shall provide whatever is required by this
person to exercise this responsibility and
authority.

The Contractor shall send to the Project
Manager, details of any accident as soon as
practicable after its occurrence. The Contractor
shall maintain records and make reports
concerning health, safety and welfare of
persons, and damage to property, as the Project
Manager may reasonably require.

The Contractor shall throughout the contract
(including the Defects Notification Period): (i)
conduct Information, Education and
Consultation Communication (IEC) campaigns,
as per guidelines of concerned local, state or
government authorities, addressed to all the Site
staff and labor (including all the Contractor's
employees, all SubContractors, and all truck
drivers and crew making deliveries to Site for
construction activities) and to the immediate
local communities, concerning the risks,
dangers and impact, and appropriate avoidance
behavior with respect to of risks of various
transmittable diseases, epidemic etc.
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22.2.8 Funeral Arrangements

In the event of the death of any of the
Contractor’s personnel or accompanying
members of their families, the Contractor shall
be responsible for making the appropriate
arrangements for their return or burial, unless
otherwise specified in the SCC.

22.2.9 Records of Contractor’s Personnel

The Contractor shall keep accurate records of
the Contractor’s personnel, including the
number of each class of Contractor’s Personnel
on theSite and the names, ages, genders, hours
worked and wages paid to all workers. These
records shall be available for inspection by the
Project Manager until the Contractor has
completed all work.

22.2.10 Supply of Water

The Contractor shall, having regard to local
conditions, provide on the Site an adequate
supply of drinking and

22.2.11 Prohibition of All Forms of Forced or
Compulsory Labor

The Contractor shall not employ “forced or
compulsory labor” in any form. “Forced or
compulsory labor” consists of all work or
service, not voluntarily performed, that is
extracted from an individual under threat of
force or penalty.

22.2.12 Prohibition of Harmful Child Labor

The Contractor shall not employ any child to
perform any work that is economically
exploitative, or is likely to be hazardous to, or
to interfere with, the child's education, or to be
harmful to the child's health or physical,
mental, spiritual, moral, or social development,
as may be required as per the applicable laws.
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223

Contractor’s Equipment

22.3.1 All Contractor’s Equipment brought by the
Contractor onto the Site shall be deemed to be
intended to be wused exclusively for the
execution of the Contract. The Contractor
shall not remove the same from the Site
without the Project Manager’s consent that
such Contractor’s Equipment is no longer
required for the execution of the Contract.

22.3.2 Unless otherwise specified in the Contract,
upon completion of the Facilities, the
Contractor shall remove from the Site all
Equipment brought by the Contractor onto the
Site and any surplus materials remaining
thereon.

22.3.3 The Employer will, if requested, use its best
endeavors to assist the Contractor in obtaining
any local, state or mnational government
permission required by the Contractor for
removal of the equipment from Site, which
was brought to Site by the Contractor for use
in the execution of the Contract that is no
longer required for the execution of the
Contract.

22.4 Site Regulations and Safety

22.5

The Employer and the Contractor shall establish Site
regulations setting out the rules to be observed in the
execution of the Contract at the Site and shall comply
therewith. The Contractor shall prepare and submit to
the Employer, with a copy to the Project Manager,
proposed Site regulations for the Employer’s
approval, which approval shall not be unreasonably
withheld.

Such Site regulations shall include, but shall not be
limited to, rules in respect of security, safety of the
Facilities, gate control, sanitation, medical care, and
fire prevention.

Opportunities for Other Contractors

22.5.1 The Contractor shall, upon written request
from the Employer or the Project Manager,
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give all reasonable opportunities for carrying
out the work to any other Contractors
employed by the Employer on or near the Site.

22.5.2 If the Contractor, upon written request from
the Employer or the Project Manager, makes
available to other Contractors any roads or
ways the maintenance for which the
Contractoris responsible, permits the use by
such other Contractors of the Contractor’s
Equipment, or provides any other service of
whatsoever nature for such other Contractors,
the Employer shall fully compensate the
Contractor for any loss or damage caused or
occasioned by such other Contractors in
respect of any such use or service, and shall
pay to the Contractor reasonable remuneration
for the use of such equipment or the provision
of such services.

22.5.3 The Contractor shall also so arrange to perform
its work as to minimize, to the extent possible,
interference  with the work of other
Contractors.  The Project Manager shall
determine the resolution of any difference or
conflict that may arise between the Contractor
and other Contractors and the workers of the
Employer in regard to their work.

22.5.4 The Contractor shall notify the Project
Manager promptly of any defects in the other
Contractors’ work that come to its notice, and
that could affect the Contractor’s work. The
Project Manager shall determine the corrective
measures, if any, required to rectify the
situation after inspection of the Facilities.
Decisions made by the Project Manager shall
be binding on the Contractor.

22.6 Emergency Work

If, by reason of an emergency arising in connection
with and during the execution of the Contract, any
protective or remedial work is necessary as a matter
of urgency to prevent damage to the Facilities, the
Contractor shall immediately carry out such work.
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23. Test and Inspection

22.7

22.8

23.1

If the Contractor is unable or unwilling to do such
work immediately, the Employer may do or cause
such work to be done as the Employer may determine
is necessary in order to prevent damage to the
Facilities. In such event the Employer shall, as soon
as practicable after the occurrence of any such
emergency, notify the Contractor in writing of such
emergency, the work done and the reasons therefor. If
the work done or caused to be done by the Employer
is work that the Contractor was liable to do at its own
expense under the Contract, the reasonable costs
incurred by the Employer in connection therewith
shall be paid by the Contractor to the Employer.
Otherwise, the cost of such remedial work shall be
borne by the Employer.

Site Clearance

22.7.1 Site Clearance in Course of Performance: In
the course of carrying out the Contract, the
Contractor shallkeep theSite reasonably free
from all unnecessary obstruction, store or
remove any surplus materials, clear away any
wreckage, rubbish or temporary works from
the Site, and remove any Contractor’s
Equipment no longer required for execution of
the Contract.

22.7.2 Clearance of Site after Completion: After
Completion of all parts of the Facilities, the
Contractor shall clear away and remove all
wreckage, rubbish and debris of any kind from
the Site, and shall leave the Site and Facilities
in a clean and safe condition.

Watching and Lighting

The Contractor shall provide and maintain at its own
expense alllighting, fencing, and watching when and
where necessary for the proper execution and the
protection of the Facilities, or for the safety of the
owners and occupiers of adjacent property and for the
safety of the public.

The Contractor shall at its own expense carry out at
the place of manufacture and/or on the Site all such
tests and/or inspections of the Plant and any part of
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23.2

233

23.4

23.5

23.6

the Facilities as are specified in the Contract.

The Employer and the Project Manager or their
designated representatives shall be entitled to attend
the aforesaid test and/or inspection, provided that the
Employer shall bear all costs and expenses incurred in
connection with such attendance including, but not
limited to, all traveling and board and lodging
expenses.

Whenever the Contractor is ready to carry out any
such test and/or inspection, the Contractor shall give a
reasonable advance notice of such test and/or
inspection and of the place and time thereof to the
Project Manager. The Contractor shall obtain from
any relevant third Party or manufacturer any
necessary permission or consent to enable the
Employer and the Project Manager or their designated
representatives to attend the test and/or inspection.

The Contractor shall provide the Project Manager
with a certified report of the results of any such test
and/or inspection.

If the Employer or Project Manager or their
designated representatives fails to attend the test
and/or inspection, or if it is agreed between the Parties
that such persons shall not do so, then the Contractor
may proceed with the test and/or inspection in the
absence of such persons, and may provide the Project
Manager with a certified report of the results thereof.

The Project Manager may require the Contractor to
carry out any test and/or inspection not required by
the Contract, provided that the Contractor’s
reasonable costs and expenses incurred in the carrying
out of such test and/or inspection shall be added to the
Contract Price. Further, if such test and/or inspection
impede the progress of work on the Facilities and/or
the Contractor’s performance of its other obligations
under the Contract, due allowance will be made in
respect of the Time for Completion and the other
obligations so affected.

If any Plant or any part of the Facilities fails to pass
any test and/or inspection, the Contractor shall either
rectify or replace such Plant or part of the Facilities
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23.7

23.8

23.9

and shall repeat the test and/or inspection upon giving
a notice under GCC Sub-Clause 23.3.

If any dispute or difference of opinion shall arise
between the Parties in connection with or arising out
of the test and/or inspection of the Plant or part of the
Facilities that cannot be settled between the Parties
within a reasonable period of time, it may be referred
for settlement of dispute in accordance with GCC
Clause 46.

The Contractor shall afford the Employer and the
Project Manager, at the Employer’s expense, access at
any reasonable time to any place where the Plant are
being manufactured or the Facilities are being
installed, in order to inspect the progress and the
manner of manufacture or installation, provided that
the Project Manager shall give the Contractor a
reasonable prior notice.

The Contractor agrees that neither the execution of a
test and/or inspection of Plant or any part of the
Facilities, nor the attendance by the Employer or the
Project Manager, nor the issue of any test certificate
pursuant to GCC Sub-Clause 23.4, shall release the
Contractor from any other responsibilities under the
Contract.

23.10No part of the Facilities or foundations shall be

covered up on the Site without the Contractor carrying
out any test and/or inspection required under the
Contract. The Contractor shall give a reasonable
notice to the Project Manager whenever any such
parts of the Facilities or foundations are ready or
about to be ready for test and/or inspection; such test
and/or inspection and notice thereof shall be subject to
the requirements of the Contract.

23.11 The Contractor shall uncover any part of the Facilities

or foundations, or shall make openings in or through
the same as the Project Manager may from time to
time require at the Site, and shall reinstate and make
good such part or parts.

If any parts of the Facilities or foundations have been
covered up at the Site after compliance with the
requirement of GCC Sub-Clause 23.10 and are found
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24. Precommissioning,
Commissioning,
Guarantee Tests and
Completion of the
Facilities

to be executed in accordance with the Contract, the
expenses of uncovering, making openings in or
through, reinstating, and making good the same shall
be borne by the Employer, and the Time for
Completion shall be reasonably adjusted to the extent
that the Contractor has thereby been delayed or
impeded in the performance of any of its obligations
under the Contract.

The Employer/Nodal agency/ Third part inspecting
agency may also deploy mobile vans with Testing
facility to test the plants and facilities by selecting
random samples from store or from site. In such a
case if the material/ facility fails, the same shall be
replaced with new material, and one more random
sample would be selected from the same batch
fortesting. If the material fails the test again, then the
whole lot shall be replaced by the Contractor at its
own risk and cost.

24.1 Pre- Commissioning

24.1.1 As soon as the Facilities or any part thereof have, in

the opinion of the Contractor/Bidder, been
completed operationally and structurally and put in
a tight and clean condition as specified in the
Employer’s Requirements, excluding minor items
not materially affecting the operation or safety of
the Facilities, the Contractor/Bidder shall so notify
the Employer in writing.

24.1.2 Within seven (7) days after receipt of the notice

from the Contractor/Bidder under GCC Sub-Clause
24.1.1, the Employer shall supply the operating and
maintenance personnel specified in the Appendix to
the Contract Agreement titled Scope of Works and
Supply by the Employer for Precommissioning of
the Facilities or any part thereof.

Pursuant to the Appendix to the Contract
Agreement titled Scope of Works and Supply by
the Employer, the Employer shall also provide,
within the said seven (7) day period, the utilities,
facilities, services and other matters required for
Precommissioning of the Facilities or any part
thereof.
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24.1.3

24.1.4

As soon as reasonably practicable after the
operating and maintenance personnel have been
supplied by the Employer and the utilities,
facilities, services and other matters have been
provided by the Employer in accordance with GCC
Sub-Clause 24.1.2, the Contractor shall commence
Precommissioning of the Facilities or the relevant
part thereof in preparation for Commissioning,
subject to GCC Sub-Clause 24.8.

As soon as all works in respect of
Precommissioning are completed and, in the
opinion of the Contractor, the Facilities or any part
thereof are ready for Commissioning, the
Contractor/Bidder shall so notify the Project
Manager in writing.

24.1.5 The Project Manager, within fourteen (14) days after

24.1.6

24.1.7

receipt of the Contractor’s notice under GCC Sub-
Clause 24.1.4, either intimate in writing to
commence Commissioning, or notify the defects
and/or deficiencies to be rectified/ corrected by the
Contractor pending which Commissioning cannot
be commenced.

If the Project Manager notifies the Contractor of
any defects and/or deficiencies, the Contractor shall
then correct/ rectify such defects and/or
deficiencies, and shall repeat the procedure
described in GCC Sub-Clause 24.1.4.

If the Project Manager is satisfied that the Facilities
or that part thereof are ready for Commissioning,
the Project Manager shall, within seven (7) days
after receipt of the Contractor’s repeated notice,
issue a communication in writing to the Contractor
to commence Commissioning.

If the Project Manager is not so satisfied, then it shall

24.1.8

notify the Contractor in writing of any defects
and/or deficiencies within seven (7) days after
receipt of the Contractor’s repeated notice, and the
above procedure shall be repeated.

If the Project Manager fails to issue any written
communication/ intimation to the Contractor, and
fails to inform the Contractor of any defects and/or
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deficiencies within fourteen (14) days after receipt
of the Contractor’s notice under GCC Sub-Clause
24.4.1 or within seven (7) days after receipt of the
Contractor’s repeated notice, then the Facilities or
that part thereof shall be deemed to be ready for
Commissioning as on expiry of the 14 days/ 7 days
period as aforesaid, as the case may be.

24.2 Commissioning

24.2.1 Commissioning of the Facilities or any part thereof

shall be commenced by the Contractor immediately
after issue of the written intimation for the same by
the Project Manager.

24.2.2 The Employer shall supply the operating and

maintenance personnel and all utilities, facilities,
services and other matters required for
Commissioning.

24.2.3 In accordance with the requirements of the Contract,

the Contractor’s and Project Manager’s advisory
personnel shall attend the Commissioning,
including the Guarantee Test, and shall advise and
assist the Employer.

24.3 Guarantee Test

24.3.1 Subject to GCC Sub-Clause 24.8, the Guarantee Test

and repeats thereof shall be conducted by the
Contractor during Commissioning of the Facilities
or the relevant part thereof to ascertain whether the
Facilities or the relevant part can attain the
Functional Guarantees specified in the Appendix to
the Contract Agreement titled Functional
Guarantees. The Employer shall promptly provide
the Contractor with such information as the
Contractor may reasonably require in relation to the
conduct and results of the Guarantee Test and any
repeats thereof.

24.4 Completion

24.4.1As soon as all works in respect of Precommissioning,

Commissioning, Guarantee Tests and geo-tagging
of the assets on GIS portal, are completed in the
opinion of the Contractor, the Facilities or any part
thereof have achieved Completion, the Contractor
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2442

shall so notify the Project Manager in writing.

The Project Manager shall, within fourteen (14)
days after receipt of the Contractor’s notice under
GCC Sub-Clause 24.4.1, either issue a Completion
Certificate in the form specified in the Section 8§,
stating that the Facilities or that part thereof have
reached Completion as of the date of the
Contractor’s notice under GCC Sub-Clause 24.4.1,
or notify the Contractor in writing of any defects
and/or deficiencies.

24.4.3 If the Project Manager notifies the Contractor of any

2444

24.4.5

defects and/or deficiencies, the Contractor shall
then correct such defects and/or deficiencies, and
shall repeat the procedure described in GCC Sub-
Clause 24.4.1.

If the Project Manager is satisfied that the Facilities
or that part thereof have reached Completion, the
Project Manager shall, within seven (7) days after
receipt of the Contractor’s repeated notice, issue a
Completion Certificate stating that the Facilities or
that part thereof have reached Completion as of the
date of the Contractor’s repeated notice.

If the Project Manager is not so satisfied, then it
shall notify the Contractor in writing of any defects
and/or deficiencies within seven (7) days after
receipt of the Contractor’s repeated notice, and the
above procedure shall be repeated.

If the Project Manager fails to issue the Completion
Certificate and fails to inform the Contractor of any
defects and/or deficiencies within fourteen (14)
days after receipt of the Contractor’s notice under
GCC Sub-Clause 24.4.1 or within seven (7) days
after receipt of the Contractor’s repeated notice
under GCC Sub-Clause 24.4.4, or if the Employer
makes use of the Facilities or part thereof, then the
Facilities or that part thereof shall be deemed to
have reached Completion as of the date of the
Contractor’s notice or repeated notice, or as of the
Employer’s use of the Facilities, as the case may
be. The Contractor shall accordingly issue written
communication/ intimation on the same to the
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Project Manager.

24.5 As soon as possible after Completion, the Contractor
shall complete all outstanding minor items so that the
Facilities are fully in accordance with the
requirements of the Contract, failing which the
Employer will undertake such completion and deduct
the costs thereof from any monies owing to the
Contractor.

24.6 Upon Completion, the Employer shall be responsible
for the care and custody of the Facilities or the
relevant part thereof, together with the risk of loss or
damage thereto, and shall thereafter take over the
Facilities or the relevant part thereof.

24.7 Partial Acceptance

24.7.1 If the Contract specifies that Commissioning
and Completion shall be carried out in respect
of parts of the Facilities, the provisions relating
to Commissioning and Completion including
the Guarantee Test shall apply to each such
part of the Facilities individually, and the
Completion Certificate shall be issued
accordingly for each such part of the Facilities.

24.8 Delayed Precommissioning, Commissioning and/or
Guarantee Test

24.8.1 In the event that the Contractor is unable to
proceed with the Precommissioning of the
Facilities pursuant to GCC Sub-Clause 24.1, or
with the Commissiong/Guarantee  Test
pursuant to GCC Sub-Clause 24.2/ 24.3, for
reasons attributable to the Employer either on
account of non availability of other facilities
under the  responsibilities of  other
Contractor(s), or for reasons beyond the
Contractor’s control, the provisions leading to
“deemed” completion of activities such as
Completion, pursuant to GCC Sub-Clause
24.4, and Operational Acceptance, pursuant to
GCC Sub-Clause 25, and Contractor’s
obligations regarding Defect Liability Period,
pursuant to GCC Sub-Clause 27.2, Functional
Guarantee, pursuant to GCC Clause 28, and
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Care of Facilities, pursuant to GCC Clause 32,
and GCC Clause 41.1, Suspension, shall not

apply.

In this case, the following provisions

shall apply.

24.8.2 When the Contractor is notified by the Project
Manager that he will be unable to proceed with
the activities and obligations pursuant to above
Sub-Clause 24.8.1, the Contractor shall be
entitled to the following:

(2)

(b)

(c)

(d)

the Time of Completion shall be
extended for the period of suspension
without  imposition of  liquidated
damages pursuant to GCC Sub-Clause
26.2;

payments due to the Contractor in
accordance with the provision specified
in the  Appendix to the Contract
Agreement titled Terms and Procedures
of Payment, which would not have been
payable in normal circumstances due to
non-completion of the subject activities,
shall be released to the Contractor
against submission of a security in the
form of a bank guarantee of equivalent
amount acceptable to the Employer, and
which shall become null and void when
the Contractor will have complied with
its obligations regarding those payments,
subject to the provision of Sub-Clause
24.8.3 below;

the expenses towards the above security
and extension of other securities under
the contract, of which validity needs to
be extended, shall be reimbursed to the
Contractor by the Employer;

the additional charges towards the care
of the Facilities pursuant to GCC Sub-
Clause 32.1 shall be reimbursed to the
Contractor by the Employer for the
period  between the  notification
mentioned above and the notification
mentioned in Sub-Clause 24.8.4 below.
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The provision of GCC Sub-Clause 33.2
shall apply to the Facilities during the
same period.

24.8.3 In the event that the period of suspension
under above Sub-Clause 24.8.1 actually
exceeds one hundred eighty (180) days, the
Employer and Contractor shall mutually agree
to any additional compensation payable to the
Contractor.

24.8.4 When the Contractor is notified by the Project
Manager that the plant is ready for
Precommissioning/  Commissioning/  Guarantee
Tests, the Contractor shall proceed without delay in
performing Precommissioning, = Commissioning,
Guarantee Tests and achieving Completion in
accordance with GCC Clause 24.

25.10perational Acceptance

25. Operational Acceptance

25.1.1 Subject to GCC Sub-Clause 24.7, Operational
Acceptance shall occur in respect of the Facilities or
any part thereof when

(a) the Guarantee Test has been successfully
completed and the Functional Guarantees are
met; or

(b) the Contractor has paid the liquidated damages
specified in GCC Sub-Clause 28.3 hereof; and

(c) any minor items mentioned in GCC Sub-Clause
24.5 hereof relevant to the Facilities or that part
thereof have been completed.

25.1.2 In case if the requirements of GCC 25.1.1 have been
complied upon or before achieving the Completion,
Operational Acceptance shall be deemd to have
occurred upon Completion. In case if the
requirements of GCC 25.1.1 have been not been
complied upon on or before achieving the
Completion, at any time after the same are
complied, the Contractor may give a notice to the
Project Manager requesting the issue of an
Operational Acceptance Certificate in respect of the
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Facilities or the part thereof specified in such notice
as of the date of such notice.

25.3.3 The Project Manager shall, after consultation with
the Employer, and within seven (7) days after
receipt of the Contractor’s notice, issue an
Operational Acceptance Certificate.

25.3.4 If within seven (7) days after receipt of the
Contractor’s notice, the Project Manager fails to
issue the Operational Acceptance Certificate or fails
to inform the Contractor in writing of the justifiable
reasons why the Project Manager has not issued the
Operational Acceptance Certificate, the Facilities or
the relevant part thereof shall be deemed to have
been accepted as of the date of the Contractor’s said
notice. The Contract shall intimate the same to the
Project Manager through awritten communication/
intimation.

F. Guarantees and Liabilities

26. Completion Time 26.1 The Contractor guarantees that it shall attain
Guarantee Completion of the Facilities (or a part for which a
separate time for completion is specified) within the
Time for Completion specified in the SCC pursuant to
GCC Sub-Clause 8.2, or within such extended time to
which the Contractor shall be entitled under GCC

Clause 40 hereof.

26.2 If the Contractor fails to attain Completion of the
Facilities or any part thereof within the Time for
Completion or any extension thereof under GCC
Clause 40, the Contractor shall pay to the Employer
liquidated damages in the amount specified in the SCC
as a percentage rate of the Contract Price or the
relevant part thereof. The aggregate amount of such
liquidated damages shall in no event exceed the
amount specified as “Maximum” in the SCC as a
percentage rate of the Contract Price. Once the
“Maximum” is reached, the Employer may consider
termination of the Contract, pursuant to GCC Sub-
Clause 42.2.2.

Such payment shall completely satisfy the Contractor’s
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obligation to attain Completion of the Facilities or the
relevant part thereof within the Time for Completion
or any extension thereof under GCC Clause 40. The
Contractor shall have no further liability whatsoever to
the Employer in respect thereof.

However, the payment of liquidated damages shall not
in any way relieve the Contractor from any of its
obligations to complete the Facilities or from any other
obligations and liabilities of the Contractor under the
Contract.

Save for liquidated damages payable under this GCC
Sub-Clause 26.2, the failure by the Contractor to attain
any milestone or other act, matter or thing by any date
specified in the Appendix to the Contract Agreement
titled Time Schedule, and/or other program of work
prepared pursuant to GCC Sub-Clause 18.2 shall not
render the Contractor liable for any loss or damage
thereby suffered by the Employer.

27. Defect Liability 25.2The Contractor warrants that the Facilities or any part
thereof shall be free from defects in the design,
engineering, materials and workmanship of the Plant
supplied and of the work executed.Further, in additions
to the provisons contained herein, the provisons, if any,
specified in SCC shall also apply.

27.2 The Defect Liability Period shall be Twelve (12)
from the date of Completion of the Facilities (or any
part thereof) unless specified otherwise in the SCC
pursuant to GCC Sub-Clause 27.10, and the duration
ofevery extension applicable (as per GCC 27.8) should
be same as the duration of the defect liability period
above. The aggregate value of all extensions will be
subject to the maximum extension permissible (as per
GCC 27.8).

If during the Defect Liability Period any defect should
be found in the design, engineering, materials and
workmanship of the Plant supplied or of the
Installation Services/ work executed by the Contractor,
the Contractor shall promptly, in consultation and
agreement with the Employer regarding appropriate
remedying of the defects, and at its own cost, repair,
replace or otherwise make good such defect as well as
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27.3

27.4

27.5

any damage to the Facilities caused by such defect, to
the satisfaction of the Employer. The Contractor shall
not be responsible for the repair, replacement or
making good of any defect or of any damage to the
Facilities arising out of or resulting from any of the
following causes:

(a) improper operation or maintenance of the
Facilities by the Employer;

(b) operation of the Facilities outside specifications
provided in the Contract; or

(c) normal wear and tear.

The Contractor’s obligations under this GCC Clause
27 shall not apply to:

(a) any materials that are supplied by the Employer
under GCC Sub-Clause 21.2, are normally
consumed in operation, or have a normal life
shorter than the Defect Liability Period stated
herein;

(b) any designs, specifications or other data
designed, supplied or specified by or on behalf
of the Employer or any matters for which the
Contractor has disclaimed responsibility herein;
or

(c) any other materials supplied or any other work
executed by or on behalf of the Employer,
except for the work executed by the Employer
under GCC Sub-Clause 27.7.

The Employer shall give the Contractor a notice
stating the nature of any such defect together with all
available evidence thereof, promptly following the
discovery thereof. The Employer shall afford all
reasonable opportunity for the Contractor to inspect
any such defect.

The Employer shall afford the Contractor all necessary
access to the Facilities and the Site to enable the
Contractor to perform its obligations under this GCC
Clause 27.

The Contractor may, with the consent of the Employer,
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27.6

27.7

27.8

remove from the Site any Plant or any part of the
Facilities that are defective if the nature of the defect,
and/or any damage to the Facilities caused by the
defect, is such that repairs cannot be expeditiously
carried out at the Site.

If the repair, replacement or making good is of such a
character that it may affect the efficiency of the
Facilities or any part thereof, the Employer may give
to the Contractor a notice requiring that tests of the
defective part of the Facilities shall be made by the
Contractor immediately upon completion of such
remedial work, whereupon the Contractor shall carry
out such tests.

If such part fails the tests, the Contractor shall carry
out further repair, replacement or making good, as the
case may be, until that part of the Facilities passes such
tests. The tests shall be agreed upon by the Employer
and the Contractor.

If the Contractor fails to commence the work
necessary to remedy such defect or any damage to the
Facilities caused by such defect within a reasonable
time (which shall in no event be considered to be less
than fifteen (15) days), the Employer may, following
notice to the Contractor, proceed to do such work, and
the reasonable costs incurred by the Employer in
connection therewith shall be paid to the Employer by
the Contractor or may be deducted by the Employer
from any monies due the Contractor or claimed under
the Performance Security.

If the Facilities or any part thereof cannot be used by
reason of such defect and/or making good of such
defect, the Defect Liability Period of the Facilities or
such part, as the case may be, shall be extended by a
period equal to the period during which the Facilities
or such part cannot be used by the Employer because
of any of the aforesaid reasons.

Upon correction of the defects in the Facilities or any
part thereof by repair/replacement, the repaired/ replaced
item(s) shall have the Defect Liability Period extended
by a period mentioned in GCC Sub-Clause 27.2 from the
time of such replacement/repair of the facilities or any
part thereof. However, such extension of Defect Liability
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Period, in aggregate, shall, not exceed the period
specified in SCC.

27.8.1 At the end of the Defect Liability Period, the

279

Contractor's Liability ceases except for latent defects.
The Contractor's liability for latent defects warranty shall
be limited to period specified in SCC, reckoned from the
end of Defect Liability Period including extension
thereof. For the purpose of this clause, the latent defects
shall be the defects inherently lying within the material
or arising out of design deficiency, which do not
manifest themselves during the Defect Liability Period
defined in this GCC Clause 27, but later.

Except as provided in GCC Clauses 27 and 33, the
Contractor shall be under no liability whatsoever and
howsoever arising, and whether under the Contract or
at law, in respect of defects in the Facilities or any part
thereof, the Plant, design or engineering or work
executed that appear after Completion of the Facilities
or any part thereof, except where such defects are the
result of the gross negligence, fraud, or criminal or
willful action of the Contractor.

27.10  In addition, any such component of the Facilities,

28. Functional Guarantees 28.1

28.2

and during the period of time as may be specified in
the SCC, shall be subject to an extended defect
liability period. Such obligation of the Contractor
shall be in addition to the defect liability period
specified under GCC Sub-Clause 27.2.

The Contractor guarantees that during the Guarantee
Test, the Facilities and all parts thereof shall attain the
Functional Guarantees specified in the Appendix to the
Contract Agreement titled Functional Guarantees,
subject to and upon the conditions therein specified.

If, for reasons attributable to the Contractor, the
minimum level of the Functional Guarantees specified
in the Appendix to the Contract Agreement titled
Functional Guarantees, are not met either in whole or
in part, the Contractor shall at its cost and expense
make such changes, modifications and/or additions to
the Plant or any part thereof as may be necessary to
meet at least the minimum level of such Guarantees.
The Contractor shall notify the Employer upon
completion of the necessary changes, modifications
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29. Patent Indemnity

28.3

28.4

29.1

and/or additions, and shall request the Employer to
repeat the Guarantee Test until the minimum level of
the Guarantees has been met. If the Contractor
eventually fails to meet the minimum level of
Functional Guarantees, the Employer may consider
termination of the Contract, pursuant to GCC Sub-
Clause 42.2.2 subject to all other actions as deemed fit
by the Employer including but not limited to legal
recourse

If, for reasons attributable to the Contractor, the
Functional Guarantees specified in the Appendix to the
Contract Agreement titled Functional Guarantees, are
not attained either in whole or in part, but the
minimum level of the Functional Guarantees specified
in the said Appendix to the Contract Agreement is met,
the Contractor shall, at the Contractor’s option, either

(a) make such changes, modifications and/or
additions to the Facilities or any part thereof that
are necessary to attain the Functional Guarantees
at its cost and expense, and shall request the
Employer to repeat the Guarantee Test or

(b) pay liquidated damages to the Employer in
respect of the failure to meet the Functional
Guarantees in accordance with the provisions in
the Appendix to the Contract Agreement titled
Functional Guarantees.

The payment of liquidated damages under GCC Sub-
Clause 28.3, up to the limitation of liability specified
in the Appendix to the Contract Agreement titled
Functional Guarantees, shall completely satisfy the
Contractor’s guarantees under GCC Sub-Clause 28.3,
and the Contractor shall have no further liability
whatsoever to the Employer in respect thereof. Upon
the payment of such liquidated damages by the
Contractor, the Project Manager shall issue the
Operational Acceptance Certificate for the Facilities
or any part thereof in respect of which the liquidated
damages have been so paid.

The Contractor shall, subject to the Employer’s
compliance with GCC Sub-Clause 29.2, indemnify and
hold harmless the Employer and its employees and
officers from and against any and all suits, actions or
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29.2

administrative proceedings, claims, demands, losses,
damages, costs, and expenses of whatsoever nature,
including attorney’s fees and expenses, which the
Employer may suffer as a result of any infringement or
alleged infringement of any patent, utility model,
registered design, trademark, copyright or other
intellectual property right registered or otherwise
existing at the date of the Contract by reason of: (a)
the installation of the Facilities by the Contractor or
the use of the Facilities in the country where the Site is
located; and (b) the sale of the products produced by
the Facilities in any country.

Such indemnity shall not cover any use of the
Facilities or any part thereof other than for the purpose
indicated by or to be reasonably inferred from the
Contract, any infringement resulting from the use of
the Facilities or any part thereof, or any products
produced thereby in association or combination with
any other equipment, plant or materials not supplied by
the Contractor, pursuant to the Contract Agreement.

If any proceedings are brought or any claim is made
against the Employer arising out of the matters
referred to in GCC Sub-Clause 29.1, the Employer
shall promptly give the Contractor a notice thereof,
and the Contractor may at its own expense and in the
Employer’s name conduct such proceedings or claim
and any negotiations for the settlement of any such
proceedings or claim.

If the Contractor fails to notify the Employer within
twenty-eight (28) days after receipt of such notice that
it intends to conduct any such proceedings or claim,
then the Employer shall be free to conduct the same on
its own behalf. Unless the Contractor has so failed to
notify the Employer within the twenty-eight (28) day
period, the Employer shall make no admission that
may be prejudicial to the defense of any such
proceedings or claim.

The Employer shall, at the Contractor’s request, afford
all available assistance to the Contractor in conducting
such proceedings or claim, and shall be reimbursed by
the Contractor for all reasonable expenses incurred in
so doing.
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30. Limitation of Liability

29.3 The Employer shall indemnify and hold harmless the

Contractor and its employees, officers and
SubContractors from and against any and all suits,
actions or administrative proceedings, claims,
demands, losses, damages, costs, and expenses of
whatsoever nature, including attorney’s fees and
expenses, which the Contractor may suffer as a result
of any infringement or alleged infringement of any
patent, utility model, registered design, trademark,
copyright or other intellectual property right registered
or otherwise existing at the date of the Contract arising
out of or in connection with any design, data, drawing,
specification, or other documents or materials
provided or designed by or on behalf of the Employer.

30.1 Except in cases of criminal negligence or willful

misconduct,

(a) neither Party shall be liable to the other Party,
whether in contract, tort, or otherwise, for any
indirect or consequential loss or damage, loss of
use, loss of production, or loss of profits or
interest costs, which may be suffered by the
other Party in connection with the Contract,
other than specifically provided as any
obligation of the Party in the Contract, and

(b) the aggregate liability of the Contractor to the
Employer, whether under the Contract, in tort
or otherwise, shall not exceed the amount
resulting from the application of the
multiplier specified in the SCC, to the
Contract Price or, if a multiplier is not so
specified, the total Contract Price including
any price adjustment pursuant to the
Contract, provided that this limitation shall
not apply to the cost of repairing or replacing
defective equipment, or to any obligation of
the Contractor to indemnify the Employer
with respect to patent infringement.
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31. Transfer of Ownership

G.

31.1

31.2

31.3

31.5

Risk Distribution

Ownership of the Plant (including spare parts) shall be
transferred to the Employer when the Plant are brought
on to the Site.

Ownership of the Contractor’s Equipment used by the
Contractor and its SubContractors in connection with
the Contract shall remain with the Contractor or its
SubContractors.

Ownership of any Plant in excess of the requirements
for the Facilities shall revert to the Contractor upon
Completion of the Facilities or at such earlier time
when the Employer and the Contractor agree that the
Plant in question are no longer required for the
Facilities.

Notwithstanding the transfer of ownership of the Plant,
the responsibility for care and custody thereof together
with the risk of loss or damage thereto shall remain
with the Contractor pursuant to GCC Clause 32 (Care
of Facilities) hereof until Completion of the Facilities
or the part thereof in which such Plant are incorporated.

31.6 For the Plant/ goods/ equipment/material to be supplied

by the Contractor under the Contract, it will be the
responsibility of the Contractor to take delivery, unload
and store the materials at Site and execute an Indemnity
Bond and obtain authorisation letter from Employer as

per sp

ecifiedproforma, in favour of the Employer against loss,

31.7

damage and any risks involved for the full value of the
Plant/ goods/ equipment/material. This Indemnity Bond
shall be furnished by the Contractor before
commencement of the supplies and shall be valid till
the Completion of the Facilities.

Under the Contract, where the Employer hands over
Employer supplied plant/ goods/ equipment/material to
the Contractor for executing the Contract, then the
Contractor shall, at the time of taking delivery of the
equipment through Bill of Lading or other despatch
documents, furnish trust Receipt for such plant/ goods/
equipment/material and also execute an Indemnity
Bond in favour of the Employer in the form acceptable
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32. Care of Facilities

32.1

32.2

to the Employer for keeping the plant/ goods/
equipment/material in safe custody and to utilize the
same exclusively for the purpose of the Contract as per
the specified proforma for the Trust receipt and
Indemnity Bond.. The Employer shall also issue a
separate Authorization Letter to the Contractor to
enable him to take physical delivery of plant/ goods/
equipment/material from the Employer as per specified
proforma.

The Contractor shall be responsible for the care and
custody of the Facilities or any part thereof until the date
of Completion of the Facilities pursuant to GCC Clause
24 or, where the Contract provides for Completion of the
Facilities in parts, until the date of Completion of the
relevant part, and shall make good at its own cost any
loss or damage that may occur to the Facilities or the
relevant part thereof from any cause whatsoever during
such period. The Contractor shall also be responsible for
any loss or damage to the Facilities caused by the
Contractor or its SubContractors in the course of any
work carried out, pursuant to GCC Clause 27.
Notwithstanding the foregoing, the Contractor shall not
be liable for any loss or damage to the Facilities or that
part thereof caused by reason of any of the matters
specified or referred to in paragraphs (a), (b) and (c) of
GCC Sub-Clauses 32.2 and 38.1.

If any loss or damage occurs to the Facilities or any
part thereof by reason of

(a) insofar as they, in relatation to Site, relate to
nuclear reaction, nuclear radiation, radioactive
contamination, pressure wave caused by aircraft or
other aerial objects, or any other occurrences that
an experienced Contractor could not reasonably
foresee, or if reasonably foreseeable could not
reasonably make provision for or insure against,
insofar as such risks are not normally insurable on
the insurance market and are in the general
excluded of the policy of insurance, including War
Risks and Political Risks, taken out under GCC
Clause 34 hereof; or

(b) any use or occupation by the Employer or any
third Party other than a SubContractor,
authorized by the Employer of any part of the
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33. Loss of or Damage to
Property; Accident or
Injury to Workers;
Indemnification

323

32.4

33.1

Facilities; or

(c) any use of or reliance upon any design, data or
specification provided or designated by or on
behalf of the Employer, or any such matter for
which  the  Contractor has  disclaimed
responsibility herein,

the Employer shall pay to the Contractor all sums
payable in respect of the Facilities executed,
notwithstanding that the same be lost, destroyed or
damaged. If the Employer requests the Contractor in
writing to make good any loss or damage to the
Facilities thereby occasioned, the Contractor shall
make good the same at the cost of the Employer in
accordance with GCC Clause 39. If the Employer
does not request the Contractor in writing to make
good any loss or damage to the Facilities thereby
occasioned, the Employer shall either request a change
in accordance with GCC Clause 39, excluding the
performance of that part of the Facilities thereby lost,
destroyed or damaged, or, where the loss or damage
affects a substantial part of the Facilities, the Employer
shall terminate the Contract pursuant to GCC Sub-
Clause 42.1 hereof.

The Contractor shall be liable for any loss of or
damage to any Contractor’s Equipment, or any other
property of the Contractor used or intended to be used
for purposes of the Facilities.

With respect to any loss or damage caused to the
Facilities or any part thereof by reason of any of the
matters specified in GCC Sub-Clause 38.1, the
provisions of GCC Sub-Clause 38.3 shall apply.

Subject to GCC Sub-Clause 33.3, the Contractor shall
indemnify and hold harmless the Employer and its
employees and officers from and against any and all
suits, actions or administrative proceedings, claims,
demands, losses, damages, costs, and expenses of
whatsoever nature, including attorney’s fees and
expenses, in respect of the death or injury of any
person or loss of or damage to any property other than
the Facilities whether accepted or not, arising in
connection with the supply and installation of the
Facilities and by reason of the negligence of the
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34. Insurance

33.2

333

Contractor or its SubContractors, or their employees,
officers or agents, except any injury, death or property
damage caused by the negligence of the Employer, its
Contractors, employees, officers or agents.

If any proceedings are brought or any claim is made
against the Employer that might subject the Contractor
to liability under GCC Sub-Clause 33.1, the Employer
shall promptly give the Contractor a notice thereof and
the Contractor may at its own expense and in the
Employer’s name conduct such proceedings or claim
and any negotiations for the settlement of any such
proceedings or claim.

If the Contractor fails to notify the Employer within
twenty-eight (28) days after receipt of such notice that
it intends to conduct any such proceedings or claim,
then the Employer shall be free to conduct the same on
its own behalf. Unless the Contractor has so failed to
notify the Employer within the twenty-eight (28) day
period, the Employer shall make no admission that
may be prejudicial to the defense of any such
proceedings or claim.

The Employer shall indemnify and hold harmless the
Contractor and its employees, officers and
SubContractors from any liability for loss of or
damage to property of the Employer, other than the
Facilities not yet taken over, that is caused by fire,
explosion or any other perils, in excess of the amount
recoverable from insurances procured under GCC
Clause 34, provided that such fire, explosion or other
perils were not caused by any act or failure of the
Contractor.

33.4The Party entitled to the benefit of an indemnity under

this GCC Clause 33 shall take all reasonable measures
to mitigate any loss or damage which has occurred. If
the Party fails to take such measures, the other Party’s

liabilities shall be correspondingly reduced.

34.1

To the extent specified in the Appendix to the Contract
Agreement titled Insurance Requirements, the
Contractor shall at its expense take out and maintain in
effect, or cause to be taken out and maintained in
effect, during the performance of the Contract, the
insurances set forth below in the sums and with the
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deductibles and other conditions specified in the said
Appendix. The identity of the insurers and the form of
the policies shall be subject to the approval of the
Employer, who should not unreasonably withhold such
approval.

a) Marine Cargo Policy/Transit Insurance Policy:

L

II.

I11.

(i)  Marine Cargo policy for imported equipment
Since imported finished materials are not permitted
under the contract, this policy shall not be applicable,
(1) Transit Insurance Policy for indigenous
equipment

Transit Insurance Policy shall be taken wherein only
inland transit is involved for the movement of Plant
and Equipment supplied from within India. The
policy shall cover movement of Plant and Equipment
from the manufacturer’s works to the project’s
warehouse at final destination site. Inland Transit
Clause (ITC) ‘A’ along with war & Strike Riots &
Civil Commotion (SRCC) extension cover shall be
taken. The policy shall cover movement of Plant and
Equipment from the manufacturer’s works to the
project’s warehouse at final destination site. The
policy shall cover all risk for loss or damage that may
occur during transit of Plant and Equipment from the
Contractor/sub-Contractor’s works or stores until
arrival at project’s warehouse/ store at final
destination. Institute Cargo Clause (ICC) ‘A’ along
with war & Strike Riots & Civil Commotion (SRCC)
cover shall be taken.

If during the execution of Contract, the Employer
requests the Contractor to take any other add-on
cover(s)/ supplementary cover(s) in aforesaid
insurance, in such a case, the Contractor shall
promptly take such add-on cover(s)/ supplementary
cover(s) and the charges towards such premium for
such add-on cover(s)/ supplementary cover(s) shall
be reimbursed to the Contractor on submission
documentary evidence of payment to the Insurance
company. Therefore, charges towards premium for
such add-on cover(s)/ supplementary cover(s) are not
included in the Contract Price.

The Contractor shall take the policy in the joint
names of Employer and the Contractor. The policy
shall indicate the Employer as the beneficiary.
However, if the Contractor is having an open policy
for its line of business, it should obtain an
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endorsement of the open cover policy from the
insurance company indicating that the dispatches
against this Contract are duly covered under its open
policy and include the name of the Employer as
jointly Insured in the endorsements to the open
policy.

b) Erection All Risk Policy/Contractor All Risk Policy:

II.

The policy should cover all physical loss or damage
to the facility at site during storage, erection and
commissioning covering all the perils as provided in
the policy as a basic cover and the add on covers as
mentioned at S1. No. (IIT) below.

The Contractor shall take the policy in the joint name
of Employer and the Contractor. All these policies
shall indicate Employer as the beneficiary. The
policy shall be kept valid till the date of the
Operational Acceptance of the project and the period
of the coverage shall be determined with the approval
of the Employer.

If the work is completed earlier than the period of policy

I11.

1l.

iil.

1v.

V1.

considered, the Contractor shall obtain the refund as
per provisions of the policy and pass on the benefit to
Employer. In case no refund is payable by the
insurance company then the certificate to that effect
shall be submitted to Employer at the completion of
the project.

The following add-on covers shall also be taken by
the Contractor:

Earthquake

Terrorism

Escalation cost (approximately @10% of sum
insured on annual basis)

Extended Maintenance cover for Defect Liability
Period

Design Defect

Other add-on covers viz., 50-50 clause, 72 hours
clause, loss minimization clause, waiver of
subrogation clause (for projects of more than Rs. 100
crores, cover for offsite storage/fabrication (over Rs.
100 crores).
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IV.

Third Party Liability cover with cross Liability
within Geographical limits of India as on ADD-on
cover to the basic EAR cover:

The third party liability add-on cover shall cover bodily

VL

injury or death suffered by third parties (including the
Employer’s personnel) and loss of or damage to
property (including the Employer’s property and any
parts of the Facilities which have been accepted by the
Employer) occurring in connection with supply and
installation of the Facilities.

The cost of insurance premium is to be reimbursed to
the Contractor for Employer Supplied Materials
(OSM) for which the insurer is to be finalized by the
Contractor as detailed therein. Alternatively, the
Contractor may take a single policy covering the
entire cost of the project including the cost of OSM.
For this purpose, the Contractor shall submit
documentary evidence for the premium paid for the
entire project to the Employer and Employer shall
reimburse to the Contractor the proportion of
premium equal to value of OSM to total sum insured.

If during the execution of Contract, the Employer
requests the Contractor to take any other add-on
cover(s)/ supplementary cover(s) in aforesaid
insurance, in such a case, the Contractor shall
promptly take such add-on cover(s)/ supplementary
cover(s) and the charges towards such premium for
such add-on cover(s)/ supplementary cover(s) shall
be reimbursed to the Contractor on submission
documentary evidence of payment to the Insurance
company. Therefore, charges towards premium for
such add-on cover(s)/ supplementary cover(s) are not
included in the Contract Price.

c) Automobile Liability Insurance

The Contractor shall ensure that all the vehicles deployed by
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the Contractor or its SubContractors (whether or not
owned by them) in connection with the supply and
installation of the Facilities in the project are duly
insured as per RTA act. Further the Contractor or its
SubContractors may also take comprehensive policy
(own damage plus third party liability) of each
individual vehicles deployed in the project on their
own discretion in their own name to protect their own
interest.

d) Workmen Compensation Policy:

II.

Workmen Compensation Policy shall be taken by the
Contractor in accordance with the statutory
requirement applicable in India. The Contractor shall
ensure that all the workmen employed by the
Contractor or its SubContractors for the project are
adequately covered under the policy.

The policy may either be project specific covering all
men of the Contractor and its SubContractors. The
policy shall be kept valid till the date of Operational
Acceptance of the project.

Alternatively, if the Contractor has an existing ‘Workmen

I11.

Compensation Policy’ for all its employees including
that of the SubContractor(s), the Contractor must
include the interest of the Employer for this specific
Project in its existing ‘Workmen Compensation
Policy’.

Without relieving the Contractor of its obligations
and responsibilities under this Contract, before
commencing work the Contractor shall insure against
liability for death of or injury to persons employed by
the Contractor including liability by statute and at
common law. The insurance cover shall be
maintained until all work including remedial work is
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completed including the Defect Liability Period. The
insurance shall be extended to indemnify the
Principal for the Principal’s statutory liability to
persons employed by the Contractor.

The Contractor shall also ensure that each of its
SubContractors shall effect and maintain insurance on
the same basis as the “Workmen Compensation Policy’
effected by the Contractor.

e) Contractor’s Plant and Machinery (CPM) Insurance

The Employer (including without limitation any consultant,
servant, agent or employee of the Employer) shall not
in any circumstances be liable to the Contractor for
any loss of or damage to any of the Contractor’s
Equipment or for any losses, liabilities, costs, claims,
actions or demands which the Contractor may incur or
which may be made against it as a result of or in
connection with any such loss or damage.

f) Other Insurances

Such other insurances as may be specifically
agreed upon by the Parties hereto as listed in the
Appendix to the Contract Agreement titled
Insurance Requirements.

34.2 The Employer shall be named as co-insured under all
insurance policies taken out by the Contractor pursuant
to GCC Sub-Clause 34.1, except for the Third Party
Liability, Workers’ Compensation and Employer’s
Liability = Insurances, and the  Contractor’s
SubContractors shall be named as co-insureds underall
insurance policies taken out by the Contractor pursuant
to GCC Sub-Clause 34.1 except for the Cargo
Insurance During Transport, Workers’ Compensation
and Employer’s Liability Insurances. All insurer’s
rights of subrogation against such co-insureds for
losses or claims arising out of the performance of the
Contract shall be waived under such policies.
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35. Unforeseen Conditions

343 The Contractor shall, in accordance with the

34.4

34.5

34.6

35.1

provisions of the Appendix to the Contract Agreement
titled Insurance Requirements, deliver to the Employer
certificates of insurance or copies of the insurance
policies as evidence that the required policies are in
full force and effect. The certificates shall provide that
no less than twenty-one (21) days’ notice shall be
given to the Employer by insurers prior to cancellation
or material modification of a policy.

The Contractor shall ensure that, where applicable, its
SubContractor(s) shall take out and maintain in effect
adequate insurance policies for their personnel and
vehicles and for work executed by them under the
Contract, unless such SubContractors are covered by
the policies taken out by the Contractor.

If the Contractor fails to take out and/or maintain in
effect the insurances referred to in GCC Sub-Clause
34.1, the Employer may take out and maintain in effect
any such insurances and may from time to time deduct
from any amount due the Contractor under the
Contract any premium that the Employer shall have
paid to the insurer, or may otherwise recover such
amount as a debt due from the Contractor

Unless otherwise provided in the Contract, the
Contractor shall prepare and conduct all and any
claims made under the policies effected by it
pursuant to this GCC Clause 34, and all monies
payable by any insurers shall be paid to the
Contractor. ~ The Employer shall give to the
Contractor all such reasonable assistance as may be
required by the Contractor. With respect to insurance
claims in which the Employer’s interest is involved,
the Contractor shall not give any release or make any
compromise with the insurer without the prior written
consent of the Employer. With respect to insurance
claims in which the Contractor’s interest is involved,
the Employer shall not give any release or make any
compromise with the insurer without the prior written
consent of the Contractor.

If, during the execution of the Contract, the Contractor
shall encounter on the Site any physical conditions
other than climatic conditions, or artificial obstructions
that could not have been reasonably foreseen prior to
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35.2

the date of the Contract Agreement by an experienced
Contractor on the basis of reasonable examination of
the data relating to the Facilities including any data as
to boring tests, provided by the Employer, and on the
basis of information that it could have obtained from a
visual inspection of the Site if access thereto was
available, or other data readily available to it relating
to the Facilities, and if the Contractor determines that
it will in consequence of such conditions or
obstructions incur additional cost and expense or
require additional time to perform its obligations under
the Contract that would not have been required if such
physical conditions or artificial obstructions had not
been encountered, the Contractor shall promptly, and
before performing additional work or using additional
Plant or Contractor’s Equipment, notify the Project
Manager in writing of

(a) the physical conditions or artificial obstructions
on the Site that could not have been reasonably
foreseen;

(b) the additional work and/or Plant and/or
Contractor’s Equipment required, including the
steps which the Contractor will or proposes to
take to overcome such conditions or
obstructions;

(c) the extent of the anticipated delay; and

(d) the additional cost and expense that the
Contractor is likely to incur.

On receiving any notice from the Contractor under this
GCC Sub-Clause 35.1, the Project Manager shall
promptly consult with the Employer and Contractor
and decide upon the actions to be taken to overcome
the physical conditions or artificial obstructions
encountered. Following such consultations, the
Project Manager shall instruct the Contractor, with a
copy to the Employer, of the actions to be taken.

Any reasonable additional cost and expense incurred
by the Contractor in following the instructions from
the Project Manager to overcome such physical
conditions or artificial obstructions referred to in GCC
Sub-Clause 35.1 shall be paid by the Employer to the
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36. Change in Laws and
Regulations

37. Force Majeure

Contractor as an addition to the Contract Price.
However the Employer’s decision in this regard shall
be final and binding.

If the Contractor is delayed or impeded in the
performance of the Contract because of any such
physical conditions or artificial obstructions referred to
in GCC Sub-Clause 35.1, the Time for Completion
shall be extended in accordance with GCC Clause 40.

36.11f, after the date twenty-eight (28) days prior to the

date of Bid submission, in India, any law, regulation,
ordinance, order or by-law having the force of law is
enacted, promulgated, abrogated or changed which shall
be deemed to include any change in interpretation or
application by the competent authorities, that
subsequently affects the costs and expenses of the
Contractor and/or the Time for Completion, the
Contract Price shall be correspondingly increased or
decreased, and/or the Time for Completion shall be
reasonably adjusted to the extent that the Contractor has
thereby been affected in the performance of any of its
obligations under the Contract. Notwithstanding the
foregoing, such additional or reduced costs shall not be
separately paid or credited if the same has already been
accounted for in the price adjustment provisions where
applicable, in accordance with the SCC pursuant to
GCC Sub-Clause 11.2 or under other provisions of the
Contract.

37.1 “Force Majeure” shall mean any event beyond the

reasonable control of the Employer or of the
Contractor, as the case may be, and which is
unavoidable notwithstanding the reasonable care of the
Party affected, and shall include, without limitation,
the following:

(a) war, hostilities or warlike operations whether a
state of war be declared or not, invasion, act of
foreign enemy and civil war

(b) rebellion, revolution, insurrection, mutiny,
usurpation of civil or military government,
conspiracy, riot, civil commotion and terrorist
acts

(c) confiscation, nationalization, mobilization,
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37.2

37.3

37.4

commandeering or requisition by or under the
order of any government or de jure or de facto
authority or ruler or any other act or failure to act
of any local state or national government authority

(d) strike, sabotage, lockout, embargo, import
restriction, port congestion, lack of usual means
of public transportation and communication,
industrial dispute, shipwreck, shortage or
restriction of power supply, epidemics,
quarantine and plague

(e) earthquake, landslide, volcanic activity, fire,
flood or inundation, tidal wave, typhoon or
cyclone, hurricane, storm, lightning, or other
inclement weather condition, nuclear and
pressure waves or other natural or physical
disaster

(f) shortage of labor, materials or utilities where
caused by circumstances that are themselves
Force Majeure.

If either Party is prevented, hindered or delayed from
or in performing any of its obligations under the
Contract by an event of Force Majeure, then it shall
notify the other in writing of the occurrence of such
event and the circumstances thereof within fourteen
(14) days after the occurrence of such event.

The Party who has given such notice, unless disputed
by the other Party, shall be excused from the
performance or punctual performance of its obligations
under the Contract for so long as the relevant event of
Force Majeure continues and to the extent that such
Party’s performance is prevented, hindered or delayed.
The Time for Completion shall be extended in
accordance with GCC Clause 40.

The Party or Parties affected by the event of Force
Majeure shall use reasonable efforts to mitigate the
effect thereof upon its or their performance of the
Contract and to fulfill its or their obligations under the
Contract, but without prejudice to either Party’s right
to terminate the Contract under GCC Sub-Clauses 37.6
and 38.5.
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38. War Risks

37.5

37.6

37.7

37.8

No delay or nonperformance by either Party hereto
caused by the occurrence of any event of Force
Majeure shall

(a) constitute a default or breach of the Contract, or

(b) give rise to any claim for damages or additional
cost or expense occasioned thereby, subject to
GCC Sub-Clauses 32.2, 38.3 and 38.4

if and to the extent that such delay or nonperformance
is caused by the occurrence of an event of Force
Majeure.

If the performance of the Contract is substantially
prevented, hindered or delayed for a single period of
more than ninety (90) days or an aggregate period of
more than one hundred and eighty (180) days on
account of one or more events of Force Majeure during
the currency of the Contract, the Parties will attempt to
develop a mutually satisfactory solution, failing which
either Party may terminate the Contract by giving a
notice to the other, but without prejudice to either
Party’s right to terminate the Contract under GCC
Sub-Clause 38.5.

In the event of termination pursuant to GCC Sub-
Clause 37.6, the rights and obligations of the Employer
and the Contractor shall be as specified in GCC Sub-
Clauses 42.1.2 and 42.1.3.

Notwithstanding GCC Sub-Clause 37.5, Force

Majeure shall not apply to any obligation of the
Employer to make payments to the Contractor herein.

38.1

38.2

“War Risks” shall mean any event specified in
paragraphs (a) and (b) of GCC Sub-Clause 37.1 and
any explosion or impact of any mine, bomb, shell,
grenade or other projectile, missile, munitions or
explosive of war, occurring or existing in the India
impacting the Site.

Notwithstanding anything contained in the Contract, the
Contractor shall have no liability whatsoever for or with
respect to

(a) destruction of or damage to Facilities, Plant, or
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38.3

38.4

any part thereof;

(b) destruction of or damage to property of the
Employer or any third Party; or

(c) injury or loss of life

if such destruction, damage, injury or loss of life is
caused by any War Risks, and the Employer shall
indemnify and hold the Contractor harmless from and
against any and all claims, liabilities, actions, lawsuits,
damages, costs, charges or expenses arising in
consequence of or in connection with the same.

If the Facilities or any Plant shall sustain destruction or
damage by reason of any War Risks, the Employer
shall pay the Contractor for

(@) any part of the Facilities or the Plant so
destroyed or damaged to the extent not already
paid for by the Employer

and so far as may be required by the Employer,
and as may be necessary for completion of the
Facilities; and

(b) replacing or making good any such destruction
or damage to the Facilities or the Plant or any
part thereof .

If the Employer does not require the Contractor to
replace or make good any such destruction or damage
to the Facilities, the Employer shall either request a
change in accordance with GCC Clause 39, excluding
the performance of that part of the Facilities thereby
destroyed or damaged or, where the loss, destruction
or damage affects a substantial part of the Facilities,
shall terminate the Contract, pursuant to GCC Sub-
Clause 42.1.

If the Employer requires the Contractor to replace or
make good on any such destruction or damage to the
Facilities, the Time for Completion shall be extended
in accordance with GCC 40.

Notwithstanding anything contained in the Contract,
the Employer shall pay the Contractor for any
increased costs or incidentals to the execution of the
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38.5

Contract, to the extent reasonable, that are in any way
attributable to, consequent on, resulting from, or in any
way connected with any War Risks, provided that the
Contractor shall as soon as practicable notify the
Employer in writing of any such increased cost.

If during the performance of the Contract any War
Risks shall occur that financially or otherwise
materially affect the execution of the Contract by the
Contractor, the Contractor shall use its reasonable
efforts to execute the Contract with due and proper
consideration given to the safety of its and its
SubContractors’ personnel engaged in the work on the
Facilities, provided, however, that if the execution of
the work on the Facilities becomes impossible or is
substantially prevented for a single period of more
than ninety (90) days or an aggregate period of more
than one hundred and eighty (180) days on account of
any War Risks, the Parties will attempt to develop a
mutually satisfactory solution, failing which either
Party may terminate the Contract by giving a notice to
the other.

38.6In the event of termination pursuant to GCC Sub-
Clauses 38.3 or 38.5, the rights and obligations of the
Employer and the Contractor shall be specified in GCC
Sub-Clauses 42.1.2 and 42.1.3.

H. Change in Contract Elements

39. Change in the Facilities 39.1

39.2

The Employer shall have the right to propose, and
subsequently require, that the Project Manager order
the Contractor from time to time during the
performance of the Contract to make any change,
modification, addition or deletion to, in or from the
Facilities hereinafter called “Change”, provided that
such Change falls within the general scope of the
Facilities and does not constitute unrelated work and
that it is technically practicable, taking into account
both the state of advancement of the Facilities and the
technical compatibility of the Change envisaged with
the nature of the Facilities as specified in the Contract.

Notwithstanding GCC Sub-Clauses 39.1, no change
made necessary because of any default of the
Contractor in the performance of its obligations under
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40. Extension of Time for
Completion

the Contract shall be deemed to be a Change, and such
change shall not result in any adjustment of the
Contract Price or the Time for Completion.

39.3 The pricing of any Change shall, as far as practicable,
be calculated in accordance with the rates and prices
included in the Contract.

39.4 Employer has the right to intoduce a Change by issuing
an amendment to the Contract and amending the
Contract Price, by varying the quanties of items
originally included in the priced Schedule of Items
and Bill of Quantities forming part of the Contract,
within the limit as specified in SCC at the unit rates
of the items specified in the Contact.

40.1 The Time(s) for Completion specified in the SCC
pursuant to GCC Sub-Clause 8.2 shall be extended if
the Contractor is delayed or impeded in the
performance of any of its obligations under the
Contract by reason of any of the following:

(a) any Change in the Facilities as provided in GCC
Clause 39 except if otherwise stated therein.

(b) any occurrence of Force Majeure as provided in
GCC Clause 37, unforeseen conditions as
provided in GCC Clause 35, or other occurrence
of any of the matters specified or referred to in
paragraphs (a), (b) and (c¢) of GCC Sub-Clause
322

(c) any suspension order given by the Employer
under GCC Clause 41 hereof or reduction in the
rate of progress pursuant to GCC Sub-Clause
41.2 or

(d) any changes in laws and regulations as provided
in GCC Clause 36 or

(e) any default or breach of the Contract by the
Employer, or any activity, act or omission of the
Employer, or the Project Manager, or any other
Contractors employed by the Employer, or
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40.2

40.3

(f) any delay on the part of a SubContractor,
provided such delay is due to a cause for which
the Contractor himself would have been entitled
to an extension of time under this sub-clause, or

(g) delays attributable to the Employer or caused by
customs, or

(h) any other matter specifically mentioned in the
Contract

by such period as shall be fair and reasonable in all the
circumstances and as shall fairly reflect the delay or
impediment sustained by the Contractor.

Except where otherwise specifically provided in the
Contract, the Contractor shall submit to the Project
Manager a notice of a claim for an extension of the
Time for Completion, together with particulars of the
event or circumstance justifying such extension as
soon as reasonably practicable after the
commencement of such event or circumstance. As
soon as reasonably practicable after receipt of such
notice and supporting particulars of the claim, the
Employer and the Contractor shall agree upon the
period of such extension. In the event that the
Contractor does not accept the Employer’s estimate of
a fair and reasonable time extension, the Contractor
shall be entitled to refer the matter for settlement of
dispute in acordance with GCC Sub-Clause 46.

The Contractor shall at all times use its reasonable
efforts to minimize any delay in the performance of its
obligations under the Contract.

40.4 In all cases where the Contractor has given a notice

of a claim for an extension of time under GCC 40.2,
the Contractor shall consult with the Project Manager
in order to determine the steps (if any) which can be
taken to overcome or minimize the actual or
anticipated delay. The Contractor shall there after
comply with all reasonable instructions which the
Project Manager shall give in order to minimize such
delay. If compliance with such instructions shall cause
the Contractor to incur extra costs and the Contractor
is entitled to an extension of time under GCC 40.1, the
amount of such extra costs shall be added to the
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41. Suspension

41.1

41.2

Contract Price.

The Employer may request the Project Manager, by
notice to the Contractor, to order the Contractor to
suspend performance of any or all of its obligations
under the Contract. Such notice shall specify the
obligation of which performance is to be suspended,
the effective date of the suspension and the reasons
therefor. The Contractor shall thereupon suspend
performance of such obligation, except those
obligations necessary for the care or preservation of
the Facilities, until ordered in writing to resume such
performance by the Project Manager.

If, by virtue of a suspension order given by the Project
Manager, other than by reason of the Contractor’s
default or breach of the Contract, the Contractor’s
performance of any of its obligations is suspended for
an aggregate period of more than ninety (90) days,
then at any time thereafter and provided that at that
time such performance is still suspended, the
Contractor may give a notice to the Project Manager
requiring that the Employer shall, within twenty-eight
(28) days of receipt of the notice, order the resumption
of such performance or request and subsequently order
a change in accordance with GCC Clause 39,
excluding the performance of the suspended
obligations from the Contract.

If the Employer fails to do so within such period, the
Contractor may, by a further notice to the Project
Manager, elect to treat the suspension, where it affects
a part only of the Facilities, as a deletion of such part
in accordance with GCC Clause 39 or, where it affects
the whole of the Facilities, as termination of the
Contract under GCC Sub-Clause 42.1.

If

(a) the Employer has failed to pay the Contractor
any sum due under the Contract for considerable
period beyond the specified period, has failed to
approve any invoice or supporting documents
without just cause pursuant to the Appendix to
the Contract Agreement titled Terms and
Procedures of Payment, or commits a substantial
breach of the Contract, the Contractor may give
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a notice to the Employer that requires payment
of such sum, with interest thereon as stipulated
in GCC Sub-Clause 12.3, requires approval of
such invoice or supporting documents, or
specifies the breach and requires the Employer
to remedy the same, as the case may be. If the
Employer fails to pay such sum together with
such interest, fails to approve such invoice or
supporting documents or give its reasons for
withholding such approval, or fails to remedy the
breach or take steps to remedy the breach within
fourteen (14) days after receipt of the
Contractor’s notice or

(b) the Contractor is unable to carry out any of its
obligations under the Contract for any reason
attributable to the Employer, including but not
limited to the Employer’s failure to provide
possession of or access to the Site or other areas
in accordance with GCC Sub-Clause 10.2, or
failure to obtain any governmental permit
necessary for the execution and/or completion of
the Facilities,

then the Contractor may by fourteen (14) days’
notice to the Employer suspend performance of
all or any of its obligations under the Contract,
or reduce the rate of progress.

41.3 If the Contractor’s performance of its obligations is
suspended or the rate of progress is reduced pursuant
to this GCC Clause 41, then the Time for Completion
shall be extended in accordance with GCC Sub-Clause
40.1, and any and all additional costs or expenses
incurred by the Contractor as a result of such
suspension or reduction, provided that the Contractor’s
performance of any of its obligations is suspended for
an aggregate period of more than ninety (90) days,
then for the time of suspension thereafter and provided
that at that time such performance is still suspended,
shall be paid by the Employer to the Contractor in
addition to the Contract Price, except in the case of
suspension order or reduction in the rate of progress by
reason of the Contractor’s default or breach of the
Contract.

41.4 During the period of suspension, the Contractor shall
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not remove from the Site any Plant, any part of the
Facilities or any Contractor’s Equipment, without the
prior written consent of the Employer.

42. Termination

42.1 Termination for Emplover’s Convenience

42.1.1 The Employer may at any time terminate the

Contract for any

reason by giving the

Contractor a notice of termination that refers to
this GCC Sub-Clause 42.1.

42.1.2 Upon receipt of the notice of termination under
GCC Sub-Clause 42.1.1, the Contractor shall
either immediately or upon the date specified in
the notice of termination

(a)

(b)

(©)

(d)

cease all further work, except for such
work as the Employer may specify in the
notice of termination for the sole purpose
of protecting that part of the Facilities
already executed, or any work required to
leave the Site in a clean and safe condition

terminate all subcontracts, except those to
be assigned to the Employer pursuant to
paragraph (d) (ii) below

remove all Contractor’s Equipment from
the Site, repatriate the Contractor’s and its
SubContractors’ personnel from the Site,
remove from the Site any wreckage,
rubbish and debris of any kind, and leave
the whole of the Site in a clean and safe
condition, and

subject to the payment specified in GCC
Sub-Clause 42.1.3,

(1)  deliver to the Employer the parts of
the Facilities executed by the
Contractor up to the date of
termination

(i) to the extent legally possible, assign
to the Employer all right, title and
benefit of the Contractor to the
Facilities and to the Plant as of the
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date of termination, and, as may be
required by the Employer, in any
subcontracts concluded between the
Contractor and its SubContractors;
and

(ii1)) deliver to the Employer all non-
proprietary drawings, specifications
and other documents prepared by the
Contractor or its SubContractors as
at the date of termination in
connection with the Facilities.

42.1.3 In the event of termination of the Contract
under GCC Sub-Clause 42.1.1, the Employer
shall pay to the Contractor the following
amounts:

(2)

(b)

(©)

(d)

(e)

the Contract Price, properly attributable to
the parts of the Facilities executed by the
Contractor as of the date of termination

the costs reasonably incurred by the
Contractor in the removal of the
Contractor’s Equipment from the Site and
in the repatriation of the Contractor’s and
its SubContractors’ personnel

any amounts to be paid by the Contractor
to its SubContractors in connection with
the termination of any subcontracts,
including any cancellation charges

costs incurred by the Contractor in
protecting the Facilities and leaving the
Site in a clean and safe condition pursuant
to paragraph (a) of GCC Sub-Clause
42.1.2

the cost of satisfying all other obligations,
commitments and claims that the
Contractor may in good faith have
undertaken with third Parties in connection
with the Contract and that are not covered
by paragraphs (a) through (d) above.

42.2 Termination for Contractor’s Default
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42.2.1 The Employer, without prejudice to any other
rights or remedies it may possess, may terminate

the

Contract forthwith in the following

circumstances by giving a notice of termination
and its reasons therefor to the Contractor,
referring to this GCC Sub-Clause 42.2:

(a)

(b)

(c)

if the Contractor becomes bankrupt or
insolvent, has a receiving order issued
against it, compounds with its creditors, or,
if the Contractor is a corporation, a
resolution is passed or order is made for its
winding up, other than a voluntary
liquidation  for the purposes of
amalgamation or reconstruction, a receiver
is appointed over any part of its
undertaking or assets, or if the Contractor
takes or suffers any other analogous action
in consequence of debt

if the Contractor assigns or transfers the
Contract or any right or interest therein in
violation of the provision of GCC Clause
43.

if the Contractor, in the judgment of the
Employer has engaged in Fraud and
Corruption, as defined in Attachment 1 to
the GCC, in competing for or in executing
the Contract.

42.2.2 If the Contractor

(a)
(b)

(©)

has abandoned or repudiated the Contract

has without valid reason failed to
commence work on the Facilities promptly
or has suspended, other than pursuant to
GCC Sub-Clause 41.2, the progress of
Contract performance for more than
twenty-eight (28) days after receiving a
written instruction from the Employer to
proceed

persistently fails to execute the Contract in
accordance  with the Contract or
persistently neglects to carry out its
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obligations under the Contract without just
cause

(d) refuses or is unable to provide plant,
equipment, goods, materials, services or
labor sufficient to execute and complete
the Facilities in the manner specified in the
program furnished under GCC Sub-Clause
18.2 at rates of progress that give
reasonable assurance to the Employer that
the Contractor can attain Completion of
the Facilities by the Time for Completion
as extended,

then the Employer may, without prejudice to any
other rights it may possess under the Contract
including encashment of Performance and other
securities, give a notice to the Contractor stating
the nature of the default and requiring the
Contractor to remedy the same. If the
Contractor fails to remedy or to take steps to
remedy the same within fourteen (14) days of its
receipt of such notice, then the Employer may
terminate the Contract forthwith by giving a
notice of termination to the Contractor that refers
to this GCC Sub-Clause 42.2.

42.2.3 Upon receipt of the notice of termination under

GCC Sub-Clauses 42.2.1 or 42.2.2, the
Conltractor shall, either immediately or upon
such date as is specified in the notice of
termination,

(a) cease all further work, except for such
work as the Employer may specify in the
notice of termination for the sole purpose
of protecting that part of the Facilities
already executed, or any work required to
leave the Site in a clean and safe condition

(b) terminate all subcontracts, except those to
be assigned to the Employer pursuant to
paragraph (d) below

(c) deliver to the Employer the parts of the
Facilities executed by the Contractor up to
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the date of termination

(d) to the extent legally possible, assign to the
Employer all right, title and benefit of the
Contractor to the Facilities and to the
Plant as of the date of termination, and, as
may be required by the Employer, in any
subcontracts concluded between the
Contractor and its SubContractors

(e) deliver to the Employer all drawings,
specifications and other documents
prepared by the Contractor or its
SubContractors as of the date of
termination in connection with the
Facilities.

42.2.4 The Employer may enter upon the Site, expel

the Contractor, and complete the Facilities itself
or by employing any third Party. The Employer
may, to the exclusion of any right of the
Contractor over the same, take over and use with
the payment of a fair rental rate to the
Contractor, with all the maintenance costs to the
account of the Employer and with an
indemnification by the Employer for all liability
including damage or injury to persons arising out
of the Employer’s use of such equipment, any
Contractor’s  Equipment owned by the
Contractor and on the Site in connection with the
Facilities for such reasonable period as the
Employer considers expedient for the supply and
installation of the Facilities.

Upon completion of the Facilities or at such
earlier date as the Employer thinks appropriate,
the Employer shall give notice to the Contractor
that such Contractor’s Equipment will be
returned to the Contractor at or near the Site and
shall return such Contractor’s Equipment to the
Contractor in accordance with such notice. The
Contractor shall thereafter without delay and at
its cost remove or arrange removal of the same
from the Site.

42.2.5 Subject to GCC Sub-Clause 42.2.6, the

Contractor shall be entitled to be paid the
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Contract Price attributable to the Facilities
executed as of the date of termination, the value
of any unused or partially used Plant on the Site,
and the costs, if any, incurred in protecting the
Facilities and in leaving the Site in a clean and
safe condition pursuant to paragraph (a) of GCC
Sub-Clause 42.2.3. Any sums due the Employer
from the Contractor accruing prior to the date of
termination shall be deducted from the amount
to be paid to the Contractor under this Contract.

42.2.6 If the Employer completes the Facilities, the

cost of completing the Facilities by the
Employer shall be determined.

If the sum that the Contractor is entitled to be
paid, pursuant to GCC Sub-Clause 42.2.5, plus
the reasonable costs incurred by the Employer in
completing the Facilities, exceeds the Contract
Price, the Contractor shall be liable for such
excess.

If such excess is greater than the sums due the
Contractor under GCC Sub-Clause 42.2.5 and
any other monies otherwise due to the
Contractor under the Contract, and including
remittances, if any, received by the Employer
through securities furnished by the Contractor,
the Contractor shall pay the balance to the
Employer, and if such excess is less than the
sums as aforesaid, the Employer shall pay the
balance to the Contractor.

The Employer and the Contractor shall agree, in
writing, on the computation described above and
the manner in which any sums shall be paid.

42.3 Termination by the Contractor

42.3.1 The Contractor may terminate the Contract

forthwith by giving a notice to the Employer to
that effect, referring to this GCC Sub-Clause
42.3.1, if the Employer becomes bankrupt or
insolvent, has a receiving order issued against it,
compounds with its creditors, or, being a
corporation, if a resolution is passed or order is
made for its winding up (other than a voluntary
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liquidation for the purposes of amalgamation or
reconstruction), a receiver is appointed over any
part of its undertaking or assets, or if the
Employer takes or suffers any other analogous
action in consequence of debt.

42.3.2 If the Contract is terminated under GCC Sub-

Clauses 42.3.1,

then the Contractor shall

immediately

(a)

(b)

(©)

(d)

cease all further work, except for such
work as may be necessary for the purpose
of protecting that part of the Facilities
already executed, or any work required to
leave the Site in a clean and safe
condition

terminate all subcontracts, except those to
be assigned to the Employer pursuant to

paragraph (d) (ii)

remove all Contractor’s Equipment from
the Site and repatriate the Contractor’s
and its SubContractors’ personnel from
the Site, and

subject to the payment specified in GCC
Sub-Clause 42.3.3,

(1)  deliver to the Employer the parts of
the Facilities executed by the
Contractor up to the date of
termination

(i1)) to the extent legally possible, assign
to the Employer all right, title and
benefit of the Contractor to the
Facilities and to the Plant as of the
date of termination, and, as may be
required by the Employer, in any
subcontracts concluded between the
Contractor and its SubContractors,
and

(i) deliver to the Employer all
drawings, specifications and other
documents  prepared by the
Contractor or its SubContractors as
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of the date of termination in
connection with the Facilities.

42.3.3 If the Contract is terminated under GCC Sub-
Clauses 42.3.1 , the Employer shall pay to the
Contractor all payments specified in GCC Sub-
Clause 42.1.3, and reasonable compensation for
all loss, except for loss of profit, or damage
sustained by the Contractor arising out of, in
connection with or in consequence of such
termination.

42.3.4 Termination by the Contractor pursuant to this
GCC Sub-Clause 42.3 is without prejudice to
any other rights or remedies of the Contractor
that may be exercised in lieu of or in addition to
rights conferred by GCC Sub-Clause 42.3.

424 In this GCC Clause 42, the expression “Facilities
executed” shall include all work executed, Installation
Services provided, and all Plant acquired, or subject to
a legally binding obligation to purchase, by the
Contractor and used or intended to be used for the
purpose of the Facilities, up to and including the date
of termination.

42.5 In this GCC Clause 42, in calculating any monies due
from the Employer to the Contractor, account shall be
taken of any sum previously paid by the Employer to
the Contractor under the Contract, including any
advance payment paid pursuant to the Appendix to the
Contract Agreement titled Terms and Procedures of
Payment.

43.1 Neither the Employer nor the Contractor shall,
without the express prior written consent of the other
Party, which consent shall not be unreasonably
withheld, assign to any third Party the Contract or any
part thereof, or any right, benefit, obligation or
interest therein or thereunder.

43. Assignment

I. Claims, Disputes and Arbitration

44. Contractor’s Claims 44.1 If the Contractor considers himself to be entitled to
any extension of the Time for Completion and/or any
additional payment, under any Clause of these
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Conditions or otherwise in connection with the
Contract, the Contractor shall submit a notice to the
Project Manager, describing the event or circumstance
giving rise to the claim. The notice shall be given as
soon as practicable, and not later than 28 days after
the Contractor became aware, or should have become
aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within
such period of 28 days, the Time for Completion shall
not be extended, the Contractor shall not be entitled to
additional payment, and the Employer shall be
discharged from all liability in connection with the
claim. Otherwise, the following provisions of this
Sub-Clause shall apply.

The Contractor shall also submit any other notices
which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event
or circumstance.

The Contractor shall keep such contemporary records
as may be necessary to substantiate any claim, either
on the Site or at another location acceptable to the
Project Manager. Without admitting the Employer’s
liability, the Project Manager may, after receiving any
notice under this Sub-Clause, monitor the record-
keeping and/or instruct the Contractor to keep further
contemporary records. The Contractor shall permit the
Project Manager to inspect all these records, and shall
(if instructed) submit copies to the Project Manager.

Within 42 days after the Contractor became aware (or
should have become aware) of the event or
circumstance giving rise to the claim, or within such
other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor
shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the
basis of the claim and of the extension of time and/or
additional payment claimed. If the event or
circumstance giving rise to the claim has a continuing
effect:

(a) this fully detailed claim shall be considered as
interim;
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45. Disputes and Arbitration

(b) the Contractor shall send further interim claims
at monthly intervals, giving the accumulated
delay and/or amount claimed, and such further
particulars as the Project Manager may
reasonably require; and

(¢) the Contractor shall send a final claim within 28
days after the end of the effects resulting from
the event or circumstance, or within such other
period as may be proposed by the Contractor and
approved by the Project Manager.

Within 42 days after receiving a claim or any further
particulars supporting a previous claim, or within such
other period as may be proposed by the Project
Manager and approved by the Contractor, the Project
Manager shall respond with approval, or with
disapproval and detailed comments. He may also
request any necessary further particulars, but shall
nevertheless give his response on the principles of the
claim within such time.

The requirements of this Sub-Clause are in addition to
those of any other Sub-Clause which may apply to a
claim. If the Contractor fails to comply with this or
another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take
account of the extent (if any) to which the failure has
prevented or prejudiced proper investigation of the
claim, unless the claim is excluded under the second
paragraph of this Sub-Clause.

In the event that the Contractor and the Employer
cannot agree on any matter relating to a claim, either
Party may refer the matter for settlement of dispute
pursuant to GCC 46 hereof.

45.1 The Parties shall seek to resolve any dispute amicably by
mutual consultation. If either Party objects to any action
or inaction of the other Party, the objecting Party may
file a written Notice of Dispute to the other Party
providing in detail the basis of the dispute. The Party
receiving the Notice of Dispute will consider it and
respond in writing within fourteen (14) days after
receipt. If that Party fails to respond within fourteen
(14) days, or the dispute cannot be amicably settled
within fourteen (14) days following the response of that



Part — 3: Conditions of Contract and Contract Forms 89

45.2

Party, Clause GCC 45.2shall apply.The Parties shall
use their best efforts to settle amicably all disputes
arising out of or in connection with this Contract or its
interpretation.

If, the parties have failed to resolve their dispute or
difference by such mutual consultation as per Clause
GCC 45.1, then either the Employer or the
Contractor may give notice to the other party of its
intention to commence conciliation/ arbitration, as
hereinafter provided, as to the matter in dispute, and
no conciliation/ arbitration in respect of this matter
may be commenced unless such notice is given. Any
dispute or difference in respect of which a notice of
intention to commence conciliation/ arbitration has
been given in accordance with this Clause shall be
finally settled in  accordance  with  the
followingprovisions:

(1) Disputes shall be settled through conciliation or
arbitration 1in accordance with Arbitration and
Conciliation Act, 1996 including amendments thereto,
as applicable from time to time, in accordance with the
rules thereto and the Applicable Law.

In any arbitration proceeding hereunder:

(a) proceedings shall be held in the place mentioned
in SCC which shall be the seat as well as the
venue of arbitration except otherwise agreed by
the Parties.

(b) English language shall be the official language
for all purposes; and

(c) the decision of the sole arbitrator or of a majority
of the arbitrators (or of the third arbitrator if
there is no such majority) shall be final and
binding and shall be enforceable in the court of
competent jurisdiction in Tripura, as per the
Applicable Law

45.3 Notwithstanding any dispute and/or reference to

conciliation/ arbitration herein,

(a) the parties shall continue to perform their
respective obligations under the Contract unless
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they otherwise agree; and the Purchaser shall pay
the Supplier any monies due to the Supplier.

J. Additional

46.1 Employer shall up-front intimate list containing name
of already approved vendors/manufacturers of various
sub-transmission and distribution materials. Employer
shall up-load the list on their web portal. The turnkey
Contractor shall choose one or more than one vendors
from the pre-approved lists depending upon capacity
and capability of vendors to supply the materials for
RDSS works. No separate approval for vendor shall
be required from Employer.

46. Up-front intimation of
approved manufacturers
and criterion for Fresh
Vendor approval

In case the above procedure could not followed due to
any unavoidable circumstance, the Turnkey contractor
shall take approval against the vendors from which
the materials are suppose to be supplied from the
employer as per standard procedure and practice of
the employer.

Also, normal procedure being followed for
empanelment of new vendors shall be uploaded and
up-front intimated to all turnkey Contractors. In case
turnkey Contractor desires to add new vendor, up-
front intimation shall be available on criterion and
procedure for selection of vendors.

47.1 Technical Specifications are enclosed with the bid

47. Up-front intimation of documents. Employer shall up-front intimate
Guaranteed Technical acceptable Guaranteed Technical Particulars of
Particulars various materials through their web portal.

47.2 The turnkey Contractor will examine these
documents and supply only those materials which
meets the above acceptable criterion. In case there are
Employer’s approved vendor(s) (one or more) through
which  turnkey Contractor wish to procure the
materials and are complying with the acceptable GTP
parameters of Employer as available on their web
portal, there would not be any formality needed like
approval of sub-vendor or approval of GTP again.
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48. Turnkey Contractor’s
Store at Project site

49. Handing over of assets

47.3 In event of change in name of vendor or change in
GTP parameter, separate approval of Employer shall
be sought by successful turnkey Contractor.

47.4. 1If separate approved vendor list furnish by Employer
same shall be consider and proceed further. If not
provideded the vendor list ,Trunkey contractor take
initiation and submit the reputed manufacturers listand their
credential to TSECL for special approval of product to take
further action.

48.1 “Project wise separate Site Stores shall be maintained
and manned by turnkey Contractor. Same store shall
not be used for more than one projects even if
neighboring districts’ projects are awarded to the
same agency. The turnkey Contractor shall deploy his
own manpower in stores for round the clock security
and for its day to day operation through trained Store-
keeper.

Since materials received in this stores are owned by
Employer (including owner’s free issued material)
and are pre-dispatch inspected by Employer’s
representative/ or NABL lab inspected, materials in a
lot shall not be issued to the sub-Contractor for
physical execution by turnkey Contractor. Instead,
day to day requirements shall be issued to the working
teams of sub-vendors by authorized store-keeper. In
exceptional cases, on prior written permission of
Employer, materials for a week time may be issued to
working team of sub-vendor. Daily accounting of
materials receipt, materials issues, materials in
custody of sub-vendors are to be maintained by
turnkey Contractor. Handing of Stores shall, in no
circumstances, be off loaded.

In no case, inter-project transfer of materials shall be
permitted.

49.1 On completion of erection and testing of a section of
line, DTR substation, power substation, contracting
agency shall submit digital photographs in soft copies
of each and every support structures along-with
submission of completion report in support of their
claim for energisation and handing over of assets. In
addition, Contractor shall also ensure 100% tagging of
assets on GIS portal provided by Employer. The
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Mobile App for GIS asset tagging shall be provided
by the Employer. Project Manager within a week
time, shall review the photographs for acceptance of
quality of works and shall immediately deploy
officials for joint measurement and inspection of
executed works for energisation. In parallel, a
requisition to State Electrical Inspectorate shall also
be submitted by Project Manager. Fee/Charges for
inspection by electrical inspector shall be paid by
Project Manager (Employer).

While offering section of work / substation for
commissioning and handing over, turnkeyContractor
shall provide pre-commissioning test reports and
detailed checklist (format provided along with quality
guidelines at Part 2: Section 6).

50. Supply of Materials in 50.1 Item wise mobilization of materials shall be planned
lots in [6 lots or as decided by the Employer ]. Contractor
shall arrange pre-dispatch inspections forat least[6 lots
or as decided by the Employer] at his own
expenditure. However, in case of approved quantity
variation, employer may consider toincrease the
number of Lots. In addition, Employer shall also
ensure that samples (as per IS Sampling standard)
from 01% lot and one other lot randomly selected by
the Employer will be sent to nearest NABL accredited
lab approved by the employer for testing directly from
the manufacturing unit. TkC shall incur the expenses
of testing. During the Pre-Dispatch inspection of
materials, Contractor shall also mandatorily send its
authorized person in the manufacturing facility. The
51. authorized person of Contractor shall also sign the
joint inspection report along with the Employer. All
Contract Closing such cost shall be borne by the Contractor.

51.1 On completion of handing over formality and
successfully completion of defect liability / guarantee
period, the contract shall be closed on completion of
following formality:

I.  Material reconciliation of owner free issued
materials as well as material supplied by turnkey
Contractor,

II. Payment reconciliations,  submission and
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IIL

IV.

VL

VIL

VIIL

IX.

XI.
XII.

XIIL

verifications that reconciliation of payment toward
statutory provisions like GST, any other dues etc.
Reconciliation statement shall be verified and
vetted by chartered accountant.
Approval for extension of Completion period, with
or without compensation, as required.
Certification from agency regarding payment of
dues to its
i.  Sub-vendors
ii.  Workers/ contract laborers,
iii.  Payment of statutory dues toward Provident
Funds, wages etc. as required.

Certification of Project Manager & agency to the
effect that erection, testing and commissioning of
the equipment have been completed as per
specifications laid down in the contract and defects
noted at the time of commissioning and notified to
the agency have been liquidated to the satisfaction
of Employer.

Removal of construction meant for site stores,
hutment, labour colony etc. in the premises of
EMPLOYER.

Certificate from Project Manager in charge
regarding final amendment of drawings and
detailed of such amendments,

Drawing receipt certificate by the Project Manager,
Receipt of compliance report on Quality Assurance
Mechanism along with photograph, Assurance
documents by Project Manager

Shortfall in equipment / Line performance
Certificate issued by Project Manager,

No demand certificate issued by Contractor,
Certificate about completion of Defect Liability
Period of the package by Project Manager,

Certificate regarding return of Performance
Security / Indemnity Bond by Project
Manager/Employer.

52.1 Employer shall suspend business dealings with

52. Suspension of business
dealings

Contractor on following grounds for the period as
decided by Project Manager:-

a. If the Contractor fails to submit Performance
Security after issuance of Letter of Intent
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(Lol) within 28 days.

If the Contractor fails to accept the award of
contract or has abandoned or repudiated the
Contract.

If the Contractor is found to be non-
performing in execution of contract by the
Employer.

If a disaster / major failure / accident /
collapse of a structure / system is caused
during erection or during defect liability
period due to negligence of Contractor or
design deficiency or poor quality of
execution.

Misbehavior or physical manhandling by the
Contractor or his representative or any person
acting on his behalf with any official of the
Company dealing with the concerned
contract is established.

If the Director / Owner of the Contractor,
proprietor or partner of the Contractor, is
convicted by a court of law for offences
involving corrupt and fraudulent practices
including moral turpitude in relation to its
business dealings with the government or
State Public Sector Undertakings or Central
Public Sector Undertakings or Employer or
Employer’s group companies, during the last
five years.

If the proprietors of the Contractor have been
guilty of malpractices such as bribery,
corruption, fraud, substitution of the tenders,
interpolations, etc.

If the Contractor continuously refuses to
return / refund the dues of Employer or
Employer’s group companies, without
showing adequate reason and this is not due
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to any reasonable dispute which would attract
proceedings in arbitration or court of Law;

If the Contractor employs a public servant
dismissed / removed or employs a person
convicted for an offence involving corruption
or abetment of such offences;

If business dealings with the Contractor have
been banned by the Ministry of Power or
Government of India and the ban is still in
force,

If it is established that Contractor has
resorted to corrupt, fraudulent practices
including misrepresentation of facts;

If the Contractor uses
intimidation/threatening or brings undue
outside pressure on the Project Manager or
his authorised representatives or its officials
in acceptance / performance of the job under
the contract.

. If the Contractor indulges in repeated and / or

deliberate use of delay tactics in complying
with contractual stipulations;

If the Contractor is found to be involved in
cartel formation during bidding.

On willful indulgence by the Contractor in
supplying sub-standard material with respect
to Technical Specifications under the
Contract irrespective of whether pre-dispatch
inspection was carried out by Employer or
not;

If the Contractor is declared bankrupt or
insolvent or its financial position has become
unsound, and in the case of a limited
company, it is wound up or liquidated.

Established litigant nature of the Contractorto
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derive undue benefit;

Continued poor performance of the
Contractor;

If the Contractor violates the provisions of
the Integrity Pact provided in the Contract.

If the Contractor commits fraud as defined
under the Fraud Prevention Policy of
Employer.

If the Contractor has assigned or transferred
the contract or engaged subcontractor(s)
without the prior approval of the Competent
Authority in violation of the provisions of the
contract.

If the Contractor misuses the premises or
facilities of the Employer, forcefully
occupies, tampers or damages the
Employer’s properties including land, water
resources, forests / trees, etc.

. If the security consideration, including

questions of loyalty of the Contractor to the
state, so warrants;
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ATTACHMENT 1 to GCC
Fraud and Corruption

1. Purpose

1.1 Government’s/ Tripura State Electricity Corporation Limited’s Anti-Corruption Laws/
Guidelines apply with respect to procurement.

2. Requirements

2.1 Tripura State Electricity Corporation Limited requires that bidders (applicants/proposers),
consultants, Contractors and suppliers; any sub-Contractors, sub-consultants, service
providers or suppliers; any agents (whether declared or not); and any of their personnel,
observe the highest standard of ethics during the procurement process, selection and contract
execution, and refrain from Fraud and Corruption.

2.2 To this end, Tripura State Electricity Corporation Limited:
L. Defines, for the purposes of this provision, the terms set forth below as follows:

1. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another party;

ii. “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial
or other benefit or to avoid an obligation;

iii.  “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of another

party;

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions
of a party;

v. “obstructive practice” is:

(a) deliberately destroying, falsifying, altering, or concealing of evidence material to
the investigation or making false statements to investigators in order to
materially impede investigation into allegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing, or intimidating any
party to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

IL. Rejects a proposal (also referred to as the bid) for award if the Tripura State Electricity
Corporation Limited determines that the firm or individual recommended for award, any
of its personnel, or its agents, or its sub-consultants, sub-Contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices in competing for the contract in
question.
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IIL

IV.

In addition to the legal remedies set out in the relevant Legal Agreement, may take other
appropriate actions,;

Pursuant to the Anti- Corruption Laws/ Guidelines and in accordance with due process,
Tripura State Electricity Corporation Limited, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from contract awarded by
Tripura State Electricity Corporation Limited or its subsidiaries/ affiliates, financially or
in any other manner; (ii) to be a nominated sub-Contractor, consultant, manufacturer or
supplier, or service provider of an otherwise eligible firm being awarded a contract
Tripura State Electricity Corporation Limited or its subsidiaries/ affiliates; and (iii) to
receive the proceeds of any loan made by the Tripura State Electricity Corporation
Limited or otherwise to participate further in the preparation or implementation of any
Tripura State Electricity Corporation Limited project.

And the bidders (applicants/proposers), Consultants, Contractors, service providers and
suppliers have entered intoIntegrity Pact which shall also apply in addition to the
aforesaid.
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Special Conditions of Contract

Number of Amendments of, and Supplements to, Clauses in the General Conditions of
GCC Clause Contract (GCC)
GCC1.1 Mode of contracting is as under:
1. The Contracts is entered into between the Employer and the Contractoras
under:
3 The Contract will be signed in two originals and the Contractor shall be provided
with one signed original and the other will be retained by the Employer.
4. If required by the Employer, theContractor shall provide free of cost to the
Employer all the engineering data, drawing and descriptive materials etc. submitted
with the its Bid, in at least two (2) copies to form a part of the Contract.
GCC1.1 The Employer is: Tripura State Electricity Corporation Limited
GCC1.1 The Project Manager is: Will be Notified after Issuance of Contract agreement
GCCe6.1 Integrity Pact is applicable as indicated in Attachment 1 to the GCC.
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GCC17.3

[Insert supply spare parts required for operations and maintenance, and the
provision thereof required by the DISCOM / Utility|* Supply of spare parts required
to O&M stage , contractor/TKC shall be furnish the 5(Five) years required spares
list to utility including price at the time of tender submission stage. The price
offered by spares shall be firm till 5(Five)years and same shall be supply against
utility intimate to Contractor any time during mentioned period.

GCC8.1

14 Days from the receipt of Notification of Award

GCC8.2

24 Months (as per circumstance) form the date of LOI/LOA/Workorder
(Notification of Award)

GCC11.2

The Contract Price is subject to adjustment during performance of the contract to
reflect changes in the cost elements such as labor, material, transport and
Contractor’s equipment in accordance with the procedures specified in the
corresponding Appendix to the Contract Agreementas per which the contract
pricefor specified goods/ equipment/ material shall be adjustable as per the method
and procedures for the price adjustment specified therein. {Appendix 2 of Form 5 in
Section — 8 of the RFB/ bidding documents}.

The Contract Price is subject to alteration in the event of a Change in the Facilities
as per GCC 39, through an amendment to the Contract.

GCC13.3.1

1. The Performance Security amount is 3%. (This % age may be modified by
Utility taking into account Gol guidelines/ Orders) of Contract Price, and the
Standard Form of Performance Security acceptable to the Employer shall be
as specified in Section 8. Contract Forms.

The Additional Performance Security amount is 10% percentage of the level of
unbalancing i.e. (actual value of supply part of contract) minus (65% of overall
contract price). 65% is to be defined as per ITB 37 under BDS. < if the clause is not
applicable, indicate “Not Applicable” otherwise indicate the following>

To mitigate the risk of unbalanced bids, an additional performance security may be
taken from the selected bidder by the Employer. A bid may be considered
unbalanced if value placed by bidder for the supply part of contract exceeds 70%
(Employers may revise this limit as per their contextual requirements) which is
revised to 65% of the overall bid price. Value of the additional performance security
should be calculated at a pre-defined percentage of the level of unbalancing i.e.
(actual value of bid part of supply) minus (70% (or revised limit) which is 65% of]
overall bid price).

The pre-defined percentage is to be decided by the Employer. For Example: If for
any bidder, the supply part of contract (Ex-works supply of materials - Price
Schedule-1) is 85% of the overall bid price (Grand Summary — Price Schedule-3)
Assuming that the employer revises the 70% limit to 65% Assuming that Pre-defined
rate for additional Performance Security = 10%

Hence the amount of additional Performance Security = 10% of [(85% - 65%) x
(Overall bid price)] = 0.1 x 0.2 x Overall Bid Price.
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However actual value of supply portaion of contract is limited to maxium 85% of]
Contract value only, above which it might lead to rejection of Bid.

The Standard Form of Performance Security acceptable to the Employer shall
be as specified in Section 8. Contract Forms.

GCC13.3.2

The Bank Guarantee towards Performance Security shall be issued by a Bank
mentioned below:

A Nationalized bank / Scheduled bank Guranteed by Reserve Bank of India

GCC 14.2

Only GST applicable in India, on the Plant and Installation Services provided/
supplied by the Contractor to the Employer under the Contract shall be paid/
reimbursed by Employer against requisite documents, at actuals.

GCC19.3

the—Employer.However, sub-contract for engagement of labour shall not require
prior approval of the Employer.Safety and facilities of their employes shall be in the
scope of Contractor /Sub-Contractor /TKC only

GCC23

1) Category — A (Pre-Dispatch Inspection & Testing at NABL accredited
Labs):

a) This category shall include high ticket materials (Power Transformers,
Distribution Transformers, Circuit Breakers, AB/XLPE Cables, Overhead
Conductor (AAAC/ACSR), Insulator which involves more and important
testing procedures and hence the inspection of these materials will be carried
out in the factory before the dispatch of the material.

b) In addition, Employer shall also ensure that for major materials as discussed
above, samples from 1%lot and one other lot randomly selected by the
Employer shall be directly sent to NABL accredited test labs for third party
testing. It is also to be noted that material clearance of the lots under testing
shall only be given post receipt of successful test results. Contractorshall
also mandatorily depute its authorized official for pre — dispatch inspection
at manufacturing facility along with the Employer officials. The inspection
and testing report would be jointly signed by the Employer and the
Contractor. All the expenses related to testing would be borne by the
Contractor.

c) Apart from the above-mentioned protocol any one power transformer shall
be selected by Employer from the supply schedule from the vendor, which
shall be jointly sealed and tested for short circuit testing on turnkey-
Contractor’s expenses.

2) Category — B (On-site inspection): This category includes the materials for
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which a factory inspection is not warranted and the material can be inspected upon
arrival at the site before the installation. In case the Employer is apprehensive about
the quality of the material supplied it reserves the right to send the selected lot to the
NABL accredited testing lab for third party testing.

3) Employer also reserves the right to send any installed equipment / materials to the
NABL accredited testing lab for testing. The Employer would have to reimburse the
expenses related to transportation of material from site to testing lab and all testing
expenses in this regard.

4) The material which has to be tested at laboratory shall be sealed in the presence
of authorized official of Employer and Contractor.

5) If the materials tested at Laboratory fails then the entire lot would be rejected.
Contractor shall bear the responsibility of sending back such failed materials from
site. Any subsequent delay in contract performance due to failure of materials in the
test laboratory would be on account of Contractor and no time extension would be
provided by the Employer in this regard. Any LD levies in this regard would be
borne by the Contractor.

Pre-dispatch Inspection:

Pre-dispatch inspection shall be performed on various materials at manufacturer’s
work place for which Contractor shall be required to raise requisition giving at least
10-day time to employer for allocating inspection team. Depending on requirement,
inspection shall be witnessed by representatives of Employer, TPQMAand
Contractor/Bidder.

The Contractor shall ensure receipt of material at site within 21 days from date of
receipt of dispatch instructions. In case materials are not received within 21 days
from date of issue of dispatch instruction, the dispatch instruction shall stand
cancelled and a fresh pre -dispatch would be required to issue dispatch instruction.
All expenditure incurred by Employer in performance of dispatch instruction shall
be recovered from turnkey Contractor.

The turnkey Contractor shall ensure that pre-dispatch inspection for materials is
intimated only when the material is completely ready for inspection. On due date of
inspection, if it is found that materials are not ready in required quantities or the
inspection could not be carried out due to non-availability of requisite calibrated
certificate of instruments with manufacturer, closing of works on scheduled date of
inspection, non-availability of sufficient testing/material handling staff at
manufacturer works etc., all expenditures incurred on deployment of various
inspecting officials along with a fine of Rs 50,000/- inclusive of GST shall be
recovered from the bills of the agency and re-inspection shall be carried out on
expense of Contractor.

2nd such situation at same manufacturer/supplier shall result in rejection of name of
manufacturer from list of approved vendors/sub-vendors. In case sub-standard
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materials (old component, re-cycled materials, re-used core material, re-used
transformer coil material etc.) offered for inspection and are noticed during the
inspection, materials shall be rejected, and approval of sub-vendor shall also be
cancelled for all RDSS projects.

In case, a material failsthe pre-dispatch inspection as per GCC Clause 23, and also
fails the subsequent repeat inspection of the rectified/replaced material, the
complete lot of material under inspection will be required to be replaced by the
manufacturer/supplier. If in subsequent inspection of the new lot, the material again
fails the inspection, then materials shall be rejected and approval of vendor/sub-
vendor shall also be cancelled for all RDSS projects.

Third Party Inspection at NABL accredited lab:Employer shall also ensure that for
major materials as discussed above samples from 1% lot and one other lot randomly
selected by the Employer shall be directly sent to nearest NABL accredited lab for
third party testing. In case a material fails in the test, the whole offered lot would be
rejected and complete lot of material under inspection will be required to be
replaced by the manufacturer/supplier. If in subsequent inspection of the new lot,
the material again fails the inspection, then materials shall be rejected and
thevendor/sub-vendor shall also be debarredfor all RDSS projects. In case of default
by vendors/manufacturers, Contractor/ Bidder shall also be penalized as per below

table:
Sr. No. of Material/lot rejected in a| % Penalty imposed on
No. project/district contract price
1 >5 5%
>3 2.5%
3 >] 1%

Penalty provision for defects found in Field inspection:

There are three categories of defects found in field inspection they are critical,
major and minor defects. There should be a provision to impose penalty on
Contractor based on the percentage of major/critical defects observed by TPQMA.

Sr. No. Defect criteria % Penalty imposed on sanctioned cost
1 Critical Defects 1%

2 Major Defects 0.5%

3 Minor Defects 0% if rectified within 30 days

Electrical Inspector inspection:

After successful completion of the work permission from State Electrical
Inspectorate is required. Necessary fee etc. shall be paid by the Employer. However
if Contractor pays such fee it shall be reimbursed on actual basis on documentary
evidence.
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Defects / in-complete works notified by Electrical Inspectorate shall be completed
by the agency at no extra cost implication to Employer.

GCC 26.2

If the Contractor fails to attain Completion of the Facilities or any part thereof
within the Time for Completion or any extension thereof under GCC Clause 40, the
Contractor shall pay to the Employer liquidated damages at 0.15% for each week or
part thereof, of the value of unexecuted works. The value of unexecuted works shall
be equal to the difference of 1. The approved value of the surveyed & approved
BOQ (inclusive of GST) and 2. The value of executed works (total billed amount
only, inclusive of GST).till the time for completion or any extension thereof under
GCC clause 40. The aggregate amount of such liquidated damages shall in no event
exceed 5% of the value of unexecuted works (inclusive of GST). Once the
“Maximum” is reached, the Employer may consider termination of the Contract,
pursuant to GCC Sub-Clause 42.2.2.

GCC271

(a) Volume of concreting: If it was observed by employer, quality monitoring
agencies and/or REC/MoP that volume and quality of concreting used in foundation
of support, equipment foundation, gantry structure foundation, stay set etc. are not
as per requirement specified in the scope of work/technical specifications, the
Contractor has to dismantle the supports, foundation and redo the concreting of all
the supports in that particular section of line/redo all the foundations in that
particular substation at his own cost. To ensure this, the employer reserves the right
to withhold the payment of Contractor for such defective works till such time the
Contractor conforms to scope of works, technical specification and tender drawings.

(b) Galvanization of metallic structure: All Metallic structures & fabricated items
excluding metallic supports (Steel tubular poles/H-Beam) must be galvanized. In
case any metallic item found rusted during execution of works, the Contractor has to
replace the item used at all places. To ensure this, the employer reserves the right to
withhold the payment of Contractor for such works till such time the Contractor
conforms to scope of works, technical specification and tender drawings.

(c) Painting of metallic supports (Steel tubular poles/H-Beam): Painting of metallic
supports in overhead lines, distribution transformer substation and Power substation
shall be ensured as per specifications. In case metallic supports found rusted during
execution of works, the Contractor has to remove inferior painting, clean the surface
and re-paint it as per given specifications. To ensure this, the employer reserves the
right to withhold the payment of Contractor for such works till such time the
Contractor conforms to scope of works, technical specification and tender drawings.

GCC27.8

The extension of Defect Liability Period, in aggregate, shall, not exceed 36months.

GCC27.8.1

a. The Contractor's liability for latent defects warranty shall be limited to 5 years
reckoned from the end of Defect Liability Period including extension thereof
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GCC394

The quantity of items given in the Price Schedules forming part of the Contract are
provisional. The variation in quantity of the items shall be within the limit of
plus/minus (+/-) fifty percent (50%) for individual items. In case the quantity
variation of the individual items is beyond the limit specified above, the unit rates
for the quantity beyond the said limit, shall be mutually agreed based on prevailing
market rates as may be fair and reasonable.

It is to be noted that Employer may choose to approve a variation of upto 20% of
contract value (calculated using the rates quoted at the time of bidding) which has
been caused due to quantity variation. For variation of greater than 20% but less
than 50% of contract value(calculated using the rates quoted at the time of bidding),
Employer will need to take DRC approval for approving the said quantity variation.

GCC 45.2 (a)

Agartala, Tripura
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Section - 8 : Contract Forms

2.BID SECURITY FORM

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper should be in
the name of the issuing Bank)

Bank Guarantee NO.: ....eveveveeeennnen. .
Date: oo

To:

Tripura State Electricity Corporation Limited
North Banamalipur,

Agartala — 799001

Tripura

WHEREAS Mss. .... (insert name of Bidder)...... having its Registered/Head Office at .....
(insert address of the Bidder) ........... (hereinafter called "the Bidder") has submitted its Bid
for the performance of the Contract for Development of Distribution Infrastructure at
Unakoti District of Tripura Stateunder the Revamped Reforms-based and Results-linked,
Distribution ~ Sector Scheme under............. (insert  Specification No)...............
(hereinafter called "the Bid")

KNOW ALL PERSONS by these present that WE ........ (insert name & address of the
issuing bank) ......... having its Registered/Head Office at ............ (insert address of
registered office of the bank)........ (hereinafter called "the Bank"), are bound unto Tripura
State Electricity Corporation Limited, Agartala, Tripura. (hereinafter called "the Employer") in
the sum of Rs. 37,62,943.00/- ( Amount in words Thirty Seven lakh Sixty Two thousand Nine
hundred Forty Three only ) for which payment well and truly to be made to the said
Employer, the Bank binds itself, its successors and assigns by these presents.

Sealed with the Common Seal of the said Bank this ............... day of ............... 20....
THE CONDITIONS of this obligation are:

(1) If the Bidder withdraws its bid during the period of bid validity specified by the Bidder
in the Bid Form; or
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(2) In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost
of withdrawal stated by him in the bid and/or accept the withdrawals/rectifications
pursuant to the declaration/confirmation made by him in Attachment — Declaration of
the Bid; or

(3) If the Bidder does not accept the corrections to arithmetical errors identified during
preliminary evaluation of his bid pursuant to ITB Clause 33.1; or

(4) If, as per the requirement of Qualification Requirements the Bidder is required to submit
a Deed of Joint Undertaking and he fails to submit the same, duly attested by Notary
Public of the place(s) of the respective executant(s) or registered with the Indian
Embassy/High Commission in that Country, within ten days from the date of intimation
of post — bid discussion; or

(5) in the case of a successful Bidder, if the Bidder fails within the specified time limit
(1) to sign the Contract Agreement, in accordance with ITB Clause 43, or

(1) to furnish the required performance security, in accordance with ITB Clause 44.
or

(6) In any other case specifically provided for in ITB.

WE undertake to pay to the Employer up to the above amount upon receipt of its first written
demand, without the Employer having to substantiate its demand, provided that in its demand
the Employer will note that the amount claimed by it is due to it, owing to the occurrence of
any of the above-named CONDITIONS or their combination, and specifying the occurred
condition or conditions.

This guarantee will remain in full force up to and including ........... (insert date, which shall
be the date 30 days after the period of bid validity)........ , and any demand in respect thereof
must reach the Bank not later than the above date.

For and on behalf of the Bank

[Signature of the authorisedsignatory(ies)]

Signature

Name
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Designation

POA Number

Contact Number(s): Tel. Mobile

Fax Number

email

Common Seal of the Bank

Witness:

Signature

Name

Address

Contact Number(s): Tel. Mobile

email

Note:

1.  In case the bid is submitted by a Joint Venture, the bid security shall be in the name of
the Joint Venture and not in the name of the Lead Partner or any other Partner(s) of the
Joint Venture.

2. The Bank Guarantee should be in accordance with the proforma as provided. However,
in case the issuing bank insists for additional paragraph for limitation of liability, the
following may be added at the end of the proforma of the Bank Guarantee [i.e., end
paragraph of the Bank Guarantee preceding the signature(s) of the issuing
authority(ies) of the Bank Guarantee]:

Quote

“Notwithstanding anything contained herein:
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1. Our liability under this Bank Guarantee shall not exceed (value in
figures) /[ (value in words) /.
2. This Bank Guarantee shall be valid upto (validity date)

3. We are liable to pay the guaranteed amount or any part thereof under this Bank
Guarantee only & only if we receive a written claim or demand on or before
(validity date) VY

Ungquote
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3a. FORM OF NOTIFICATION BY THE EMPLOYER TO THE BANK

(Applicable for Forfeiture of Bank Guarantee)
To: (insert Name and Address of the issuing Bank)

Ref..: Forfeiture of Bid Security Amount against Bank Guarantee No. ...... ...............

dated ............ for ... , issued by you on behalf of M/s. ......... (insert
name of the Bidder) ............
Dear Sirs,

Please refer to the subject Bank Guarantee executed by you in our favour for
......................... as Bid Security for the bid submitted by M/s. .........(insert name of the
Bidder) ............ against ..... (Development of Distribution Infrastructure under the
Revamped Reforms-based and Results-linked, Distribution Sector Scheme at Unakoti
District UNDER RDSS SCHEME) .......... ; Specification No:

As per the terms of the said guarantee, the bank has guaranteed and undertaken to pay
immediately on demand by the Employer the amount of ................. without any
reservation, protest, demur and recourse. Further, any demand made by the Employer shall
be conclusive and binding on the Bank irrespective of any dispute or difference raised by the
Bidder.

In terms of the said guarantee, we hereby submit our claim/demand through this letter for
remittance of Bid Security amount to Tripura State Electricity Corporation Limitedowing to the
occurrence of the condition referred to at SI. No. ........ The Bank is requested to remit the
full guaranteed sum ..........................e. towards proceeds of the bid security in the form
of Demand Draft in favour of Tripura State Electricity Corporation Limited ’, payable at North
Banamalipur,Agartala — 799001, Tripura’.

Thanking you,
For....coevennees (Name of the Employer)

(AUTHORISED SIGNATORY)
Copy to:
..... (Registered Office of the Bank)....
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3b. FORM OF NOTIFICATION BY THE EMPLOYER TO THE BANK

(Applicable for conditional claim pending extension of Bank Guarantee by the Bidder)

To: (insert Name and Address of the issuing Bank)

Ref..: Conditional Claim against Bank Guarantee No. ...... ............... dated ............ for
................. validup to ............... issued by you on behalf of M/s. .........(insert
name of the Bidder) ............

Dear Sirs,

Please refer to the subject Bank Guarantee executed by you in our favour on behalf of M/s.
......... (insert name of the Bidder) ............, who have submitted this Bank Guarantee to us
towards Bid Security against Development of Distribution Infrastructure under the
Revamped Reforms-based and Results-linked, Distribution Sector Scheme at Unakoti
District Package ; Specification No. .........................

We, Tripura State Electricity Corporation Limited do hereby request you to lodge our claim/demand
against the subject Bank Guarantee for full guaranteed sum. Kindly note that this
claim/demand against the subject Bank Guarantee is without any further notice in case the

amendment to Bank Guarantee No. ................. dated .............. extending its validity
1010] (0 S is not got arranged by ......... (insert name of the Bidder) ............ in
our favour and are not received by us upto ............... In such an event you are requested to

remit the full guaranteed amount in terms of the subject guarantee in its letter and spirit and
proceeds of this Bank Guarantee shall be forwarded to us in form of demand draft in favour
of Tripura State FElectricity Corporation Limited payable at Tripura State Electricity
Corporation Limited, North Banamalipur,Agartala — 799001, Tripura.

This is without prejudice to our right under this guarantee and under the law.

Thanking you,

For....ccoevennee, (Name of the Employer)
(AUTHORISED SIGNATORY)

Copy to:
(insert Name and Address of the Bidder)
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- You are requested to do the needful so that the amendment to the subject Bank Guarantee
extending the validityup to ................ is received byus by ................
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4. FORM OF ‘NOTIFICATION OF AWARD OF CONTRACT’

4a. FORM OF 'NOTIFICATION OF AWARD’ OF CONTRACT FOR SUPPLY
AND INSTALLATION SERVICES OF PLANT
Ref. No. :

[in case of Joint Venture, the aforesaid details shall be of the Lead Partner and the following
shall also be included:
(Lead Partner of the Joint Venture of M/s. .................. and M/s.

Attn : M,
Sub. : Notification of Award for Supply & installation Services of Plant Contract for
Development of Distribution Infrastructure under the Revamped Reforms-based and
Results-linked, Distribution Sector Scheme at Unakoti District Specification No.:
....................... National Competitive Bidding. (Project Funding: ......RDSS....)

Dear Sir,
1.0 REFERENCE

This has reference to the following:
1.1 Our Request for Bids (RFB) dated ...6"March,2023.........

1.2 RFB/bidding documents for the subject package issued vide our letter Ref. No.

.................... dated ... 6"March,2023........, and downloaded by you from e-
tender portal, comprising the following:

a) Part 1 : Bidding Procedures and Requirements
(Document Code No. ..........cceevvvnnnn. )

b) Part 2 : Employer’s Requirements
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(Document Code No. ...........cevvvvnnnn. )
C) Part 3 : Conditions of Contract and Contract Forms
(Document Code No. ..........cceenvnnnn.. )
1.2.1 Amendment/Errata No. ...... to Bidding Documents issued to you vide our letter no.
............. dated .............
(Applicable only if any Errata/Amendment to the Bidding Documents has been issued
subsequently)
1.2.2 Clarifications to the Bidding Documents, pursuant to pre-bid conference -NIL ....... ,
issued to you vide our letters no. ............. dated ............. (Use as applicable)

1.3

1.4

1.5

1.6

2.0

(Applicable only if any clarification to the Bidding Documents has been issued
subsequently)

(INCLUDE AS FURTHER SUB-PARAGRAPHS ANY OTHER CORRESPONDENCE
MADE TO THE BIDDER AFTER ISSUANCE OF BIDDING DOCUMENTS UP TO
BID OPENING)

Technical Part (First envelope) of your Bid submitted/the Bid submitted by the Joint

Venture (JV) of M/s. ... (Lead Partner) and M/s.
.................................. (Other Partner) for the subject package under Letter of
Bid/Proposal reference no. .............. dated ... , which was
openedon ................... (Use as applicable)

Intimation for Opening of Financial Part (Second Envelope) of Bid issued to you
vide our letter no. ............. dated ...............

Price Part ( Second Envelope) of your Bid/the Bid by the Joint Venture (JV) of M/s.

............................. (Lead Partner) and M/s. .......................eeveenn.... (Other
Partner) under Letter of Bid/ Proposal reference no. ................ dated .............
which was opened on................... (Use as applicable)

Post bid discussions we had with you on various dates from ................ to

................ resulting into the Minutes of Meeting/ Record Notes of Post Bid
Discussions enclosed as APPENDIX (NOA) with this Notification of Award.

AWARD OF CONTRACT AND ITS SCOPE
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2.1

We confirm having accepted your Bid/Bid of the Joint Venture (JV) of M/s.
..................... (Lead Partner) and M/s. .................. (Other Partner) (Use as
applicable) (referred to at para 1.3 & 1.5 above) read in conjunction with all the
specifications, terms & conditions of the Bidding Documents (referred to at para 1.2,
1.2.1 & 1.2.2 [modify as applicable] above) and specific confirmations recorded in
the Record Notes of Post Bid Discussions (referred to at para 1.6 above), and award
on you/the JV(use as applicable) the ‘Supply & installation Service of Plant(also
referred to as contract)’ covering inter-alia supply & installation services of Plant on
FOR {final place of destination (Site/ Project Site)} basis interalia including design,
engineering, manufacture, testing, transportation, insurance etc. and other services,
incidental thereto, , required for the complete execution of Development of
Distribution Infrastructure under the Revamped Reforms-based and Results-linked,
Distribution Sector Scheme at Unakoti District as detailed in the documents referred
hereinabove. The scope of work inter-alia includes the following:

(The scope of work under the subject package includes site survey, planning, design,
engineering, assembly manufacturing, testing, supply, loading, transportation, unloading,
insurance, delivery at site, handling, storage, installation, testing, commissioning, GIS
maping& Assets Tagging ,Civil works and documentation of all items/material required to
complete the following works in the Unakoti District which inter-alia include:

Loss Reduction

* Feeder Bifurcation, ( DT, Conductor etc..)

* Reconductoring works. (Replacement of LT bare conductor with AB Cable)
« HVDS works

LT AB Cabling-New work other Infra works etc..

2.1.1

The scope of work under this Notification of Award (NOA) shall also include all such
items which are not specifically mentioned in the bidding documents and/or your bid
but are necessary for the successful completion of your scope under the Contract for
the construction of Development of Distribution Infrastructure under the Revamped
Reforms-based and Results-linked, Distribution Sector Scheme at Unakoti District,
unless otherwise specifically excluded in the Bidding Documents or in this NOA.

You, the Lead Partner of the JV, along with M/s. ......................... , the Other
Partner of JV, shall be liable jointly and severally for the execution of the Contract in
accordance with terms and conditions of the Contract. As per the Power of Attorney
furnished in your favour by the Joint Venture, as enclosed with Bid Proposal of the
JV, you shall act as the Partner In-charge (Lead Partner) of the above Joint Venture
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for execution of the Contract. (This provision shall be included only in case the
Bidder is a Joint Venture)

2.2 The notification for award of Contract for performance of all other supply &
Installation Services/ activities, as set forth in the bidding documents, viz.

(The scope of work under the subject package includes site survey, planning, design,

engineering, assembly manufacturing, testing, supply, loading, transportation, unloading,

insurance, delivery at site, handling, storage, installation, testing, commissioning, GIS

maping& Assets Tagging ,Civil works and documentation of all items/material required to

complete the following works in the Unakoti District which inter-alia include:

Loss Reduction

* Feeder Bifurcation, ( DT, Conductor etc..)

* Reconductoring works. (Replacement of LT bare conductor with AB Cable)
« HVDS works

* LT AB Cabling-New work other Infra works etc..

has been issued on you vide our NOA no. .............. dated ................ (hereinafter
called the “Contract” or “ Supply & installation Services of Plant Contract™).

Notwithstanding the award of work for Completion of the Facilities under the Single
Contract in the aforesaid manner, you/the JV (use as applicable) shall be overall
responsible to ensure the execution of All the parts of the Contract to achieve
successful completion and taking over of the Facilities/Works under the package by
the Employer as per the requirements stipulated in the Bidding Documents. It is
expressly understood and agreed by you/the JV (use as applicable) that any default or
breach under the ‘Contract ’ shall automatically be deemed as a default or breach of
this ‘Contract ’ also and vice-versa, and any such default or breach or occurrence
giving us a right to terminate the ‘Contract’, either in full or in part, and/or recover
damages there under, shall give us an absolute right to terminate this contract, at
your/JV’s (use as applicable) risk, cost and responsibility, either in full or in part
and/or recover damages under this ‘Contract’ as well. However, such default or
breach or occurrence in the ‘Contract’, shall not automatically relieve you/the JV (use
as applicable) of any of your/JV’s (use as applicable) obligations under this
‘Contract’. It is also expressly understood and agreed by you/the JV (use as
applicable) that the Plant/equipment/goods/ materials supplied by you/the JV (use as
applicable) under this ‘Contract’, when erected, installed & commissioned by you
under the ‘Contract’ shall give satisfactory performance in accordance with the
provisions of the Contract.

3.0 CONTRACT PRICE FOR CONTRACT
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3.1

3.2

4.0

5.0

6.0

7.0

The total Contract Price for Tender for the entire scope of work under this Contract
shall be .............. (Specify the currency and the amount in figures & words)
............. as per the following break-up:

SL. | Price Component Amount

1. | FOR Price component

2. | Instalation & Commissioning component

Total for Supply & installation Services of Plant

Contract

Notwithstanding the break-up of the Contract Price, the Contract shall, at all times, be
construed as a single source responsibility Contract and any breach in any part of the
Contract shall be treated as a breach of the entire Contract.

You/The JV (use as applicable)are/is required to furnish at the earliest a Performance
Security(ies), as per the Bidding Documents, for an amount of ...... (Specify the
value) ............ 1.e. equal to [3% (Three percent)] of the Contract Price, and valid
upto and including ....................... and any other securities as per the Bidding
Documents.

(In case any other performance security is required to be furnished, the same is to be
mentioned here)

For release of advance payment (admissible as per the Bidding Documents) equal to
.....% of the FOR Price component of the Contract Price for supply & installation
service of Plant , you are, inter-alia, required to furnish a Bank Guarantee for the
110% of the advance amount. The validity of the Advance Bank Guarantee shall be
up to and including .............. Further, please note that furnishing of all the Contract
Performance Securities under the Contract and Contract shall be one of the conditions
precedent to release of advance under this Contract.

All the bank guarantees shall be furnished from an eligible bank as described in the
Bidding Documents.

The schedule for Taking Over/Completion of Facilities by the Employer upon
successful Completion of Development of Distribution Infrastructure under the
Revamped Reforms-based and Results-linked, Distribution Sector Scheme at Unakoti
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District .... shall be ... ( ).... months from the date of issue of this Notification of
Award for all contractual purposes.

8.0 This Notification of Award constitutes formation of the Contract and comes into force
with effect from the date of issuance of this Notification of Award.

9.0  You shall enter into a Contract Agreement with us within twenty-eight (28) days from
the date of this Notification of Award.

10.0 This Notification of Award is being issued to you in duplicate. We request you to
return its duplicate copy duly signed and stamped on each page including the

enclosed Appendix as a token of your acknowledgement.

Please take the necessary action to commence the work and confirm action.

Yours faithfully,
For and on behalf of
................. (Name of the Employer)............
(Authorised Signatory)
Enclosures:

APPENDIX (NOA)—-1 - Record Notes of Post - Bid Discussions held on various dates
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5. FORM OF CONTRACT AGREEMENT

SUPPLY AND INSTALLATION SERVICES OF PLANT BETWEEN Tripura State Electricity
Corporation Limited AND M/s. ................... (Name of Contractor) ............... /JOINT VENTURE
(JV) OF Mps. ........ (Name of Lead Partner).... (THE LEAD PARTNER OF THE JV) AND
Mis. ..... (Name of Other Partner)... ... (THE PARTNER OF THE JV) [Use as applicable]

THIS CONTRACT AGREEMENT No. ...........ceeeenne.. (also referred to as ‘Supply &
Installation services of Plant Contract/the Contract’) is made on the ..... day of ...............
20.....

BETWEEN

(1) Tripura State Electricity Corporation Limited a company incorporated under the laws of
Companies Act 1956/2013 (with amendment from time to time) and having its Registered
Office at Tripura State Electricity Corporation Limited, North Banamalipur, Agartala —
799001, Tripura and its Corporate Office at Tripura State Electricity Corporation Limited,
North Banamalipur, Agartala — 799001, Tripura (hereinafter called "the Employer" and also
referred to as Tripura State Electricity Corporation Limited and

(2) M/s oo (Name of Contractor) ............ , a company incorporated under the laws of
Companies Act 1956/2013 (with amendment from time to time) and having its Principal
place of business at .............(Address of Contractor) ................ccceuee.... and Registered
Office at .............(Registered address of Contractor) ............... (hereinafter called "the
Contractor" and also referred to as “.....(insert abbreviated name of the Contractor) ........ )

or

Joint Venture (JV) of M/s ................. (Name of Lead Partner) .................. (the Lead Partner of
JV), a company incorporated under the laws of Companies Act 1956 and having its Principal
place of business at .............(Address of Lead Partner) ............c.cccccveuuen... and Registered
Office at ............. (Registered address of Lead Partner) ........................ and M/s .................
(Name of Other Partner) .................. (the Partner of JV), a company incorporated under the
laws of Companies Act 1956/2013 (with amendment from time to time) and having its
Principal place of business at .............(Address of Other Partner) ...............ceeeuee.... and
Registered Office at ............(Registered address of Other Partner) ......................
(hereinafter called "the Contractor" and also referred to as “Joint Venture”/the ‘JV*”’)
(Applicable only in case of Joint Venture)
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WHEREAS the Employer desires to engage the Contractorto design, manufacture, test,
deliver, install, commission and complete certain Facilities, viz. Development of Distribution
Infrastructure under the Revamped Reforms-based and Results-linked, Distribution Sector
Scheme at Unakoti District (“the Facilities”) as detailed in the Contract Document, and the
Contractor, in accordance with the mode of contracting specified therein, has agreed to such
engagement upon and subject to the terms and conditions appearing in this Contract
Agreement for Supply & installation Services of Plant for the Facilities, the all parts read
together, jointly and in conjunction, constituting the Contract. and the aggregate of the
Contract Price for Supply of Plant and the Contract Price for Services of Plant, Facilities
constituting the Contract Price for the Contract.

WHERE, the Employer, under this Contract Agreement , desires to engage the Contractor for
the supply & installation services of Plant on FOR {final place of destination (Site/ Project
Site)} basis interaliaincluding design, engineering, manufacture, testing, transportation,
insurance etc. and other services, incidental thereto, required for the complete execution of the
Development of Distribution Infrastructure under the Revamped Reforms-based and Results-
linked, Distribution Sector Scheme at Unakoti District and the scope of work is briefly
described below:

The scope of work under the subject package includes site survey, planning, design,
engineering, assembly manufacturing, testing, supply, loading, transportation, unloading,
insurance, delivery at site, handling, storage, installation, testing, commissioning, GIS
maping& Assets Tagging ,Civil works and documentation of all items/material required to
complete the following works in the Unakoti District which inter-alia include:

Loss Reduction

* Feeder Bifurcation, ( DT, Conductor etc..)

* Reconductoring works. (Replacement of LT bare conductor with AB Cable)
« HVDS works

* LT AB Cabling-New work other Infra works etc.]

NOW IT IS HEREBY AGREED as follows:
Article 1.  Contract Documents
1.1 Contract Documents (Reference GCC Clause 2)

The following documents shall constitute the Contract between the Employer and the
Contractor, and each shall be read and construed as an integral part of the Contract:
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VOLUME - A

1. This Contract Agreement and the Appendices thereto.
2. Notification of Award Ref. No. ............ /NOA/01 dated DD/MM/YYYY.

VOLUME - B

3. Documents comprising of the following:

e Conditions of Contract and Contract Forms (Part 3 of Bidding
Documents)
o Conditions of Contract including Special Conditions of
Contract (SCC) and General Conditions of Contract (GCC);
(Section 7 of Bidding Documents)
o Contract Forms (Section 8 of Bidding Documents)

e Employers’ Requirements (Part 2 of Bidding Documents)
o Employer’s Requirements (Section 6 of Bidding Document)

e Bidding Procedures and Requirements (Part 1 of Bidding Documents)
o Request for Bids Notice (Section 1 of Bidding Documents)
o Eligibility and Qualification Requirements (Section 2 of
Bidding Documents)

o Instruction to Bidders and Bid Data Sheets (Section 3 of Bidding
Documents
VOLUME - C

4.  Bid Submitted by the Contractor.

(Only relevant extracts are attached herewith for easy reference. Should the
circumstances warrant, the original Bid along with the enclosures thereof, shall be
referred to.).

1.2 Order of Precedence (Reference GCC Clause 2)
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In the event of any ambiguity or conflict between the Contract Documents listed
above, the order of precedence shall be the order in which the Contract Documents
are listed in Article 1.1 (Contract Documents) above.

1.3 Definitions (Reference GCC Clause 1)

Capitalized words and phrases used herein shall have the same meanings as are
ascribed to them in the General Conditions of Contract/Special Conditions of
Contract.

Article 2.  Contract Price and Terms of Payment
2.1 Contract Price (Reference GCC Clause 11) for Contract

The Employer hereby agrees to pay to the Contractor the Contract Price for Supply &
installation Services of Plant Contract in consideration of the performance by the
Contractor of its obligations hereunder. The Contract Price for Supply & installation
Services of Plant Contract shall be the aggregate of ........ (amount in words)
................. (<eeeervveeeeee.(@amount in figures) ..... ........), or such other sums as may be
determined in accordance with the terms and conditions of the Contract. The break-up
of the Contract Price for Supply & installation Services of Plant Contract is as under:

S1. | Price Component Amount

1. | FOR Price Component for Supply of Plant

2. Installation Services of Plant

3 Training Charges (if required) NA
Total for Supply & installation Services of Plant
Contract

The detailed break-up of Contract Price is given in the relevant Appendices hereto.
2.2 Terms of Payment (Reference GCC Clause 12)

The terms and procedures of payment according to which the Employer will

reimburse the Contractor are given in Appendix 1 (Terms and Procedures of

Payment) hereto.

Article 3. Effective Date for Determining Time for Completion
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3.1 Effective Date (Reference GCC Clause 1)

The Effective Date from which the Time for Completion of the Facilities shall be
counted and determined is the date of the Notification of Award i.e.,

Article4.  Appendices

The Appendices listed in the List of Appendices, as mentioned below, shall be
deemed to form an integral part of this Contract Agreementand the Contract.

Reference in this Contract Agreement and the Contract, to any Appendix shall mean
and include the Appendices attached hereto, and this Contract Agreement for Supply
& installation Services of Plant Contract and the Contract shall be read and construed

accordingly.
List of Appendices
Appendix 1 Terms and Procedures of Payment
Appendix 2 Price Adjustment
Appendix 3 Insurance Requirements
Appendix 4 Time Schedule
Appendix 5 List of Approved Subcontractors
Appendix 6 Scope of Works and Supply by the Employer
Appendix 7 List of Document for Approval or Review
Appendix 8 Guarantees, Liquidated Damages for Non-Performance
Appendix 9 Price Schedules indicating Price Breakdown of Contract Price
for Contract for Supply & installation Services of Plant Contract
Appendix 11 Integrity Pact
Article 5.
The Contract Agreement NO. ..........cccevvnvinnnnnn has also been made on the ........ day of

.............. 20...., between the Employer and the Contractor for the Supply & installation
Services of Plant Contract (hereinafter referred to as the “Contract”) for providing/ supplying
all Installation Services (Including the incidental Supply & installation Services of Plant
included in Contract ), interalia, unloading and handling of Plant, all labor, Contractor’s
equipment, temporary works, materials, consumables, design and preparation of layout,
engineering drawings, and all matters and things of whatsoever nature, including testing,
pre-commissioning, guarantee tests and commissioning, the provision of as-built drawings,
operations and maintenance manuals, training, etc., applicable and necessary for the proper
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execution of the installation and other services, at final destination (Site/ Project Site),
related to and incidental to successful installation of the Plant supplied under the Contract,
required for the complete execution of the Development of Distribution Infrastructure under
the Revamped Reforms-based and Results-linked, Distribution Sector Scheme at Unakoti
District and the scope of work is briefly described below:

[The scope of work under the subject package includes site survey, planning, design,
engineering, assembly manufacturing, testing, supply, loading, transportation, unloading,
insurance, delivery at site, handling, storage, installation, testing, commissioning, GIS
maping& Assets Tagging ,Civil works and documentation of all items/material required to
complete the following works in the Unakoti District which inter-alia include:

Loss Reduction

* Feeder Bifurcation, ( DT, Conductor etc..)

» Reconductoring works. (Replacement of LT bare conductor with AB Cable)
« HVDS works

* LT AB Cabling-New work other Infra works etc..]

Notwithstanding the award of work for Completion of the Facilities under the
Contract in all parts in the aforesaid manner, the Contractor shall be overall
responsible to ensure the execution of all the parts of the Contract to achieve
successful completion and taking over of the Facilities by the Employer as per the
requirements stipulated in the Contract. It is expressly understood and agreed by the
Contractor that any default or breach under the ‘Contract’ shall automatically be
deemed as a default or breach of this ‘Contract’ also and vice-versa and any such
breach or occurrence or default giving the Employer a right to terminate the
‘Contract’ either in full or in part, and/or recover damages there under the Contract,
shall give the Employer an absolute right to terminate this Contract at the
Contractor’s risk, cost and responsibility, either in full or in part and /or recover
damages under this ‘Contract’ as well. However, such breach or default or occurrence
in the ‘Contract’ shall not automatically relieve the Contractor of any of its
responsibility/ obligations under this ‘Contract’. It is also expressly understood and
agreed by the Contractor that the Plant/equipment/ goods /materials supplied by the
Contractor under this ‘Contract’” when erected, installed and commissioned by the
Contractor under the ‘Contract’ shall give satisfactory performance in accordance
with the provisions of the Contract.

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to
be duly executed by their duly authorized representatives the day and year first above
written.
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Signed by for and
on behalf of the Employer

Title
in the presence of

Signed by for and
on behalf of the Contractor

Title
in the presence of
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I

I11.

IV.

Appendix-1: TERMS AND PROCEDURES OF PAYMENT

In accordance with the provisions of GCC Clause 12 (Terms of Payment), the
Employer shall pay the Contractor in the following manner and at the following
times, on the basis of the Price Breakdown given in the Appendix regarding Price
Schedules. Payments will be made in Indian Rupees.

“Billable Items” are worked out and attached to Price Schedule. Items otherwise
required for completion of work but not listed in the Price Schedule shall also be in
the scope of the Contractor. The costs of such “Non- billable Items” is deemed to be
included in the quoted price of “Billable Items” by the bidder in the Price Schedule.
The payment shall be made on billable item wise basis only as indicated in Price
Schedule.

Valid Contract Performance Security to furnished by the Contractor as per the
Contract and accepted by the Employer, shall be a condition precedent for release of
the advance and progressive payment. Further, for release of any advance payment,
requisite securities including Advance Payment Guarantee, as the case may be, to be
furnished by the Contract as specified in the Contract and accepted by the Employer,
shall also be a condition precedent. In case, the duration of contract gets extended
then the Contractor shall furnish the revised Performance Bank Guarantee equal to
3% of the contract value and valid till 30 days beyond the warranty period as per the
new contract timelines. The revised Bank Guarantee shall be submitted by the
Contractor within 28 days from the date of approval of time extension by the
Employer.

The interest rate on advance payment shall be Marginal Cost of Funds Based Lending
Rate (MCLR) for one year of the State Bank of India, prevailing on the date of
advance payment to the Contractor. The interest accrued on interest bearing advance
shall be adjusted first before releasing any payment. The interest rate shall be
calculated on the daily progressive balances outstanding as on the date of
recovery/adjustment i.e. on daily rest basis.

Deleted

Unmeasured ad-hoc payment: The employer, at his discretion in exigencies, to ensure
liquidity of funds with the Contractor may accept un-measured ad-hoc bill of the
Contractor. In this method, following methodology shall be adopted:
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Submission of certificate on measurement book by Project Manager that
materials under consideration have been erected, tested and commissioned as
per technical specification, scope of work & approved drawings.

Quantum and completion of works is certified by Project Manager jointly with
Contractor and eligible amount of such works are computed as per approved
payment terms.

50% of such eligible amount shall be released to the Contractor immediately
within a week. The amount of un-measured bill should not be more than
average of previous two measured bill.

Next bill of the work shall invariably be a measured bill in which, various
quantities of unmeasured bill shall be verified and measured jointly by Project
Manager and Contractor.

A. Supply, Erection, Testing and Commissioning of works under RDSS:

1. Advance payment (Optional):

a.

Under the Supply& Service of Plant Contract, initial interest bearing
adjustable Advance of 15% of Contract Price for Supply Part shall be released
in 2 (two)installments each of 7.5% of the Contract Price for Supply Part.

First installment of 7.5% of the Contract Price for Supply Part shall be
released on presentation of the following:

Signing of Contract Agreement For the Supply & installation Services of
Plant Contract by the Employer and the Contractor.

Contractor’s detailed invoice.

Submission and acceptance of unconditional & irrevocable part Bank
Guarantees (in two (02) equal installments) in favor of employer with total
amounting to 110% of total advance amount as per proforma attached with
Form:7, Section — 8 of Part -3 (Contract Forms). For release of the Ist
Installment of advance the Bank Guarantee equal to 110% of Ist Installment
amount shall be taken . Once it gets adjusted and the 2nd installment is due
for release, the Bank Guarantee for the 2" instalment equal to 110% of
2"Installment amount shall be taken. The said Bank Guarantees shall be
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il.

€.

initially valid upto end of thirty (30) days after the scheduled month of
supply of materials and shall be extended from time to time till thirty (30)
days beyond revised scheduled month of supply of materials, as may be
required under the Contract.

An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the
total Contract price towards Contract Performance Guarantee (CPG) in
accordance with the provisions of Clause 44.1, Section 3 and as per proforma
attached with Section-8 of Part 3 (Contract forms). The said bank guarantee
shall be initially valid up to thirty (30) days after expiry of the Warranty
Period and shall be extended from time to time till thirty (30) days beyond
successful completion of warranty period, as may be required under the
Contract.

Detailed PERT Network/Bar chart and its approval by the Employer.

The bidder must utilize first advance installment of 7.5% of ex-works supply
component before requesting for second advance installment. Second
installment of 7.5% shall be released on submission of Contractor’s invoice,
bank guarantee equal to 110% of the advance installment and satisfactory
utilization certificate supported with documentary evidences of first advance
installment.

Under the Supply & Services of Plant Contract, for Installation Services,
initial interest-bearing adjustable Mobilization Advance of 10% of Contract
Price for Service Part shall be released in 2 (two)installments each of 5% of
the Contract Price for Service Part :

First installment of 5% of the Contract Price for Service Part shall be released
on presentation of the following:

a. Submission of detailed invoice for advance payment.

b. Establishment of Contractor’s site offices and certification by Engineer
that satisfactory mobilization for erection exists

c. Submission and acceptance of unconditional & irrevocable part Bank
Guarantees (in two (02) equal installments) in favor of employer with total
amounting to 110% of total advance amount as per proforma attached with
Form:7, Section — 8 of Part -3 (Contract Forms). For release of the
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IstInstallment of advance the Bank Guarantee equal to 110% of Ist
Installment amount shall be taken . Once it gets adjusted and the 2nd
installment is due for release, the Bank Guarantee for the 2™ instalment
equal to 110% of 2" Installment amount shall be taken. The said Bank
Guarantees shall be initially valid upto end of thirty (30) days after the
scheduled month of erection of materials and shall be extended from time
to time till thirty (30) days beyond revised scheduled month of erection of
materials, as may be required under the Contract.

Submission of an unconditional & irrevocable Bank Guarantee in favor of
Employer for ten percent (10%) of the total Contract price towards
Contract Performance Guarantee (CPG) in accordance with Clause 44.1 of
Section-3, Part 1 and as per proforma attached with Section 8 of Part 3
(Contract Forms). The said Bank Guarantee shall be initially valid up to
30 (thirty) days after the expiry of warranty period and shall be extended
from time to time till thirty (30) days beyond successful completion of
warranty period, as may be required under the Contract.

The bidder must utilize first advance installment of 5% of Contract Price for
Service Part before requesting for second advance installment. Second
installment of 5% shall be released on submission of Contractor’s invoice,
bank guarantee equal to 110% of the advance installment and satisfactory
utilization certificate supported with documentary evidences of first advance
installment.

2. Progressive payments (Supply of Plant):

2.1. First Installment (60%): Sixty percent (60%) payments for the supply of Plant
under the Contract, against various items in the attached Price Schedule,
including 100% GST thereon reimbursable/ payable by Employer as per
Contract, shall be paid on receipt and acceptance of Plant/ equipment/ goods/
materialson submission of documents indicated herein:

a.

Signing of Contract Agreement for Supply & installation Services of
Plant Contract by the Employer and the Contractor.

b. Detailed Project Execution Plan/PERT chart and its approval by the

C.

Employer.

Evidence of dispatch (R/R or receipted L/R)
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d. Contractor’s detailed invoice & packing list identifying contents of each
shipment.

e. Invoice certifying payments of GST

f. Copy of Certificate to the effect of payments of State/ Central taxes,
duties, levies etc. have been made against supply of materials through
sub-vendors under the contract.

g. Certified copy of Insurance policy/Insurance Certificate.
h. Manufacturer’s/Contractor’s guarantee certificate of Quality.

i.  Material Dispatch Clearance Certificate (MDCC) / Dispatch Instructions
(DI) for dispatch of materials from the manufacturer’s works. MDCC/DI
shall be issued by authorized officer of Employer

j. Manufacturer’s copy of challan

k. submission of the certificate by the Employer’s representative that the
item(s) have been received,

1. Submission of certificate by Project Manager that materials have been
supplied as per technical specification, scope of work & approved
drawings enclosing certified copy of inspection reports and dispatch
clearances.

a. 60% of proportionate Mobilization Advance against Supply shall be
adjusted while making payments of this installment. In case of delay of
project, the entire mobilization advance shall get recovered from the
Contractor as per supply and erection contracts’ works completion
schedule respectively.

2.2. Second Installment (30%): Thirty percent (30%) payments against various
items of price schedule shall be paid on following conditions:

a. Unconditional acceptance of the Letter of Award and signing of contract
agreement by the Contractor.

b. Detailed Project Execution Plan/PERT chart and its approval by the
Employer.
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c. Evidence of dispatch (R/R or receipted L/R)

d. Contractor’s detailed invoice & packing list identifying contents of each
shipment.

e. Invoice certifying payments of ED, Taxes for the direct transaction between
Employer and Contractor,

f. Copy of Certificate to the effect of payments of State/ Central taxes,
duties, levies etc. have been made against supply of materials through sub-
vendors under the contract.

g. Certified copy of Insurance policy/Insurance Certificate.
h. Manufacturer’s/Contractor’s guarantee certificate of Quality.

1. Material Dispatch Clearance Certificate (MDCC) / Dispatch Instructions
(DI) for dispatch of materials from the manufacturer’s works. MDCC/DI
shall be issued by authorized officer of Employer

J. Manufacturer’s copy of challan

k. Submission of the certificate on measurement book by the Project Manager
that the item(s) have been received,

1. Submission of certificate on measurement book by Project Manager that
materials under consideration have been erected, tested and commissioned as
per technical specification, scope of work & approved drawings.

m. Test check certification on Measurement Book be recorded by officers in
hierarchy with the claim as per policy.
While releasing 2" installment of 30% supply payment following adjustment
shall be made:

a. Balance initial mobilization advance shall be adjusted. Also, up-to-
date accrued interest shall also be recovered.

b. In case of delay of project, the entire mobilization advance shall get
recovered at this stage.

2.3. Third & Final Installment (10%):
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a. The balance ten percent (10%) of payment against Supply contracts excluding
Excise Duty, Taxes etc. shall be reimbursable on successful supply, erection,
testing and commissioning of the works in the project and issuance of
Completion Certificate by the Employer.

b. ‘Commissioning’ for the purpose of payments shall mean satisfactory
completion of all supplies, erection, commissioning checks and successful
completion of all site tests and continuous energisation of the equipment/
materials at rated voltage as per the Contract and to the satisfaction/approval
of the Employer.

c. On submission of the certificate by the Project Manager that the item(s) have
been received, erected, tested and commissioned.

d. In case, for any reason not attributable to the Contractor, the commissioning
and charging of equipment/materials is delayed beyond 120 days of successful
completion of final checking and testing of works, the balance 10% payment
shall be released against an unconditional & irrevocable bank guarantee of
equivalent amount initially valid till 6 months from the readiness of works for
commissioning and charging at rated voltage, to be extended till 30 days
beyond actual commissioning & taking over.

3. Progressive payments (Erection):

3.1. First Installment (90%) : Ninety percent (90%) payments against Erection in
contract shall be paid on erection, testing and commissioning of works and on
submission of relevant documents indicated herein under:

a. Unconditional acceptance of the Letter of Award and signing of contract
agreement by the Contractor.

b. Detailed Project Execution Plan/PERT chart and its approval by the
Employer.

c. Certified copy of Insurance policy/Insurance Certificate.

d. Material reconciliation statement consisting of the materials utilized for
erection, testing & commissioning vis-a-vis erection activity of the lot of
villages.
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€.

Submission of certificate on measurement book by Project Manager that
materials under consideration have been erected, tested and commissioned as
per technical specification, scope of work & approved drawings& as built
Hard Copy Format & Auto CAD SLD .

Test check certification on Measurement Book be recorded by officers in
hierarchy with the claim as per policy.

While releasing 1% installment of 90% erection payment following adjustment
shall be made:

b. 100% Mobilization Advance against Erection shall be fully adjusted
while making payments of first installment. Also, up-to-date accrued
interest shall also be recovered.

c. In case of delay of project, the entire mobilization advance shall get
recovered from the Contractor as per supply and erection contracts’
works completion schedule respectively.

3.2. Second and Final Installment (10%):

The balance ten percent (10%) of payment against Erection in contract shall
be released on successful commissioning of the works in the project, issuance
of CompletionCertificate of the project and GIS Mapping & Assets tagging of
the created asset in GIS portal provided by the Nodal agency.

‘Commissioning’ for the purpose of payments shall mean satisfactory
completion of all supplies, erection, commissioning checks and successful
completion of all site tests and continuous energisation of the equipment/
materials at rated voltage as per the Contract and to the satisfaction/approval
of the Employer.

On submission of the certificate by the Project Manager that the
equipment/materials have been erected, tested and commissioned.

On certification of Project Manager for reconciliation of materials and
payments.

On certification of Project Manager of updating the asset information in the
GIS platform and providing requisite information as per Employer’s GIS data
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model. The mobile application for GIS mapping has to be provided by the
Employer.

f.  On certification of Project Manager that assets under the project are created
and are taken over by Employer.

g. However, in case, for any reason solely attributable to the Owner/Employer,
the commissioning of equipment/materials is delayed beyond 120 days of
successful completion of final checking and testing of line for the purpose of
commissioning as defined in bid documents, the balance 10% payment shall
be released against an unconditional & irrevocable bank guarantee of
equivalent amount initially valid till 6 months from the readiness of
transmission lines/ distribution transformer/ service connections for
commissioning and charging at rated voltage, to be extended till 30 days
beyond actual commissioning & taking over.

h. <For development of new lines/ poles, the Contractor should also submit an
automated measurement report based on the GPS coordinates captured
through the mobile application.>

4. The Project Manager shall within sixty (60) days after receipt of invoices
enclosing requisite documents as per payment terms release the payment through
electronic mode in designated bank account of the Contractor. In the event that
the Contractor has duly followed the procedure enumerated above and the
Employer fails to make any payment on its respective due date, the Employer
shall pay to the Contractor interest on the amount of such delayed payment as
from the end of the 60days period on certified amount due but not paid at the end
of such period. The applicable interest rate on the delayed amount willbe equal
tothe marginal cost of funds based lending rate (MCLR) for one year of the State
Bank of India, as applicable on the 1%'April of the financial year in which the date
of disbursement of the payment lies. In case the period of default lies in two or
more financial years the interest amount shall be calculated separately for the
periods falling in different years.
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Appendix-2 :PRICE ADJUSTMENT

The prices for execution of the entire works covered under the scope of this work shall be
quoted by the Bidder in the manner specified, in the BPS. The Ex-works price component,
less advance will be subject to price adjustment, only for equipment/materials/items of work
specifically stated under clause 1.0 below, (for which the bidder shall quote a base price),
based on separate formulae as per price adjustment provisions given herein. However, it shall
be noted that the Price Adjustment clause will be effective from the contract signing date.
The Employer shall ensure that all the Price Adjustment would be governed as per the
approved L-2 schedule signed by Employer and Contractor, which would be included in the
contract.

Prices for Ex-works price component for all other equipment/items except specified at Clause
1.0 below, Charges for Erection, Inland Freight & Insurance etc. shall be FIRM and no price
adjustment shall be applicable for these components for the entire duration of the Contract.

No price adjustment shall be applicable on the portion of the Contract Price payable to the
Contractor as advance payment.However, if a Contractor opts for no advance then Price

Adjustment would be applicable on 100% contract value.

1.0 Materials and Labour portion:

1.0.1 For ACSR Conductor
The price quoted/confirmed for Aluminum Conductor is based on the input cost of
raw materials as on the date of quotation. It is deemed to be related to the prices of
the raw materials, as specified in the price variation clauses mentioned below. In case
of any variation in these prices, the prices payable shall be subject to adjustment up or
down in accordance with the following formula:

For Excise duty units:

P =Po+ WA ( AL — ALo) + WF (FE — FEo)
For Excise duty exempted units:

P=Po+ WA (AL.— ALoc ) + WF ( FE; — FEoc )
Wherein,

P = Ex-works price payable in Rs. Per km as adjusted in accordance with the price
variation clause

Po = Ex-works price quoted/confirmed in Rs. Per km.

WA = Weight of Aluminium in ACSR conductor in MT per km. (As per IS: 398)

WF = Weight of Steel content in the ACSR conductor in MT per km. (As per IS: 398)



Part — 3: Conditions of Contract and Contract Forms

1.0.2

AL = Price of EC Grade Aluminium Ingot/Rod (as per contract) exclusive of excise
duty in Rs./MT for the conductor. This price is applicable prevailing as on 30 days
prior to the date of delivery.

Ale = Price of EC Grade Aluminium Ingot/Rod (as per contract) inclusive of excise
duty in Rs./MT for the conductor. This price is applicable prevailing as on 30 days
prior to the date of tender delivery.

ALo = Price of EC Grade Aluminium Ingot/Rod (as per contract) exclusive of excise
duty in Rs./MT for the conductor. This price is applicable prevailing as on 30 days
prior to the date of tender opening.

ALo. = Price of EC Grade Aluminium Ingot/Rod (as per contract) inclusive of excise
duty in Rs./MT for the conductor. This price is applicable prevailing as on 30 days
prior to the date of tender opening.

FE = Price (exclusive of excise duty) of high tensile galvanized steel wire in Rs./MT
of appropriate size. This price is applicable prevailing as on 30 days prior to the date
of delivery.

FE. = Price (exclusive of excise duty) of high tensile galvanized steel wire in Rs./MT
of appropriate size. This price is applicable prevailing as on 30 days prior to the date
of delivery.

FEo = Price (exclusive of excise duty) of high tensile galvanized steel wire in Rs./MT
of appropriate size. This price is applicable prevailing as on 30 days prior to the date
of tender opening.

FEo. = Price (exclusive of excise duty) of high tensile galvanized steel wire in
Rs./MT of appropriate size. This price is applicable prevailing as on 30 days prior to
the date of tender opening.

Note : In case of any clarifications in the above formula kindly refer the IEEMA price
variation  formula  for ACSR conductors given in circular
IEEMA/PVC/CONDUCTOR/2012 effective from 1% April 2012, In case of any
discrepancies the IEEMA circular mentioned shall prevail.

For Station/ Power Transformer

The price adjustment on the Ex-works price component, less advance, of
Transformers shall be as follows:

1.0.2.1 The price variation clause for ‘Power Transformers’
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The price payable shall be subject to adjustment, up or down in accordance with the
following formula:

P = 0.01 X Po (6 + 32X (C/Co)+ 27 X(ES / ESo) + 12X (IS / ISo) + 4X(IM /
IMo) + 9X(TO/TOo) + 10X(W/Wo))

Wherein,

P = Price payable as adjusted in accordance with the above formula.

Po = Price quoted / confirmed.

Co = Price of CC copper rods (as published by IEEMA) This price isapplicablefor the
month, one month prior to the date of tendering.

ESo = Price of CRGO Electrical steel lamination (as published by IEEMA) This price
as applicable for the month, one month prior to the date of tendering.

ISo = Average price of steel Plates 10 mm thick(as published by IEEMA) This price
is as applicable for the month, one month prior to the date of tendering.

IMo = Price of Insulating Material (as published by IEEMA) This price is as
applicable for the month, one month prior to the date of tendering.

TOo = Price of Transformer oil (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of tendering.

Wo = All India average consumer price index number for industrial workers, as
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2001 =
100) This index number is applicable for the month, three months prior to the date of
tendering.

C = Price of CC copper rods (as published by IEEMA) This price is applicable for the
month, two months prior to the date of delivery.

ES = Price of CRGO Electrical steel lamination (as published by IEEMA) This price
is applicable for the month, two months prior to the date of delivery.

IS = Average price of Steel Plates 10 mm thick(as published by IEEMA) This price is
as applicable for the month, one month prior to the date of delivery.

IM = Price of Insulating Material (as published by IEEMA) This price is as applicable
for the month, two months prior to the date of delivery.

TO = Price of Transformer oil (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of delivery.

W = All India average consumer price index number for industrial workers, as
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2001 =
100) This index number is as applicable for the month, three months prior to the date
of delivery.
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Note : In case of any clarifications in the above formula kindly referthe IEEMA price
variation  formula given in circular IEEMA/PVC/PWR TRF upto 400

KV/2021effective from I*'September 2021, In case of any discrepancies the IEEMA
circular mentioned shall prevail.

Station / Distribution Transformer (Aluminum/Copper wound)

The price adjustment on the Ex-works price component, less advance, of
Transformers shall be as follows:

1.0.3.1 The price variation clause for Aluminium wound distribution transformers (Single &

Three phase of ratings uptoand including 2,500kV A and voltage upto 33kV) complete
with all accessories and components.

The price payable shall be subject to adjustment, up or down in accordance with the
following formula:

P =0.01 X Po ( 8 +22X (AL / ALo) + 36X(ES / ESo) + 12X(IS / ISo) + 5X(IM /
IMo) + 10 X(TO/TOo) + 7X(W/Wo)

Wherein,

P = Price payable as adjusted in accordance with the above formula.

Po = Price quoted / confirmed.

ALo = LME CSP Average of Aluminium (as published by IEEMA) This price as
applicable for the month, one month prior to the date of tendering.

ESo = Price of CRGO Electrical steel lamination (as published by IEEMA) This price
as applicable for the month, one month prior to the date of tendering.

ISo = Price of the HR coil of 3.15 mm thickness (as published by IEEMA) This price
is as applicable for the month, one month prior to the date of tendering.

IMo = Price of Insulating Material (as published by IEEMA) This price is as
applicable for the month, one month prior to the date of tendering.

TOo = Price of Transformer oil (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of tendering.

Wo = All India average consumer price index number for industrial workers, as
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2016 =
100) This index number is as applicable for the month, three months prior to the date
of tendering.

AL = LME CSP Average of Aluminium (as published by IEEMA) This price as
applicable for the month, one month prior to the date of delivery.
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ES = Price of CRGO Electrical steel lamination (as published by IEEMA) This price
as applicable for the month, one month prior to the date of delivery.

IS = Price of the HR coil of 3.15 mm thickness (as published by IEEMA) This price
is as applicable for the month, one month prior to the date of delivery.

IM = Price of Insulating Material (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of delivery.

TO = Price of Transformer oil (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of delivery.

W = All India average consumer price index number for industrial workers, as
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2001 =
100) This index numberis as applicable for the month, three months prior to the date
of delivery.

Note : In case of any clarifications in the above formula kindly refer the IEEMA price
variation formula given in circular IEEMA/PVC/DIST AL upto 2.5 MVA/2021
effective from 1*'September 2021, In case of any discrepancies the IEEMA circular
mentioned shall prevail.

1.0.3.2 The price variation clause for Copper wound distribution transformers (Single &
Three phase of ratings upto and including 2,500kVA and voltage upto 33kV)
complete with all accessories and components.
The price payable shall be subject to adjustment, up or down in accordance with the
following formula:
P=0.01 XPo(7+41X(C/Co)+23 X(ES/ESo)+ 10X(IS/1So )+ 5 X(IM/IMo
) + 8 X(TO/TOo) + 6 X(W/Wo)

Wherein,

P = Price payable as adjusted in accordance with the above formula.

Po = Price quoted / confirmed.

Co = Price of CC copper rods (as published by IEEMA) This price as applicable for
the month, one month prior to the date of tendering.

ESo = Price of CRGO Electrical steel lamination (as published by IEEMA) This price
as applicable for the month, one month prior to the date of tendering.

ISo = Price of the HR coil of 3.15 mm thickness (as published by IEEMA) This price
is as applicable for the month, one month prior to the date of tendering.

IMo = Price of Insulating Material (as published by IEEMA) This price is as
applicable for the month, one month prior to the date of tendering.
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TOo = Price of Transformer oil (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of tendering.

Wo = All India average consumer price index number for industrial workers, as
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2016 =
100) This index number is as applicable for the month, three months prior to the date
of tendering.

C = Price of CC copper rods (as published by IEEMA) This price is as applicable for
the month, one month prior to the date of delivery.

ES = Price of CRGO Electrical steel lamination (as published by IEEMA) This price
is as applicable for the month, one month prior to the date of delivery.

IS = Price of the HR coil of 3.15 mm thickness (as published by IEEMA) This price
is as applicable for the month, one month prior to the date of delivery.

IM = Price of Insulating Material (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of delivery.

TO = Price of Transformer oil (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of delivery.

W = All India average consumer price index number for industrial workers, as
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2016 =
100) This index number is as applicable for the month, three months prior to the date
of delivery.

Note : In case of any clarifications in the above formula kindly refer the IEEMA price
variation formula given in circular IEEMA/PVC/DIST CU upto 2.5 MVA/2021
effective from I** September 2021, In case of any discrepancies the IEEMA circular
mentioned shall prevail.

Cables

The price adjustment on the Ex-works price component, less advance, of Cables shall
be as follows:

Terms used in price variation formula :

P = Price payable as adjusted in accordance with the appropriate formula (in Rs/km)
Po = Price quoted/confirmed (in Rs/km)

Aluminium

AIF = Variation factor in Aluminium (as published by IEEMA)

Al = Price of EC grade aluminum rods (Properzi rods) (as published by IEEMA).
This price is as applicable on the first working day of the month, one month prior to
the date of delivery.
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Alo = Price of EC grade aluminum rods (Properzi rods) (as published by IEEMA).
This price is as applicable on the first working day of the month, one month prior to
the date of tendering.

Copper

CuF = Variation factor for copper

Cu = Price of CC copper rods (as published by IEEMA). This price is as applicable
on the first working day of the month, one month prior to the date of delivery.

Cuo = Price of CC copper rods (as published by IEEMA). This price is as applicable
on the first working day of the month, one month prior to the date of tendering.

PVC Compound Polymer

PVCc = Price of PVC compound (as published by IEEMA). This price is as
applicable on the first working day of the month, one month prior to the date of
delivery.

PVCco = Price of PVC compound (as published by IEEMA). This price is as
applicable on the first working day of the month, one month prior to the date of
tendering.

CCFAIl = Variation factor for PVC Compound/ Polymer for aluminum conductor
cable (as published by IEEMA)

CCFCu = Variation factor for PVC Compound/ Polymer for copper conductor cable
(as published by IEEMA)

XLPE COMPOUND

Cc = Price of XLPE compound. This price is as applicable on first working day of the
month, one month prior to the date of delivery.

Cco = Price of XLPE compound. This price is as applicable on first working day of
the month, one month prior to the date of tendering.

XLFAL = Variation factor for XLPE compound for aluminum conductor cable.
XLFCU = Variation factor for XLPE compound for Copper Conductor cable.

Steel

FeF = Variation factor for steel (as published by IEEMA)

FeW = Variation factor for round wire steel armouring (as published by IEEMA)

Fe = Price of steel strips / steel wire (as published by IEEMA). This price is as
applicable on the first working day of the month, one month prior to the date of
delivery.

Feo = Price of steel strips / steel wire (as published by IEEMA). This price is as
applicable on the first working day of the month, one month prior to the date of
tendering.

The prices and indices mentioned above are published by IEEMA vide circular
reference IEEMA(PVC)/Cable/--/-- prevailing as on 1% working day of the month i.e.,
one month prior to the date of tendering.
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Price variation formulae for Power Cables
A. Aluminium conductor PVC insulated 1.1kV power cables
P=Po + AIF ( AL — Alo ) + CCFAI (PVCC — PVCco ) + FeF ( Fe — Feo)
For unarmoured multicore cables (without steel armour); FeF =0
B. Copper conductor PVC insulated 1.1kV power cables
P =Po + CuF ( Cu- Cuo ) + CCFCu ( PVCC —PV Cco ) + Fef ( Fe — Feo) +
AIF (Al -Alo)
For steel armoured cables; AIF =0
For aluminium armoured cables ; FeF =0
For unarmoured cables ; FeF, AIF =0
C. Copper conductor PVC insulated 1.1kV control cables
P =Po + CuF( Cu — Cuo) + CCFCu ( CC- Cco) + FeF (Fe — Feo)
For unarmoured cables; FeF =0
D. Aluminium conductor XLPE insulated 1.1kV power cables
P =Po + AIF (AL — Alo) + XLFAL (CC-Cco) + CCFAI (PVCC - PVCco) +
FeF (Fe — Feo)
For unarmoured cables; FeF =0
E. Copper conductor XLPE insulated 1.1kV power cables
P =Po + CuF (Cu — Cuo) + XLFCU (CC - Cco) + CCFCu (PVCC - PVCco)
+ FeF (Fe -Feo) + AIF (AL — Alo)
For steel armoured cables; AIF =0
For aluminium armoured cables ; FeF =0
For unarmoured cables ; FeF, AIF =0
F. Copper conductor XLPE insulated 1.1kV control cables
P =Po + CuF (Cu — Cuo) + XLFCU (CC - Cco) + CCFCu (PVCC - PVCco) + FeF
(Fe — Feo)
For unarmoured cables; FeF =0
G. For Aluminium conductor XLPE insulated 3.3 to 33kV power cables
P =Po + AIF (Al -Alo) + XLFAL (CC — Cco) + CCFAI (PVCc — PVCco) + FeF (Fe
— Feo)
For unarmoured multicore cables (without steel armour); FeF =0
H. Copper conductor XLPE insulated 3.3 to 33kV power cables
P =Po + CuF (Cu — Cuo) + XLFCU (CC — Cco) + CCFCu (PVCC — PVCco) + FeF
(Fe — Feo) + AIF (AL — Alo)
For steel armoured cables; AIF =0
For aluminium armoured cables; FeF = 0
For unarmoured cables; FeF, AIF =0

Note : In case of any clarifications in the above formula kindly refer the IEEMA price
variation formula given in circular IEEMA/DIV/CAB/05dated 24.04.2018 effective
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from I*'November 2017, In case of any discrepancies the IEEMA circular mentioned
shall prevail.

A. Steel Structure

Steel structure (excluding nuts, bolts) used in fabrication work at various places in
Sub-Transmission and Distribution network (such as lattice structure used in ST&D
network/line, switchyard etc.), which are billable items in the Bill of quantity (BOQ)
shall be covered under this head. The price adjustment formula for such structural
steel items shall be as mentioned hereinafter.

The price component of the structural steel for any shipment/ dispatch comprises of a
fixed portion (designated as 'F' and the value of which is specified hereunder) and a
variable portion linked with the indices for respective materials and labour
(description and co-efficient as enumerated below).

The amount of price adjustment towards variable portion payable/recoverable on each
shipment/dispatch shall be computed as under:
EC =ECI1 - ECO

EC1 will be computed as follows in any of appropriate manner as applicable (a or b
or C):
a)  For structure using both heavy and lighter angles:
EC1=ECO * [F + 0.18 * (HA1/HAO) + 0.40 * (LA1/LAO) + 0.16 * (Zn1/Zn0)
+0.11 * (L1/L0)]
b)  For structure using only heavy angles:
EC1=ECO0 * [F + 0.58 * (HA1/HAO) + 0.16 * (Zn1/Zn0) + 0.11 * (L1/L0)]
c)  For structure using only lighter angles:
ECI1=ECO0 * [F + 0.58 * (LA1/LAO) + 0.16 * (Zn1/Zn0) + 0.11 * (L1/L0)]
d) Steel Pole Tower (including Bolts, Nuts & structural component etc.)
EC1 = ECO0 [0.15 + 0.58 * (HA1/HA0) + 0.16 * (Zn1/Zn0) + 0.11 x (L1/L0)] —
ECO
Where
EC=  Adjustment to Ex-Works price component payable to Contractor for
each shipment/dispatch
EC1 = Adjusted amount of Ex-works price component of Contract payable to
Contractor for each shipment / dispatch.
ECo= Ex-works price for the respective item of the Contract,
Shipment/dispatch wise (quoted price).
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F=  Fixed portion of the ex-works/FOB component of the Contract Price (F)

shall be 0.15.

HA = Price of Heavy angle steel, as published by IEEMA

LA = Price of Lighter angle steel, as published by IEEMA

Zn = Price of electrolytic high grade zinc, as published by IEEMA

L= All India average Consumer Price Index Number for Industrial
Workers (base 2001=100) as published/declared by Labour Bureau, Shimla,
Government of India and circulated by IEEMA.

For the indices, subscript 'o' refers to indices as on 30 days prior to date set for
opening of bids. Subscript '1' refers to indices as of
(a) two months/sixty (60) days prior to the date of shipment/dispatch for labour,
and
(b) at the expiry of two third (2/3) period from the date of Notification of Award to

the date of shipment/dispatch, for material.

For the purpose of this clause the date of shipment/ dispatch shall mean the Schedule

date of shipment/dispatchor actual date of shipment/dispatch, whichever is earlier.

The schedule date of shipment/dispatch shall be as identified in line with provisions

of Time Schedule in the Contract Agreement.

In case of shipments/ dispatches which are delayed beyond the schedule date of

shipment/dispatch for reasons attributable to the Contractor, the price adjustment

provision shall not be applicable for the period of time between the schedule date of

shipment/dispatch and the actual date of shipment/dispatch.

Note: As per [IEEMA Circular No. IEEMA(PVC)/TLT/(R)/02/2007-

1) Heavy Steel Angles of size 150mm*150mm*12mm as per 1S-2062 has been
categorized as Heavy Angles (HA).

2)  Re-rolled steel angles of size S0mm*50mm*4 mm Lighter has been categorized
as Lighter Angles (LA).

3) Input costs for all heavy angles of size above 110m*110mm are deemed to be
related to the price under Sr No.1.

4)  Input costs for all lighter angles of size below & including 110m*110mm are
deemed to be related to the price under Sr No.2.

Steel Tubular Poles: PRICE VARIATION CLAUSE FOR POLES: The price
quoted/confirmed is based on the input cost of raw materials/components and labour
cost as on the date of quotation and the same is deemed to be related to prices of raw
materials and all India average consumer price index number for industrial workers as
specified in the price variation clause given below. In case of any variation in these
prices and index numbers, the price payable shall be subject to adjustment, up or
down in accordance with the following formula:
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(A) Steel Tubular Poles
P=P_ 100(7+70ISIS,+13ZnZn + 10WW )

(B) Polygonal Poles
P=P_100(9 +64ISIS. +13ZnZn_+ 14WW )
Wherein,
P = Price payable as adjusted in accordance with the above formula.
PO = Price quoted/confirmed.
ISO = Price of HR Coil of 3.15 mm thickness (refer notes) This price is as
applicable for the month, ONE month prior to the date of tendering.
Zn0 = Price of Electrolytic high grade zinc (refer notes) This price is as
applicable on the 1st working day of the month, ONE month prior to the date of
tendering.
WO = All India average consumer price index number for industrial workers, as
published by the Labour Bureau, Ministry of Labour, Govt. of India (Base: 2016
= 100) (Refer notes)

This index number is as applicable for the month, THREE months prior to the
date of tendering.

For example, if date of tendering falls in May 2022, the applicable prices of HR
Coil (ISO) should be for the month March 2022, Zinc (Zn0) should be for the
month April 2022 and all India average consumer price index number (WO0)
should be for the month of February 2022.

The above prices and indices are as published by IEEMA vide circular reference
number IEEMA (PVC)/TLT-2014 (R-1)/ /_ ONE month prior to the date of
tendering.

IS = Price of HR Coil of 3.15 mm thickness (refer notes) This price is as
applicable for the month, FOUR month prior to the date of delivery.

Zn = Price of Electrolytic high grade zinc (refer notes) This price is as
applicable on the 1st working day of the month, ONE month prior to the date of
delivery.

W = All India average consumer price index number for industrial workers, as
published by the Labour Bureau, Ministry of Labour, Govt. of India (Base: 2016
=100) (Refer notes) This index number is as applicable on the first working day
of the month, THREE months prior to the date of delivery.

For example, if date of delivery falls in December 2022, the applicable prices of
HR Coil (IS) should be for August 2022 and Zinc (Zn) should be for the month
November 2022 and all India average consumer price index number (W) should
be for the month of September 2022.
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The date of delivery is the date on which Poles are notified as being ready for
inspection/dispatch (in the absence of such notification, the date of
manufacturer’s dispatch note is to be considered as the date of delivery) or the
contracted delivery date (including any agreed extension thereto), whichever is
earlier.

Notes:

(a) All prices of raw materials are exclusive of GST and any other central, state
or local taxes etc.

(b) The details of prices are as under:

1. Price of steel is the average retail price of HR Coil 3.15 mm thickness as
published by Joint Plant Committee (JPC) in Rs./MT.

2. The price of Electrolytic high grade zinc (in Rs/MT) is ex-works price as
quoted by a primary producer.

(C) Note : In case of any clarifications in the above formula kindly refer the IEEMA
price variation formula given in circular 10/PVC/T & D Project/05 effective
from I*'April 2022, In case of any discrepancies the IEEMA circular mentioned
shall prevail.

1.0.6 66/11 KV & 33/11 KV Switchgear (indoor/outdoor) including 66/33/11 KV

Circuit Breakersand Isolators:

The Contract Price shall be subject to price adjustment during performance of the
Contract to reflect changes in the cost of labour and material components in
accordance with the provisions described below.

The Ex-Works price of 66/11 KV & 33/11 KV Switchgear (Indoor/Outdoor), Circuit
Breakers, and Isolators excluding Mandatory Spares and Type Tests Charges (if any)
will be subject to Price adjustment. The price adjustment formula for the components
of the Contract Price, as mentioned above shall be as stipulated hereinafter.

The price component of the equipment for any shipment/ dispatch comprises of a
fixed portion (designated as 'F' and the value of which is specified hereunder) and a
variable portion linked with the indices for various materials and labour (description
and co-efficient as enumerated below).

The amount of price adjustment towards variable portion payable/recoverable on each
shipment/dispatch shall be computed as under:

P=0.01 X Po (20 +28 (IS /ISo)+26(C/Co)+4(AL/ALo)+9 (In/Ino)+
13(W/Wo)

Wherein,
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P = Price payable as adjusted in accordance with the above formula
Po = Price quoted/confirmed

ISo = Wholesale price index number for ‘Manufacture of Basic Metals’(Base: 2011-
12 = 100)(as published by IEEMA). This price index number for the month, Three
month prior to the date of tendering

Co = Average LME settlement price of copper wire bars (as published by IEEMA).
This price is applicable for the month, One month prior to the date of tendering

Alo = Price of busbar grade aluminum(as published by IEEMA). This price is
applicable on the 1% working day of the month, One month prior to the date of
tendering

Ino = Price of epoxy resin for indoor circuit breakers and switch gear(as published by
IEEMA). This price is applicable on the 1% working day of the month, One month
prior to the date of tendering

Or wholesale price index of insulator for outdoor circuit breakers (VBF and SDB) (as
published by IEEMA). This index number is as applicable for the month, Three
month prior to the date of tendering

Wo = All India average consumer price index number for industrial workers, as
published by the Labour bureau, Ministry of Labour, Government of India (Base :
2001 =100)

This index number is as applicable for the month, Four month prior to the date of
tendering. (as published by IEEMA)

ISo = Wholesale price index number for ‘Manufacture of Basic Metals’(Base: 2011-
12 = 100)(as published by IEEMA). This price index number for the month, Three
month prior to the date of tendering

Co = Average LME settlement price of copper wire bars(as published by IEEMA).
This price is applicable for the month, One month prior to the date of tendering

Alo = Price of busbar grade aluminum(as published by IEEMA). This price is
applicable on the 1% working day of the month, One month prior to the date of
tendering
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Ino = Price of epoxy resin for indoor circuit breakers and switch gear(as published by
IEEMA). This price is applicable on the 1% working day of the month, One month
prior to the date of tendering

Or wholesale price index of insulator for outdoor circuit breakers (VBF and SDB) (as
published by IEEMA). This index number is as applicable for the month, Three
month prior to the date of tendering

Wo = All India average consumer price index number for industrial workers, as
published by the Labour bureau, Ministry of Labour, Government of India (Base :
2001 = 100)(as published by IEEMA). This index number is as applicable for the
month, Four month prior to the date of tendering

Note :In case of any clarifications in the above formula kindly refer the IEEMA price
variation formula given in circular IEEMA/PVC/MVSWGR/2019 (R-2)effective from
I* January 2019, In case of any discrepancies the IEEMA circular mentioned shall
prevail.

Aerial Bunched Cables

The price payable shall be subject to adjustment up or down in accordance with the
formulae provided in this document.

Terms used in price variation formulae:

P = Price payable as adjusted in accordance with above appropriate formula (in
Rs/Km)

Po = Price quoted/confirmed (in Rs/Km)

n = No. of phase conductor

ALUMINIUM

Alph= Aluminium factor for phase conductor (as published by IEEMA)

Alm= Aluminium factor for messenger conductor (as published by IEEMA)
Alsl= Aluminium factor for street light conductor (as published by IEEMA)
Aln= Aluminium factor for neutral conductor (as published by IEEMA)

Al = Price of LME average Cash SELLER Settlement price of Primary Aluminium in
US$ per MT as published by London Metal Bulletin (LME) including Premium for
Aluminium Ingot in US$ per MT converted in Rs./MT

This price is as applicable of first working day of the month, one month prior to the
date of delivery.

Alo= Price of LME average Cash SELLER Settlement price of Primary Aluminium
in US$ per MT as published by London Metal Bulletin (LME) including Premium for
Aluminium Ingot in US$ per MT converted in Rs./MT
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This price is as applicable on first working day of the month, one month prior to the
date of tendering.

XLPE COMPOUND

CCFAlph = XLPE factor for phase conductor (For LV AB Cables) (as published by
IEEMA)

CCF1Alph= XLPE factor for phase conductor (For MV_HV AB Cables) (as
published by IEEMA)

CCFAIm= XLPE factor for messenger conductor (as published by IEEMA)

CCFAIlsl= XLPE factor for street light conductor (as published by IEEMA)
CCFAIn= XLPE factor for neutral conductor (as published by IEEMA)

Cc = Price of LV/HV XLPE Compound in Rs/MT of a representative grade
applicable for LV /HV Aerial

Bunch Cables respectively; as quoted by supplier/s. (as published by IEEMA)

This price is as applicable of first working day of the month, one month prior to the
date of delivery

Cco = Price of LV/HV XLPE Compound in Rs/MT of a representative grade
applicable for LV /HV Aerial

Bunch Cables respectively; as quoted by supplier/s.

This price is as applicable of first working day of the month, one month prior to the
date of tendering

PVC/PE Compound

CCF2Alph= PVC/ PE factor for phase conductor (For MV_HV AB Cables)

PVCec price of PVC compound (equivalent to CW-22 grade) in Rs/MT; as quoted by
supplier/s.

This price is as applicable on first working day of the month, one month prior to the
date of delivery

PVCco Price of PVC compound (Equivalent to CW-22 Grade) in Rs/MT; as quoted
by suppliet/s.

This price is as applicable on first working day of the month, one month prior to the
date of tendering Copper

CuFtph= Cu tape factor for phase conductor

CU = The LME price of Copper Wire Bars (in Rs./MT) is the LME average
settlement price of Copper

Wire Bars converted into Indian Rupees with average exchange rate of the month.
This price is the
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landed cost, inclusive of applicable customs duty only.
This price is as applicable of first working day of the month, one month prior to the
date of delivery.

CUO = The LME price of Copper Wire Bars (in Rs./MT) is the LME average
settlement price of Copper

Wire Bars converted into Indian Rupees with average exchange rate of the month.
This price is thelanded cost, inclusive of applicable customs duty only.

This price is as applicable of first working day of the month, one month prior to the
date oftendering.

The above prices and indices are as published by IEEMA vide Circular
referencel EEMA(PVC)/CABLE(R-1)/--/-- prevailing as on Ist working day of the
month i.e. one month prior tothe date of tendering.

Price variation formulae for ‘LV & HV Aerial Bunch Cables’

1. LV Aerial Bunched Cables with AluminiumConductor , XLPE Insulated and
Aluminium Magnesium-Silicon Alloy Messenger Conductor

P = PO + Alph * n* (AL-AI0) + Alm(AI-Al0) + Alsl(Al-Al0) + Aln(Al-Al0) +
CCFAlph *n* (CC-CCO)+ CFAIm(CCCCO0) + CCFAIsl (CC-CC0) + CCFAIn(CC-
CC0)

In case messenger is bare; XLPE factor CCFAIm= 0

2. HV Aerial Bunched Cables with Aluminium Conductor, Conductor screened,
XLPE Insulated, insulation screened followed by copper tape and over all
PVC/PE sheathe cores twisted around Bare Aluminium Magnesium-Silicon
Alloy Messenger Conductor

P = PO + Alph *n *(AI-Al0) + Alm(AI-Al0) + CUFtph * n *(Cu-Cu0) + CCF1Alph *
n* (CC-CCO) + CCF2Alph * n *(PVCc-PVCc0) + CCFAlm (CC-CCO)

Note In case of any clarifications in the above formula kindly refer the IEEMA price
variation formula given in circular IEEMA(PVC)/AB CABLE/2017effective from 1
November 2017, In case of any discrepancies the IEEMA circular mentioned shall
prevail.

*To avoid anomalies in working Price variation the TKC shall developed an IT tool
for auto compilation of the PV. Such tool shall be verified / approved by Employer

The Employer shall use the recent formula/ revisions published by IEEMA to
calculate the Price adjustment on supply of plants and facilities.
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1.0.9

1.0.10

1.0.11

1.0.12

1.0.13

1.0.14

1.0.15

1.0.16

The price adjustment amount towards the price components of materials shall be as
per the price variation formulas mentioned in para 1.0.1 to 1.0.8 without any ceiling.

For the purpose of price adjustment for Ex-works price component, the date of
shipment for goods shall mean the scheduled date of shipment or actual date of
shipment, whichever is earlier. Scheduled date of shipment will be ex-works date of
dispatch, governed by the approved PERT Chart as per Appendix- 4 Time Schedule.

No price increase shall be allowed beyond the original delivery dates unless
specifically stated in the Time Extension letter, if any, issued by the Employer. The
Employer will, however, be entitled to any decrease in the Contract price which may
be caused due to lower price adjustment amount in case of delivery beyond the
original delivery dates. In such event where the time extension is agreed by the
Employer, a revised L2 schedule is to be released by the Employer for the extended
period in which price variation would also be allowed.

In case of non-publication of applicable indices on a particular date, which happens to
be the applicable date for price adjustment purposes, the published indices prevailing
immediately prior to the particular date shall be applicable.

If the price adjustment amount works out to be positive, the same is payable to the
Contractor by the Employer and if it works out to be negative, the same is to be
recovered by the Employer from the Contractor without any ceiling.

The Contractor shall promptly submit the price adjustment invoices for the supplies
made and works executed at site, positively within three (3) months from the date of
shipment/work done whether it is positive or negative.

Bids shall conform to the price adjustment provisions detailed above. Bids specifying
prices for items on variable basis run the risk of rejection. A bid submitted on a fixed
price basis will not be rejected but the price adjustment will be treated as zero.

In case of extension of the project beyond the scheduled date of completion, the price
adjustment shall remain in effect till the time of scheduled completion, however for
the period beyond the scheduled date of completion for which the Contractor is liable
to pay liquidated damages to the employer, the price adjustment shall not be
applicable.
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Appendix-3 : INSURANCE REQUIREMENTS
A) Insurances to be taken out by the Contractor
In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take
out and maintain in effect, or cause to be taken out and maintained in effect, during the
performance of the Contract, the insurances set forth below in the sums and with the
deductibles and other conditions specified. The identity of the insurers and the form of the
policies shall be subject to the approval of the Employer, such approval not to be
unreasonably withheld. The inability of the insurers to provide insurance cover in the sums
and with the deductibles and other conditions as set forth below, shall not absolve the
Contractor of his risks and liabilities under the provisions of GCC Clause 34. However, in
such a case the Contractor shall be required to furnish to the Employer documentary evidence
from the insurer in support of the insurer’s inability as aforesaid.
(a) Marine Cargo Policy/Transit Insurance Policy:
(D Transit Insurance Policy for indigenous equipment
Similarly, Transit Insurance Policy shall be taken wherein only inland transit
is involved for the movement of Plant and Equipment supplied from within
India. The policy shall cover movement of Plant and Equipment from the
manufacturer’s works to the project’s warehouse at final destination site.
Inland Transit Clause(ITC) ‘A’ along with war & Strike Riots & Civil
Commotion (SRCC) extension cover shall be taken.
Amount Deduc Parties From To
tible insured
Limits
120% of Ex-work Price of all the Nil Contractor& | Mfrs ware- | Project’s
Plant and Equipment to be Employer house ware-
supplied from within India plus house store
Excise Duty and Sales Tax/ GST at final
etc., if additionally payable. destination

(IT)  If during the execution of Contract, the Employer requests the Contractor to
take any other add-on cover(s)/ supplementary cover(s) in aforesaid insurance,
in such a case, the Contractor shall promptly take such add-on cover(s)/
supplementary cover(s) and the charges towards such premium for such add-
on cover(s)/ supplementary cover(s) shall be reimbursed to the Contractor on
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(I1T)

submission documentary evidence of payment to the Insurance
company.Therefore, charges towards premium for such add-on cover(s)/

supplementary cover(s) are not included in the Contract Price.

The Contractor shall take the policy in the joint names of Employer and the
Contractor. The policy shall indicate the Employer as the beneficiary.
However, if the Contractor is having an open policy for its line of business, it
should obtain an endorsement of the open cover policy from the insurance
company indicating that the dispatches against this Contract are duly covered
under its open policy and include the name of the Employer as jointly Insured
in the endorsements to the open policy.

(b) Erection All Risk Policy/Contractor All Risk Policy:

166

D The policy should cover all physical loss or damage to the facility at site
during storage, erection and commissioning covering all the perils as provided
in the policy as a basic cover and the add on covers as mentioned at Sl. No.
(IIT) below.

Amount Deductible Parties From To
limits insured
105% of Ex-work Nil Contractor& | Receipt at site Up to
Price of all the Plant Employer of first lot of Operational
and Equipment to be the Plant and Acceptance
supplied from within Equipment

India plus Excise Duty
and Sales Tax/ GST

etc., if additionally
payable.
and

100% of erection price
component

(1)

The Contractor shall take the policy in the joint name of Employer and the
Contractor. All these policies shall indicate Employer as the beneficiary. The
policy shall be kept valid till the date of the Operational Acceptance of the
project and the period of the coverage shall be determined with the approval
of the Employer.
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(I1T)

(V)

If the work is completed earlier than the period of policy considered, the
Contractor shall obtain the refund as per provisions of the policy and pass on
the benefit to Employer. In case no refund is payable by the insurance
company then the certificate to that effect shall be submitted to Employer at
the completion of the project.

The following add-on covers shall also be taken by the Contractor:

1) Earthquake

i1) Terrorism

i1) Escalation cost (approximately @10% of sum insured on annual basis)

v) Extended Maintenance cover for Defect Liability Period

V) Design Defect

Vi) Other add-on covers viz., 50-50 clause, 72 hours clause, loss
minimization clause, waiver of subrogation clause (for projects of
more than Rs.100 crores, cover for offsite storage/fabrication (over
Rs.100 crores).

Third Party Liability cover with cross Liability within Geographical limits of
India as on ADD-on cover to the basic EAR cover:

The third party liability add-on cover shall cover bodily injury or death
suffered by third parties (including the Employer’s personnel) and loss of or
damage to property (including the Employer’s property and any parts of the
Facilities which have been accepted by the Employer) occurring in connection
with supply and installation of the Facilities.

167

Amount Deductible Parties From To
limits insured

e For projects uptoRs. 100 Nil Contractor/ | Receipt | Upto Defect

crores, the third party
liability limit shall be 10% of
the project value for single
occurrence/ multiple
occurrences in  aggregate
during the entire policy
period.

For projects from Rs. 100
crores to Rs. 500 crores, the
third party liability limit

Sub-
Contractor

at site

Liability
Period.
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shall be Rs. 10 crores for
single  occurrence/multiple
V)occurences in  aggregate
during entire policy period.
For projects of more than
Rs.500 crores, the third party
liabiity limit shall be Rs. 25
crores for single occurrence/
multiple  occurrences  in
aggregate  during  entire

poli€y period.

C

Clause 30.8, the cost of insurance premium is to be reimbursed to the
Contractor for Owner Supplied Materials (OSM) for which the insurer is to be
finalized by the Contractor as detailed therein. Alternatively, the Contractor
may take a single policy covering the entire cost of the project including the
cost of OSM. For this purpose, the Contractor shall submit documentary
evidence for the premium paid for the entire project to the Employer and
Employer shall reimburse to the Contractor the proportion of premium equal
to value of OSM to total sum insured.

If during the execution of Contract, the Employer requests the Contractor to
take any other add-on cover(s)/ supplementary cover(s) in aforesaid insurance,
in such a case, the Contractor shall promptly take such add-on cover(s)/
supplementary cover(s) and the charges towards such premium for such add-
on cover(s)/ supplementary cover(s) shall be reimbursed to the Contractor on
submission documentary evidence of payment to the Insurance company.
Therefore, charges towards premium for such add-on cover(s)/ supplementary
cover(s) are not included in the Contract Price.

(c) Automobile Liability Insurance

The Contractor shall ensure that all the vehicles deployed by the Contractor or its
Subcontractor (whether owned by them) in connection with the supply and
installation of the Facilities in the project are duly insured as per RTA act. Further the
Contractor or its Subcontractors may also take comprehensive policy (own damage
plus third-party liability) of each individual vehicle deployed in the project on their
own discretion in their own name to protect their own interest.

(d) Workmen Compensation Policy:
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)

(1)

(I1T)

(e)

Workmen Compensation Policy shall be taken by the Contractor in
accordance with the statutory requirement applicable in India. The Contractor
shall ensure that all the workmen employed by the Contractor or its
Subcontractors for the project are adequately covered under the policy.

The policy may either be project specific covering all men of the Contractor
and its Subcontractors. The policy shall be kept valid till the date of
Operational Acceptance of the project.

Alternatively, if the Contractor has an existing ‘Workmen Compensation
Policy’ for all its employees including that of the Subcontractor(s), the
Contractor must include the interest of the Employer for this specific Project
in its existing ‘Workmen Compensation Policy’.

Without relieving the Contractor of its obligations and responsibilities under
this Contract, before commencing work the Contractor shall insure against
liability for death of or injury to persons employed by the Contractor
including liability by statute and at common law. The insurance cover shall be
maintained until all work including remedial work is completed including the
Defect Liability Period. The insurance shall be extended to indemnify the
Principal for the Principal’s statutory liability to persons employed by the
Contractor.

The Contractor shall also ensure that each of its Subcontractors shall affect
and maintain insurance on the same basis as the “Workmen Compensation
Policy’ effected by the Contractor.

Contractor’s Plant and Machinery (CPM) Insurance

The Employer (including without limitation any consultant, servant, agent or
employee of the Employer) shall not in any circumstances be liable to the
Contractor for any loss of or damage to any of the Contractor’s Equipment or
for any losses, liabilities, costs, claims, actions or demands which the
Contractor may incur or which may be made against it as a result of or in
connection with any such loss or damage.

The Employer shall be named as co-insured under all insurance policies taken out by the
Contractor pursuant to GCC Sub-Clause 34.2, except for the Third-Party Liability, Workmen
Compensation Policy Insurances, and the Contractor’s Subcontractors shall be named as co-
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insureds under all insurance policies taken out by the Contractor pursuant to GCC Sub-
Clause 34.2 except for the Cargo Insurance During Transport and Workmen Compensation
Policy Insurances. All insurer’s rights of subrogation against such co-insureds for losses or
claims arising out of the performance of the Contract shall be waived under such policies.

B) Insurances to be taken out by the Employer

The Employer shall at its expense take out and maintain in effect during the performance of
the Contract the following insurances.

Amount Deductible limits Parties Insured From To

NIL

-- End —
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Appendix-4 : TIME SCHEDULE

1. The Project Completion Schedule shall be as follows:

SI. | Activities Duration in Months from the
No. effective date of Contract

Handing Over and Taking Over by
the Employer upon successful
Completion of:

1. Development of Distribution | 24 Months
Infrastructure at Unakoti District of
Tripura State under the Revamped
Reforms-based and Results-linked,
Distribution Sector Scheme
[Specification
No.:AGM(DP&C)/TSECL/RDSS/INF
RA/LR/22-23/011

1.1 The activity(ies) under the Contractor’s programme for Project Completion shall be in
the form a PERT chart and shall identify the various activities like engineering, vendor
finalization, placement of orders to sub-vendors, survey, Resource mobilization,
erection, testing & commissioning including submission of closure proposals. Format
of PERT chart is enclosed at Annexure-A. The PERT Chart shall conform to the above
Project Completion Schedule.

This PERT Chart shall be discussed and agreed before Award in line with above,
engineering drawing and data submission schedule shall also be discussed and
finalised before Award. Liquidated damages for delay in successful Completion of the
Facilities or specific part thereof (where specific parts are specified in SCC) and
Operational Acceptance at rates specified in Clause 26 of GCC shall be applicable
beyond the date specified above.

1.2 The Employer reserves the right to request minor changes in the work schedule at the
time of Award of Contract to the successful Bidder.
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1.3

1.4

1.5

The successful Bidder shall be required to prepare detailed PERT Chart and finalise
the same with the Employer as per the requirement, which shall from a part of the
Contract.

In case of new substations the date of start of the works shall be counted from the date
of land made available to the Contractor by the employer.

The start date of the contract will be the date of contract signing between the Contractor
and employer. In the L1 and L2 schedule all the milestone timelines should be from
the date of start of contract.
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Appendix-5 : LIST OF APPROVED SUBCONTRACTORS

Prior to award of Contract, the following details shall be completed indicating those sub-
Contractors proposed by the Bidder by Attachment to its bid that are approved by the
Employer for engagement by the Contractor during the performance of the contract.

The following Subcontractors are approved for carrying out the item of the facilities
indicated. Where more than one Subcontractor is listed, the Contractor is free to choose
between them, but it must notify the Employer of its choice in good time prior to appointing
any selected Subcontractor. In accordance with GCC Sub-Clause 19.1, the Contractor is free
to submit proposals for Subcontractors for additional items from time to time. No
Subcontracts shall be placed with any such Subcontractors for additional items until the
Subcontractors have been approved in writing by the Employer and their names have been
added to this list of Approved Subcontractors.

Item of Facilities Approved Subcontractors Nationality

Further, erection portion of the contract shall not be subcontracted without the prior
approval of the Employer. However, such approval shall not be necessary for engaging
labour.
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Appendix-6 : SCOPE OF WORKS AND SUPPLY BY THE EMPLOYER

The following personnel, facilities, works and supplies will be provided/supplied by the
Employer, and the provisions of GCC 10, 20, 21 and 24 as well as Employer responsibilities
stated in technical specifications shall apply as appropriate.

All personnel, facilities, works and supplies will be provided by the Employer in good time
so as not to delay the performance of the Contractor in accordance with the approved Time
Schedule and Program of Performance pursuant to GCC Sub-Clause 18.2.

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free
of charge to the Contractor.

Personnel Charge to Contractor — None

- NIL -
Facilities Charge to Contractor - None except as noted
Electricity and Water Charge to Contractor - as noted

The Contractor shall be entitled to use for the purposes of the facilities such supplies of
electricity and water as may be available on the Site and shall provide any apparatus
necessary for such use. The Contractor shall pay the Employer at the applicable tariff plus
Employer's overheads, if any, for such use. Where such supplies are not available, the
Contractor shall make his own arrangement for provision of any supplies he may require.

Works Charge to Contractor - None

NIL -

Supplies Charge to Contractor — None

NIL ;
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Appendix-7 :LIST OF DOCUMENTS FOR APPROVAL OR REVIEW

Pursuant to GCC Sub-Clause 20.3.1, the Contractor shall prepare, or cause itsSubcontractor
to prepare, and present to the Project Manager in accordance with the requirements of GCC
Sub-Clause 18.2 (Program of Performance), the following documents for:

A. Approval

B. Review

Note:

Bidder shall furnish the exhaustive list, which shall be discussed and finalised for
incorporation into the Contract Agreement.
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Appendix-8 :GUARANTEES, LIQUIDATED DAMAGES FOR NON -
PERFORMANCE

1. The equipment offered shall meet the rating and performance requirements stipulated
in Technical Specification for various equipment or indicated in Data requirement.

2. The ratings and performance figures of the below mentioned equipment are
guaranteed as per losses given in respective Indian Standard (up to date) by bidder.

Description

A. | 12/10/8/6.3/5/3.15/1.6 MV A 33/11kV, 3 ph. Power Transformer

B. | 1000/630/500/315/200/100/63/25/16 KVA, 11/0.433kV, 3 phase Station &
Distribution Transformer
C. | 16/10KVA, 11/0.250kV, 1 phase Distribution Transformer

3. If the aforementioned guarantees are not established at factory tests, then the
Employer shall reject the equipment.
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6. PERFORMANCE SECURITY FORM

Bank Guarantee No. ...........ooooeeena... Date......ouuueenn.....

Contract NO...u.veeeeee e

.............. [Name of Contract] .........................

To, Tripura State Electricity Corporation Limited,
North Banamalipur,

Agartala — 799001,

Tripura

Dear Ladies and/or Gentlemen,

We refer to the Contract ("the Contract") signed on .............. (insert date of the
Contract)........ between M/s. Tripura State Electricity Corporation Limited,, having its
Registered Office at Tripura State Electricity Corporation Limited, North Banamalipur,Agartala —
799001, Tripura (Registered Address of employer) (“the Employer”/” Tripura State Electricity
Corporation Limited”) on behalf of XXXX (Name of owner) (hereinafter referred to as

‘XXXX (Short Name of Owner)’ / ’Owner’), and M/s ................. (Name of Contractor)
.................. , having its Principal place of business at .............(Address of Contractor)
............................... and Registered Office at .............(Registered address of Contractor)
........................................................................................ ("theContractor") concerning
veeeneeeneen. (Indicate brief scope of WOrk) .......coooeevveenennnne. for the complete
execution of the ...... (insert name of Package along with name of the Project)........

[Applicable for Bank Guarantees issued by Contractor/Associate for those Contracts
awarded to them]

Or

We refer to the Contract signed on .............. (insert date of the Contract)........ between M/s.
XXXXX(Name of Employer), having its Registered Office at Tripura State Electricity Corporation
Limited, North Banamalipur,Agartala — 799001, Tripura(“‘the Employer”/” Tripura State Electricity
Corporation Limited,”) on behalf of XXXX (Name of owner) (hereinafter referred to as

‘XXXX (Short Name of Owner)’ / >’Owner’), and M/s ................. (Name of Contractor)
.................. , having its Principal place of business at .............(Address of Contractor)
............................... and Registered Office at .............(Registered address of Contractor)

........................................................................................ ("theContractor") and the Contract
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("the Contract") signed on .............. (insert date of the Contract)........ betweenTripura State
Electricity Corporation Limitedon behalf of Owner and M/s ................ (Name of
Associate) .................. , having its Principal place of business at .............(Address of
ASSOCIALE) . and Registered Office at .............(Registered address of
ASSOCIALE) ...t eae e e e e e eaaeeerae s , the Associate of the
Contractor for executing the Facilities concerning ............................ (Indicate brief scope of
WOFK) e, for the complete execution of the ...... (insert name of Package
along with name of the Project)........ [Applicable for Bank Guarantees to be issued by

Contractor against those Contracts awarded to their Associate]

By this letter we, the undersigned, ......... (insert name & address of the issuing bank)
......... , a Bank (which expression shall include its successors, administrators, executors and
assigns) organized under the laws of ...........cccoviieiiiniinnnn. and having its Registered/Head
Office at ............ (insert address of registered office of the bank)........... do hereby
irrevocably guarantee payment to the Employer up to ...........c.oooiiiiin i.e., Ten
percent (10%) of the Contract Price until thirty(30) days beyond the Defect Liability Period
i.e., upto and inclusive of ................ (dd/mm/yy).

We undertake to make payment under this Letter of Guarantee upon receipt by us of your
first written demand signed by the Employer duly authorized officer or the authorized officer
of Owner declaring the Contractor to be in default under the Contract and without cavil or
argument any sum or sums within the above named limits, without your need to prove or
show grounds or reasons for your demand and without the right of the Contractor to dispute
or question such demand.

Our liability under this Letter of Guarantee shall be to pay to the Employer whichever is the
lesser of the sum so requested or the amount then guaranteed hereunder in respect of any
demand duly made hereunder prior to expiry of the Letter of Guarantee, without being
entitled to inquire whether or not this payment is lawfully demanded.

This letter of Guarantee shall remain in full force and shall be valid from the date of issue
until thirty(30) days beyond the Defect Liability Period of the Facilities i.e. upto and
inclusive of ................ (dd/mm/yy) and shall be extended from time to time for such period
(not exceeding one year), as may be desired by M/s. ..............ooiienall. on whose behalf
this Letter of Guarantee has been given.

Except for the documents herein specified, no other documents or other action shall be
required, notwithstanding any applicable law or regulation.
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Our liability under this Letter of Guarantee shall become null and void immediately upon its
expiry, whether it is returned or not, and no claim may be made hereunder after such expiry
or after the aggregate of the sums paid by us to the Employer shall equal the sums guaranteed
hereunder, whichever is the earlier.

All notices to be given under shall be given by registered (airmail) posts to the addressee at
the address herein set out or as otherwise advised by and between the parties hereto.

We hereby agree that any part of the Contract may be amended, renewed, extended,
modified, compromised, released or discharged by mutual agreement between you and the
Contractor, and this security may be exchanged or surrendered without in any way impairing
or affecting our liabilities hereunder without notices to us and without the necessity for any
additional endorsement, consent or guarantee by us, provided, however, that the sum
guaranteed shall not be increased or decreased.

No action, event or condition which by any applicable law should operate to discharge us
from liability hereunder shall have any effect and we hereby waive any right we may have to
apply such law so that in all respects our liability hereunder shall be irrevocable and, except
as stated herein, unconditional in all respects.

For and on behalf of the Bank

[Signature of the authorisedsignatory(ies)]

Signature

Name

Designation

POA Number

Contact Number(s): Tel. Mobile

Fax Number

email

Common Seal of the Bank

Witness:
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Note :

Signature

Name

Address

Contact Number(s): Tel. Mobile

email

For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of
appropriate value shall be purchased in the name of Bank who issues the ‘Bank
Guarantee’.

The Bank Guarantee shall be signed on all the pages by the Bank Authorities
indicating their POA nos. and should invariably be witnessed.

The Bank Guarantee should be in accordance with the proforma as provided.
However, in case the issuing bank insists for additional paragraph for limitation of
liability, the following may be added at the end of the proforma of the Bank
Guarantee [i.e., end paragraph of the Bank Guarantee preceding the signature(s) of
the issuing authority(ies) of the Bank Guarantee]:

Quote

“Notwithstanding anything contained herein:

1. Our liability under this Bank Guarantee shall not exceed (value in
figures) [ (value in
words) ].

2. This Bank Guarantee shall be valid upto (validity date)

3. We are liable to pay the guaranteed amount or any part thereof under this
Bank Guarantee only & only if we receive a written claim or demand on or
before (validity date) J

Unquote
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7. BANK GUARANTEE FORM FOR ADVANCE PAYMENT

Bank Guarantee No. ...........ooooevena... Date......ouuueene.....

Contract NO...oovveeeeeeeeeeeiiiiieeeeeeeeeeens

.............. [Name of Contract] .........................
To Tripura State Electricity Corporation Limited,

Dear Ladies and/or Gentlemen,

We refer to the Contract ("the Contract") signed on .............. (insert date of the
Contract)........ between you and M/s ................. (Name of Contractor) .................. , having its
Principal place of business at .............(Address of Contractor) ..............ccce..... and
Registered Office at vieeeeeee(Registered address of Contractor)

........................................................................................ ("the Contractor") concerning Loss
reduction Infra Works for the complete execution of the Development of Distribution
Infrastructure at Unakoti District of Tripura Stateunder the Revamped Reforms-based and
Results-linked, Distribution Sector Scheme

Whereas, in accordance with the terms of the said Contract, the Employer has agreed to pay
or cause to be paid to the Contractor an Advance Payment in the amount of

By this letter we, the undersigned, ......... (insert name & address of the issuing bank)
......... , a Bank (which expression shall include its successors, administrators, executors and
assigns) organized under the laws of ...........cccoeeviiieiinnnnnns and having its Registered/Head
Office at ............ (insert address of registered office of the bank)........... do hereby
irrevocably guarantee repayment of the said amounts upon the first demand of the Employer
without cavil or argument in the event that the Contractor fails to commence or fulfill its
obligations under the terms of the said Contract, and in the event of such failure, refuses to
repay all or part (as the case may be) of the said advance payment to the Employer.

Provided always that the Bank's obligation shall be limited to an amount equal to the
outstanding balance of the advance payment, taking into account such amounts, which have
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been repaid by the Contractor from time to time in accordance with the terms of payment of
the said Contract as evidenced by appropriate payment certificates.

This Guarantee shall remain in full force from the date upon which the said advance payment
is received by the Contractoruptothirty (30) days beyond the date on which the entire
advance so advanced along with the interest if any due thereon has been fully adjusted in
terms of the Contract i.e., upto of thirty (30) days beyond the date of Completion of the
Facilities under the Contract. This Guarantee may be extended from time to time, as may be
desired by M/s. ....ooovviiiiiiiiiii on whose behalf this Guarantee has been issued.

Any claims to be made under this Guarantee must be received by the Bank during its period
of validity, i.e. uptothirty (30) days beyond the date of Completion of the Facilities by the
Employer i.e. upto and inclusive of ................ (dd/mm/yy).

For and on behalf of the Bank

[Signature of the authorisedsignatory(ies)]

Signature

Name

Designation

POA Number

Contact Number(s): Tel. Mobile

Fax Number

email

Common Seal of the Bank

Witness:

Signature

Name

Address
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Note:

Contact Number(s): Tel. Mobile

email

For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of
appropriate value shall be purchased in the name of Bank who issues the ‘Bank
Guarantee’.

The Bank Guarantee shall be signed on all the pages by the Bank Authorities
indicating their POA nos. and should invariably be witnessed.

The Bank Guarantee should be in accordance with the proforma as provided.
However, in case the issuing bank insists for additional paragraph for limitation of
liability, the following may be added at the end of the proforma of the Bank
Guarantee [i.e., end paragraph of the Bank Guarantee preceding the signature(s) of
the issuing authority(ies) of the Bank Guarantee]:

Quote

“Notwithstanding anything contained herein:

1. Our liability under this Bank Guarantee shall not exceed (value in
figures) [ (value in
words) ].

2. This Bank Guarantee shall be valid upto (validity date)

3. We are liable to pay the guaranteed amount or any part thereof under this
Bank Guarantee only & only if we receive a written claim or demand on or
before (validity date) J

Ungquote
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8. FORM OF COMPLETION CERTIFICATE

To:
(Name and address of the Contractor)
Dear Ladies and/or Gentlemen,

Pursuant to GCC 24.4 (Completion) of the General Conditions of the Contract entered into
between yourselves and the Employer dated ..................... relating to the Development
of Distribution Infrastructure at Unakoti District of Tripura Stateunder the Revamped
Reforms-based and Results-linked, Distribution Sector Schemewe hereby notify you that the
following part(s) of the Facilities was (were) complete on the date specified below, and that,
in accordance with the terms of the Contract, the Employer hereby takes over the said part(s)
of the Facilities, together with the responsibility for care and custody and the risk of loss
thereof on the date mentioned below :

However, you are required to complete the outstanding items listed in the attachment hereto
as soon as practicable.

This letter does not relieve you of your obligation to complete the execution of the Facilities
in accordance with the Contract nor of your obligations during the Defects Liability Period.

Very truly yours,

Title
(Project Manager)
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9. FORM OF INDEMNITY BONDTO BE EXECUTED BY THE CONTRACTOR
FOR THE EQUIPMENT HANDED OVER IN ONE LOT BY Tripura State
Electricity Corporation Limited FOR PERFORMANCE OF ITS CONTRACT

INDEMNITY BOND

THIS INDEMNITY BOND is made this.............. day of ... 20..... by
................................. a Company registered under the Companies Act, 1956/2013 (with
amendment from time to time)/Partnership firm/ proprietary concern having its Registered
Office at...............(hereinafter called as 'Contractor' or "Obligor" which expression shall
include its successors and permitted assigns) in favour of Tripura State Electricity
Corporation Limited a Company incorporated under the Companies Act, 1956/2013 (with
amendment from time to time) having its Registered Office at Tripura State Electricity
Corporation Limited, North Banamalipur,Agartala — 799001, Tripuraand its project at .....................
(hereinafter called “Tripura State Electricity Corporation Limited “which expression shall
include its successors and assigns):

WHEREAS Tripura State Electricity Corporation Limited has awarded to the Contractor a
Contract for............ .......vide its Notification of Award/Contract No...................
dated........... and its Amendment No. .................... (applicable when amendments have
been issued) (hereinafter called the "Contract") in terms of which Tripura State Electricity
Corporation Limited is required to hand over various Equipment to the Contractor for
execution of the Contract.

And WHEREAS by virtue of Clause No............. of the said Contract, the Contractor is
required to execute an Indemnity Bond in favour of Tripura State Electricity Corporation
Limited for the Equipment handed over to it Tripura State Electricity Corporation Limitedfor
the purpose of performance of the Contract/Erection portion of the contract (hereinafter
called the "Equipment").

AND THEREFORE, This Indemnity Bond witnesseth as follows:

1. That in consideration of various Equipment as mentioned in the Contract, valued at
(amount in words... treesieresteeieeiieeneenenn.nn.) Nanded over to the Contractor for
the purpose of performance of the Contract the Contractor hereby undertakes to
indemnify and shall keep Tripura State Electricity Corporation Limitedindemnified,
for the full value of the Equipment. The Contractor hereby acknowledges receipt of
the Equipment as per dispatch title documents handed over to the Contractor duly
endorsed in their favour and detailed in the Schedule appended hereto. It is
expressly understood by the Contractor that handing over of the dispatch title
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documents in respect of the said Equipments duly endorsed by Tripura State
Electricity Corporation Limited in favour of the Contractor shall be construed as
handing over of the Equipment purported to be covered by such title documents and
the Contractor shall hold such Equipment in trust as a Trustee for and on behalf of
Tripura State Electricity Corporation Limited

2. That the Contractor is obliged and shall remain absolutely responsible for the safe
transit/protection and custody of the Equipment at Tripura State Electricity
Corporation Limitedproject Site against all risks whatsoever till the Equipment are
duly used/erected in accordance with the terms of the Contract and the Plant/Package
duly erected and commissioned in accordance with the terms of the Contract, is taken
over by Tripura State Electricity Corporation LimitedThe Contractor undertakes to
keep Tripura State Electricity Corporation Limited harmless against any loss or
damage that may be caused to the Equipment.

3. The Contractor undertakes that the Equipment shall be used exclusively for the
performance/execution of the Contract strictly in accordance with its terms and
conditions and no part of the equipment shall be utilised for any other work of
purpose whatsoever. it is clearly understood by the Contractor that non-
observance of the obligations under this Indemnity Bond by the Contractor shall
inter-alia constitute a criminal breach of trust on the part of the Contractor for all
intents and purpose including legal/penal consequences.

4. That Tripura State Electricity Corporation Limited is and shall remain the exclusive
Employer of the Equipment free from all encumbrances, charges or liens of any kind,
whatsoever. The equipment shall at all times be open to inspection and checking by
the Employee or Employer's Representative in this regard. Further, Tripura State
Electricity Corporation Limited shall always be free at all times to take possession of
the Equipment in whatever form the equipment may be, if in its opinion, the
Equipment are likely to be endangered, misutilised or converted to uses other than
those specified in the Contract, by any acts of omission or commission on the part of
the Contractor or any other person or on account of any reason whatsoever and the
Contractor binds himself and undertakes to comply with the directions of demand of
Tripura State Electricity Corporation Limited to return the equipment without any
demur or reservation.

5. That this indemnity Bond is irrevocable. If at any time any loss or damage occurs to
the Equipment or the same or any part thereof is misutilised in any manner
whatsoever, then the Contractor hereby agrees that the decision of the Employer's
Representative as to assessment of loss or damage to the Equipment shall be final
and binding on the Contractor. The Contractor binds itself and undertakes to replace
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the lost and/or damaged Equipment at his own cost and/or shall pay the amount
of loss to Tripura State Electricity Corporation Limitedwithout any  demur,
reservation or protest. This is without prejudice to any other right or remedy that
may be available to Tripura State Electricity Corporation Limitedagainst the
Contractor under the Contract and under this Indemnity Bond.

6. NOW THE CONDITION of this Bond is that if the Contractor shall duly and
punctually comply with the terms and conditions of this Bond to the satisfaction of
Tripura State Electricity Corporation Limited, THEN, the above Bond shall be
void, but otherwise, it shall remain in full force and virtue.

IN WITNESS WHEREOQF, the Contractor has hereunto set its hand through its authorized
representative under the common seal of the Company, the day, month and year first above

mentioned.
SCHEDULE
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Particulars of the | Quantity | Particulars of Dispatch title | Value of the | Signature of the

Equipment Documents Equipment Attorney in

handed over RR/GR No. token of receipt

date of lading Carrier

For and on behalf of
MYSiiiieei e
WITNESS
1. Signature..........ccceeevennne Signature..........cccveennnen.
Name.....coooeeveeeeniieeeenee, Name.....ccoooevveeeriieeenee,
Address.......cccceeeiveniennen. Address........ccoeieeiiennnn.
2. Signature...........cccceeueeen. Authorised representative

Name.....ccocveeeveerreeennen. (Common Seal)
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Address........cceeeveeennnns (In case of Company)

Indemnity Bonds are to be executed by the authorised person and (i) in case of contracting
Company under common seal of the Company or (ii) having the power of attorney issued
under common seal of the company with authority to execute Indemnity Bonds, (iii) In
case of (ii), the original Power of Attorney if it is specifically for this Contract or a
Photostat copy of the Power of Attorney if it is General Power of Attorney and such
documents should be attached to Indemnity Bond.
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10. FORM OF INDEMNITY BOND TO BE EXECUTED BY THE CONTRACTOR
FOR THE EQUIPMENT HANDED OVER IN INSTALLMENTS BY Tripura
State Electricity Corporation Limited FOR PERFORMANCE OF ITS
CONTRACT

INDEMNITY BOND

THIS INDEMNITY BOND is made this ..............cc.cueee day of ............... 20...... by
.................................. a Company registered under the Companies Act, 1956/2013
(with amendment from time to time)/Partnership firm/proprietary concern having its
Registered Office at .............................(hereinafter called as ‘Contractor' or 'Obligor' which
expression shall include its successors and permitted assigns) in favour of Tripura State
Electricity Corporation Limited a company incorporated under the Companies Act,
1956/2013 (with amendment from time to time) having its Registered Office at Tripura State
Electricity Corporation Limited, North Banamalipur,Agartala — 799001, Tripura and its project at
............................. (hereinafter called* Tripura State Electricity Corporation Limited."
which expression shall include its successors and assigns):

WHEREAS Tripura State Electricity Corporation Limitedhas awarded to the Contractor a
Contract for ................. vide its  Notification of Award/Contract No. .....................
dated .................. and Amendment No. ........cceeenee. (applicable when amendments have
been issued) (hereinafter called the "Contract") in terms of Tripura State Electricity
Corporation Limited is required to handover various Equipment to the Contractor for
execution of the Contract.

AND WHEREAS by virtue of Clause No........... of the said Contract, the Contractor is
required to execute an Indemnity Bond in favour of Tripura State Electricity Corporation
Limited for the Equipment handed over to it by Tripura State Electricity Corporation Limited
for the purpose of performance of the contract/Erection portion of the Contract (hereinafter
called the "Equipment".)

NOW THEREFORE, This Indemnity Bond witnesseth as follows:

1. That in consideration of various Equipments as mentioned in the Contract, valued at
(amount in words ) to be handed over to the Contractor in
installments from time to time for the purpose of performance of the contract, the
Contractor hereby undertakes to indemnify and shall keep Tripura State
Electricity Corporation Limited indemnified, for the full value of Equipment. The
Contractor hereby acknowledges receipt of the initial installment of the equipment

per details in the schedule appended hereto.  Further, the Contractor agrees to
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acknowledge receipt of the subsequent installments of the Equipment as required by
Tripura State Electricity Corporation Limited in the form of Schedules consecutively
numbered which shall be attached to this Indemnity bond so as to form integral parts
of this Bond. It is expressly understood by the Contractor that handing over the
dispatch title documents in respect of the said Equipments duly endorsed by Tripura
State Electricity Corporation Limited in favour of the Contractor shall be construed as
handing over the Equipment purported to be covered by such title documents and the
Contractor shall hold such Equipments in trust as a Trustee for and on behalf of
Tripura State Electricity Corporation Limited

2. That the Contractor is obliged and shall remain absolutely responsible for the safe
transit/protection and custody of the Equipment at Tripura State Electricity
Corporation Limited project Site against all risks whatsoever till the Equipment are
duly used/erected in accordance with the terms of the Contract and the Plant/Package
duly erected and commissioned in accordance with the terms of the Contract, is taken
over by Tripura State Electricity Corporation LimitedThe Contractor undertakes to
keep Tripura State Electricity Corporation Limitedharmless against any loss or
damage that may be caused to the Equipment.

3. The Contractor undertakes that the Equipment shall be used exclusively for the
performance/execution of the Contract strictly in accordance with its terms and
conditions and no part of the equipment shall be utilised for any other work or
purpose whatsoever. It is clearly understood by the Contractor that non-observance of
the obligations under this Indemnity Bond by the Contractor shall inter-alia constitute
a criminal breach of trust on the part of the Contractor for all intents and purpose
including legal/penal consequences.

4. That Tripura State Electricity Corporation Limitedis and shall remain the exclusive
Employer of the Equipment free from all encumbrances, charges or liens of any kind,
whatsoever. The equipment shall at all times be open to inspection and checking by
the Employer or Employer's Representative in this regard. Further Tripura State
Electricity Corporation Limitedshall always be free at all times to take possession of
the Equipment in whatever form the Equipment may be, if in its opinion, the
Equipment are likely to be endangered, misutilised or converted to uses other than
those specified in the Contract, by any acts of omission or commission on the part of
the Contractor or any other person or on account of any reason whatsoever and the
Contractor binds himself and undertakes to comply with the directions of demand of
Tripura State Electricity Corporation Limitedto return the equipment without any
demur or reservation.
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That this indemnity Bond is irrevocable. If at any time any loss or damage occurs to
the Equipment or the same or any part thereof is misutilised in any manner
whatsoever, then the Contractor hereby agrees that the decision of the Employer’s
Representative as to assessment of loss or damage to the Equipment shall be final and
binding on the Contractor. The Contractor binds itself and undertakes to replace the
lost and/or damaged Equipment at its own cost and/or shall pay the amount of loss to
Tripura State Electricity Corporation Limited without any demur, reservation or
protest. This is without prejudice to any other right or remedy that may be available to
Tripura State Electricity Corporation Limitedagainst the Contractor under the
Contract and under this Indemnity Bond.

NOW THE CONDITION of this Bond is that if the Contractor shall duly and
punctually comply with the terms and conditions of this Bond to the satisfaction of
Tripura State Electricity Corporation LimitedTHEN, the above Bond shall be void,
but otherwise, it shall remain in full force and virtue.

IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorised
representative under the common seal of the Company, the day, month and year first above
mentioned.

SCHEDULE No. 1

Particulars of the | Quantity | Particulars of Dispatch title | Value of the | Signature of
Equipment Documents Equipment the Attorney
handed over RR/GR No. in token of
date of lading Carrier receipt
For and on behalf of
MYSuiiiii e
WITNESS
1. Signature.........ccccueee. Signature............ccceennee.
Name.....ccoooeevvieeniieennnen. Name......coocoeevvieenieennnnen.
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2. Signature...........cccceeueeee. Authorised representative
Name.....ccccoevveeeereeeenreennne, (Common Seal)
Address........cceeevieeinnns (In case of Company)

Indemnity Bonds are to be executed by the authorised person and (i) in case of contracting

Company under common seal of the Company or (ii) having the power of attorney issued
under common seal of the company with authority to execute Indemnity Bonds, (iii) In
case of (ii), the original Power of Attorney if it is specifically for this Contract or a
photostat copy of the Power of Attorney if it is General Power of Attorney and such
documents should be attached to Indemnity Bond.
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11. FORM OF AUTHORISATION LETTER
Ref. No:
Date :
To
A, SO
REF.: Contract NO. .....oovviiiiiaeeneen... dated ...ccoooeeeeeeens 0T oo
awarded by Tripura State Electricity Corporation Limited.
Dear Sir,
Kindly refer to Contract NO. ......c.coovviiiiiiiiiiiiiiinnnnn... dated .......cccoiiinenn for

........................... You are hereby authorised on behalf of Tripura State Electricity
Corporation Limited a company incorporated under the laws of Companies Act 1956/2013
(with amendment from time to time) and having its Registered Office at Tripura State Electricity

Corporation Limited, North Banamalipur,Agartala — 799001, Tripuraand its Project at ................ to
take physical delivery of materials/equipments covered under Dispatch
Document/Consignment Note No. ..........*........... dated ................ and as detailed in the

enclosed schedule for the sole purpose of successful performance of the aforesaid contract
and for no other purpose, whatsoever.
(Signature of Project Authority)**

Designation..........ccceeeuveenneen.
Date.......cc........

Encl: As Above.

** To be signed not below the rank of Manager.

* Mention LR/RR No.
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Schedule of Material/Equipment covered under Dispatch Title Document (RR No./LR No.

................. )
Sl. | Contract | NOA No./ | Description of Spec. Qty. | Value | Remarks
No. Name CA No. Materials/ No.

Equipments

(Signature of the Project Authority)

(Designation)

194
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12. FORM OF TRUST RECEIPT FOR PLANT, EQUIPMENT AND MATERIALS

RECEIVED
WeM/s. .oooveininnn. (insert name of the Contractor) .................. having our Principal place of
business at .......cceeeeeeeevveenveeennnnn. having been awarded a Contract NoO. .......c..ccecveeeneennne dated

........................ for Development of Distribution Infrastructure at Unakoti District of Tripura
Stateunder the Revamped Reforms-based and Results-linked, Distribution Sector Scheme by
Tripura State Electricity Corporation Limited

We do hereby acknowledge the receipt of the Plant, Equipment and Materials as are fully
described and mentioned under Documents of Title/RR/LR etc. and in the schedule annexed
hereto, which shall form an integral part of this receipt as "Trustee" of Tripura State
Electricity Corporation LimitedThe aforesaid materials etc. so received by us shall be
exclusively used in the successful performance of the aforesaid Contract and for no other
purpose whatsoever. We undertake not to create any charge, lien, or encumbrance over the
aforesaid materials etc., in favour of any other person/institution(s)/Banks.

FOT M/S i
(Contractor's Name)

(AUTHORISED SIGNATORY)

SEAL OF COMPANY
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13. FORM OF EXTENSION OF BANK GUARANTEE

To: [Name and address of the Employer]

Dear Sirs,

Sub.: Extension of Bank Guarantee No. ...... ............... dated ............ for
................. , 1ssued to you on behalf of M/s. .........(insert name of the Contractor)
............... in respect of Contract No. ................ dated ................. for

Development of Distribution Infrastructure at Unakoti District of Tripura Stateunder
the Revamped Reforms-based and Results-linked, Distribution  Sector
Scheme(hereinafter called original Bank Guarantee).

At the request of Mis............. (insert name of the Contractor) ............... , We
......... (insert name & address of the issuing bank) ........., a Bank organized under the laws
o) SR and having its Registered/Head Office at ............ (insert address of
registered office of the bank)..................... do hereby extend our liability under the above-
mentioned Guarantee No. ...................cc......... Dated ............... for a further period of
.............. Years/Months from ................ to expire on .................. Except as provided above,
all other terms and conditions of the original Bank Guarantee No. ........................ dated

........... shall remain unaltered and binding.
Please treat this as an integral part of the original Guarantee to which it would be attached.
For and on behalf of the Bank

[Signature of the authorisedsignatory(ies)]

Signature

Name

Designation

POA Number

Contact Number(s): Tel. Mobile
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Fax Number

email

Common Seal of the Bank

Witness:

Signature

Name

Address
Contact Number(s): Tel. Mobile
email
Note:

1. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of
appropriate value shall be purchased in the name of Bank who issues the ‘Bank

Guarantee’.

2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities indicating
their POA nos. and should invariably be witnessed.
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14. FORM OF POWER OF ATTORNEY FOR JOINT VENTURE

KNOW ALL MEN BY THESE PRESENTS THAT WE , the Partners whose details are

given hereunder .........ccccooveiiiiiiiiicieeeee e have formed a Joint
Venture under the laws of ..., and having our Registered
Office(s)/Head Office(S) at ....cccccvreeereeecieeeieeeeiee e, (hereinafter called the 'Joint
Venture' which expression shall unless repugnant to the context or meaning thereof, include
its successors, administrators and assigns) acting through M/s
................................................................................. being the Partner in-charge do hereby
constitute, nominate and appoint M/S.....ccceeviiriieiiieniieieeeee e a Company
incorporated under the laws of ......c.cccoovvvviiiiiieeein.s . and having its

Registered/Head Office at .......cccccvevvevveeeieeecieeciienee, as our duly constituted lawful Attorney
(hereinafter called "Attorney" or "Authorised Representative" or "Partner In-charge") to
exercise all or any of the powers for and on behalf of the Joint Venture in regard to
Specification No.........ccceeeeveeeennnee. Package ......ccccooeveviienenne the bids for which have been
invited by Tripura State Electricity Corporation Limited, North Banamalipur,Agartala —
799001, Tripura,(hereinafter called the 'Employer’) to undertake the following acts :

1) To submit proposal and participate in the aforesaid Bid Specification of the Employer
on behalf of the "Joint Venture".

i1) To negotiate with the Employer the terms and conditions for award of the Contract
pursuant to the aforesaid Bid and to sign the Contract with the Employer for and on
behalf of the "Joint Venture".

ii1) To do any other act or submit any document related to the above.
v) To receive, accept and execute the Contract for and on behalf of the "Joint Venture".

It is clearly understood that the Partner In-charge (Lead Partner) shall ensure
performance of the Contract(s) and if one or more Partner fail to perform their
respective portions of the Contract(s), the same shall be deemed to be a default by all
the Partners.

It is expressly understood that this Power of Attorney shall remain valid binding and
irrevocable till completion of the Defect Liability Period in terms of the Contract.

The Joint Venture hereby agrees and undertakes to ratify and confirm all the
whatsoever the said Attorney/Authorised Representatives/Partner in-charge quotes in
the bid, negotiates and signs the Contract with the Employer and/or proposes to act on
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behalf of the Joint Venture by virtue of this Power of Attorney and the same shall
bind the Joint Venture as if done by itself.

IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid
have executed these presents on this ........... day of ..................... under the
Common Seal(s) of their Companies.

for and on behalf of the
Partners of Joint Venture

The Common Seal of the above Partners of the Joint Venture:

The Common Seal has been affixed there unto in the presence of:

WITNESS

L. Signature........ccoceeeeevienieenieeieeeeee e

Designation .........ccceeeeveeeiieeeiieeee e e

OCCUPALION ..eovvieiiieiieiie et e e

2. SIZNATULC.....eeevieiieeiieeiieeieeeie e esieeeree e e

Designation ........ccceeeeveeevieeniieeniee e e

OCCUPALION ..ot et

Note:
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1. For the purpose of executing the Agreement, the non-judicial stamp papers of
appropriate value shall be purchased in the name of Joint Venture.

2. The Agreement shall be signed on all the pages by the authorised representatives of
each of the partners and should invariably be witnessed.
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15. FORM OF UNDERTAKING BY THE JOINT VENTURE PARTNERS

THIS JOINT DEED OF UNDERTAKING executed on this.......... day of........... Two
Thousand  and............... DY ot a company
incorporated under thelaws of ..................... and having its Registered Office at
........................ (hereinafter called the "Party No.l" which expression shall include its
successors, executors and permitted assigns) and M/s............... a company incorporated

under the laws of ........................L. and having its  Registered  Office at

....................... (hereinafter called the "Party No.2" which expression shall include its
successors, executors and permittedassigns ) and M/s.. .. .. ... .................. a Company
incorporated under the laws of .................... and having  its Registered Office at
................ (hereinafter called the "Party No.3" which expression shall include its
successors, executors and permitted assigns) for the purpose of making a bid and entering
into a contract [hereinafter called the "Contract" {in case of award)] against the Specification
NO. oo for Development of Distribution Infrastructure at Unakoti District of Tripura
State under the Revamped Reforms-based and Results-linked, Distribution Sector Scheme.

Of Tripura State Electricity Corporation Limited, Agartala, Tripura, a Company incorporated
under the Companies Act of1956/2013 (with amendment from time to time) having its
registered office at Tripura State Electricity Corporation Limited, North Banamalipur,Agartala —
799001, Tripura,(hereinafter called the "Employer").

WHEREAS the Party No.l, Party No.2 and Party No.3 have entered into an Agreement

AND WHEREAS the Employer invited bids as per the above-mentioned Specification for
the design, manufacture, supply, erection, testing and commissioning of Equipment/
Materials stipulated in the Bidding Documents under Development of Distribution Infrastructure
at Unakoti District of Tripura State under the Revamped Reforms-based and Results-linked,
Distribution Sector Scheme.

AND WHEREAS Clause 10.2, Section 3 of Part 1 and Section 2 (Eligibility and qualification
requirements) of Part-1 forming part of the Bidding Documents, inter-alia stipulates that an
Undertaking of two or more qualified manufacturers as partners, meeting the requirements of
Section 2, as applicable may bid, provided, the Joint Venture fulfills all other requirements
under Section 2 and in such a case, the Bid Forms shall be signed by all the partners so as to
legally bind all the Partners of the Joint Venture, who will be jointly and severally liable to
perform the Contract and all obligations hereunder.
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The above clause further states that this Undertaking shall be attached to the bid and the
Contract performance guarantee will be as per the format enclosed with the Bidding
Documents without any restrictions or liability for either party.

AND WHEREAS the bid is being submitted to the Employer vide proposal
NOwooi, dated ........... by Party No.l based on this Undertaking between all the
parties; under these presents and the bid in accordance with the requirements of Clause 10.2,
Section 3 of Part 1 and Section 2 (Eligibility and qualification requirements) of Part-1, has
been signed by all the parties.

NOW THIS UNDERTAKING WITNESSETH AS UNDER:

In consideration of the above premises and agreements all the parties of this Deed of
Undertaking do hereby declare and undertake:

1. In requirement of the award of the Contract by the Employer to the Joint Venture
Partners, we, the Parties do hereby undertake that M/s......... the Party No.1, shall
act as Lead Partner and further declare and confirm that we the parties to the Joint
Venture shall jointly and severally be bound unto the Employer for the successful
performance of the Contract and shall be fully responsible for the design,
manufacture, supply and successful performance of the equipment in accordance with
the Contract:

2. In case of any breach or default of the said Contract by any of the parties to the Joint
Venture, the party(s) dohereby undertake to be fully responsible for the successful
performance of the Contract and to carry out all the obligations and responsibilities
under the Contract in accordance with the requirements of the Contract.

3. Further, if the Employer suffers any loss or damage on account of any breach in the
Contract or any shortfall in the performance of the equipment in meeting the
performances guaranteed as per the specification in terms of the Contract, the Party(s)
of these presents undertake to promptly make good such loss or damages caused to
the Employer, on its demand without any demur. It shall not be necessary or
obligatory for the Employer to proceed against Lead Partner to these presents before
proceeding against or dealing with the other Party(s), the Employer can proceed
against any of the parties who shall be jointly and severally liable for the performance
and all other liabilities/obligations under the Contract to the Employer.

4. The financial liability of the Parties of this Deed of Undertaking to the Employer,
with respect to any of the claims arising out of the performance or non-performance
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of the obligations set forth in this Deed of Undertaking, read in conjunction with the
relevant conditions of the Contract shall, however, not be limited in any way torestrict
or limit the liabilities or obligations of any of the Parties of this Deed of Undertaking.

5. It is expressly understood and agreed between the Parties to this Undertaking that the
responsibilities and obligations of each of the Parties shall be as delineated in
Appendix — I (to be suitably appended by the Parties along with this Undertaking in
its bid) to this Deed of Undertaking. It is further undertaken by the parties that the
above sharing of responsibilities and obligations shall not in any way be a limitation
of joint and several responsibilities of the Parties under the Contract.

6. It is also understood that this Undertaking is provided for the purposes of undertaking
joint and several liabilities of the partners to the Joint Venture for submission of the
bid and performance of the Contract and that this Undertaking shall not be deemed to
give rise to any additional liabilities or obligations, in any manner or any law, on any
of the Parties to this Undertaking or on the Joint Venture, other than the express
provisions of the Contract.

7. This Undertaking shall be construed and interpreted in accordance with the provisions
of the Contract.

8. In case of an award of a Contract, we the parties to this Deed of Undertaking do
hereby agree that we shall be jointly and severally responsible for furnishing a
Contract performance security from a bank in favour of the Employer in the
currency/currencies of the Contract.

0. It is further agreed that this Deed of Undertaking shall be irrevocable and shall form
an integral part of the bid and shall continue to be enforceable till the Employer
discharges the same or upon the completion of the Contract in accordance with its
provisions, whichever is earlier. It shall be effective from the date first mentioned
above for all purposes and intents.

IN WITNESS WHEREOQF, the Parties to this Deed of Undertaking have through their
authorised representatives executed these presents and affixed Common Seals of their
companies, on the day, month and year first mentioned above.

Common Sealof ... For Lead Partner (Party No.-1)
has been affixed in my/ our For and on behalf of M/s
presence pursuant to Boardof

Director’s Resolution dated ................
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Designation ......................

Signature ...................e.lll

WITNESS :

Lo

IL oo

Common Sealof ...l
has been affixed in my/ our

presence pursuant to Board of

Director’s Resolution dated ................

Designation ......................
Signature ...........ccooevvennnn..
WITNESS :

Lo

IL oo

Common Sealof ................coeinnel.
has been affixed in my/ our

presence pursuant to Board of

Director’s Resolution dated ................

(Signature of the authorized
representative)

For Party No.-2

For and on behalf

(Signature of the authorized
representative)

For Party No.-3
For and on behalf of M/s.

of

204
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Designation ......................
(Signature of the authorized
Signature ...................oe.ll representative)
WITNESS :
1
Note
1. For the purpose of executing the Joint Deed of Undertaking, the non-judicial stamp

papers of appropriate value shall be purchased in the name of Joint Venture.

2. The Undertaking shall be signed on all the pages by the authorised representatives of
each of the partners and should invariably be witnessed.
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16. FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
CREDIT/FACILITIES

BANK CERTIFICATE

This is to certify that M/s. (insert Name & Address of the
Contractor) who have submitted their bid to Tripura State Electricity
Corporation Limited against their tender specification Vide ref. No. ...........................
for Development of Distribution Infrastructure at Unakoti District of Tripura State under the
Revamped Reforms-based and Results-linked, Distribution Sector Scheme is our customer for
thepast..................... years.

Their financial transaction with our Bank have been satisfactory. They enjoy the following
fund based and non-fund-based limits including for guarantees, L/C, and other credit
facilities with us against which the extent of utilization as on date is also indicated below:

SI. Type of Facility Sanctioned Limit as on Utilisation as on Date
No. Date

This letter is issued at the request of M/s.

Signature

Name of Bank

Name of Authorised Signatory

Designation

Phone No.
Address

SEAL OF THE BANK
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17. FORM OF OPERATIONAL ACCEPTANCE

To:
(Name and address of the Contractor)
Dear Ladies and/or Gentlemen,

Pursuant to GCC 24.4 (Completion) of the General Conditions of the Contract entered into
between yourselves and the Employer dated ..................... relating to the Development of
Distribution Infrastructure at Unakoti District of Tripura State under the Revamped Reforms-based
and Results-linked, Distribution Sector Scheme we hereby notify you that the we System tests
and Acceptance tests of the following part(s) of the Facilities were satisfactorily completed
on the date specified below :

This letter does not relieve you of your obligation during the Defects Liability Period and
Latent Defect warranty.

Very truly yours,

Title
(Project Manager)
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18. FORM OF SAFETY PLAN TO BE SUBMITTED BY THE CONTRACTOR
WITHIN SIXTY DAYS OF AWARD OF CONTRACT

[TO BE EXECUTED ON A NON JUDICIAL STAMP PAPER WORTH RS. TWENTY
ONLY]

SAFETY PLAN

THIS SAFETY PLAN is made this ......................... day of ............... 20..... by
.................................. a Company registered under the Companies Act, 1956/2013
(with amendment from time to time)/Partnership firm/proprietary concern having its
Registered Office at .............................[to be modified suitably for JV Contractor]
(hereinafter called as ‘Contractor' which expression shall include its successors and permitted
assigns) for approval of Tripura State Electricity Corporation Limited ,a company
incorporated under the Companies Act, 1956/2013 (with amendment from time to time)
having its Registered Office at Tripura State Electricity Corporation Limited, North
Banamalipur,Agartala — 799001, Tripura, for its Contract for : Development of Distribution
Infrastructure at Unakoti District of Tripura Stateunder the Revamped Reforms-based and
Results-linked, Distribution Sector Scheme.(insert package name, project name along with
Specification number of the Contract).........

WHEREAS Tripura State Electricity Corporation Limited as awarded to the Contractor the
aforesaid Contract vide its Notification of Award/Contract No. ..................... dated
.................. and Amendment No. ..................... (applicable when amendments have been
issued) (hereinafter called the "Contract") in terms of which the Contractor is required to
submit ‘Safety Plan’ along with certain documents to the Engineer In-Charge/Project
Manager of the Employer within Sixty (60) days of Notification of Award for its approval.

NOW THEREFORE, the Contractor undertakes to execute the Contract as per the safety plan
as follows:

1.  THAT the Contractor shall execute the works as per provisions of Bidding Documents
including those in regard to Safety Precautions / provisions as per statutory
requirements.

2. THAT the Contractor shall execute the works in a well-planned manner from the
commencement of Contract as per agreed mile stones of work completion schedule so
that planning and execution of construction works goes smoothly and consistently
throughout the contract duration without handling pressure in last quarter of the
financial year/last months of the Contract and the shall be finalized in association with
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Tripura State Electricity Corporation Limited Engineer In-charge/Project Manager
from time to time as required.

3. THAT the Contractor has prepared the safe work procedure for each activity i.e.
foundation works including civil works, erection, stringing (as applicable), testing &
commissioning, disposal of materials at site / store etc. to be executed at site, which is
enclosed at Annexure — 1A (SP) for acceptance and approval of Engineer In-
charge/Project Manager. The Contractor shall ensure that on approval of the same
from Engineer In-charge/Project Manager , the approved copies will be circulated to
Employer’s personnel at site [ Supervisor(s)/Executive(s)] and Contractor’s personnel at
site [Gang leader, supervisor(s) etc.] in their local language / language understood by

gang.

THAT the Contractor has prepared minimum manpower deployment plan, activity wise
as stated above, which is enclosed at Annexure — 1B (SP) for approval of Engineer In-
charge/Project Manager.

4. THAT the Contractor shall ensure while executing works that they will deploy
minimum 25% of their own experienced work force who are on the permanent roll of
the company and balance 75% can be a suitable mixed with the hired gangs / local
workers / casual workers if required. The above balance 75% work force should be
provided with at least 10 days training by the construction agencies at sites and shall be
issued with a certificate. No worker shall be engaged without a valid certificate. Hired
gang workers shall also follow safe working procedures and safety norms as is being
followed by company’s workmen. It should also be ensured by the Contractor that
certified workers fitters who are climbing towers / doing stringing operations can be
easily identifiable with a system like issue of Badge / Identification cards (ID cards)
etc. Colour identification batches should be worn by the workers. Contractor has to
ensure that inexperience workers / unskilled workers should not be deployed for skilled
job.

5. THAT the Contractor’s Gang leader / Supervisor / Senior most member available at
every construction site shall brief to each worker daily before start of work about safety
requirement and warn about imminent dangers and precautions to be taken against the
imminent dangers (Daily Safety Drill). This is to be ensured without fail by Contractor
and maintain record of each gang about daily safety instructions issued to workers and
put up to Tripura State Electricity Corporation Limitedsite In-charge for his review and
record.
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6. THAT the Contractor shall ensure that working Gangs at site should not be left at the
discretion of their Gang Leaders who are generally hired and having little knowledge
about safety. Gang leader should be experienced and well versed with the safe working
procedures applicable for transmission line/ Sub Station works. In case gang is having
Gang leader not on permanent roll of the company then additional Supervisor from
company’s own roll having thorough knowledge about the works would be deployed so
as to percolate safety instructions upto the grass root level in healthy spirits. Contractor
has to ensure close supervision while executing critical locations of transmission lines /
sub stations and ensures that all safety instructions are in place and are being followed.

7.  THAT the Contractor shall maintain in healthy and working condition all kind of
Equipments / Machineries / Lifting tools / Lifting tackles / Lifting gears / All kind of
Ropes including wire ropes / Polypropylene ropes etc. used for Lifting purpose during
execution of the project and get them periodically examined and load tested for safe
working load in accordance with relevant provisions and requirement of Building &
other construction workers Regulation of Employment and Conditions of Services Act
and Central Rule 1998 or latest, Factories Act 1948 or latest, Indian Electricity Act
2003 before start of the project. A register of such examinations and tests shall be
properly maintained by the Contractor and will be promptly produced as and when
desired by the Engineer In-charge/Project Manager or by the person authorised by him.
The Contractor has to ensure to give special attention on the formation / condition of
eye splices of wire rope slings as per requirement of IS 2762 Specification for wire
rope slings and sling legs.

THAT the Contractor has prepared a list of all Lifting machines, lifting Tools / Lifting
Tackles / Lifting Gears etc. / All types of ropes and Slings which are subject to safe
working load is enclosed at Annexure — 2 (SP) for review and approval of Engineer
In-charge/Project Manager.

8. THAT the Contractor has to procure sufficient quantity of Personal Protective
Equipment (PPE)conforming to Indian / International standards and provide these
equipment to every workman at site as per need and to the satisfaction of Engineer-in-
charge/Project Manager of Tripura State Electricity Corporation Limited. The
Contractor’s Site Supervisor/ Project Manager has to ensure that all workmen must use
Personal Protective Equipment at site. The Contractor shall also ensure that Industrial
Safety helmets are being used by all workmen at site irrespective of their working (at
height or on ground). The Contractor shall further ensure use of safety shoes by all
ground level workers and canvas shoes for all workers working at height, Rubber Gum
Boots for workers working in rainy season and concreting job, Use of Twin Lanyard
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Full body Safety Harness with attachment of light weight such as aluminum alloy etc.
and having features of automatic locking arrangement of snap hook, by all workers
working at height for more than three meters and also for horizontal movement on
tower shall be ensured by Contractor. The Contractor shall not use ordinary half body
safety harness at site. The Contractor has to ensure use of Retractable type fall arrestors
by workers for ascending / descending on suspension insulator string and other similar
works etc., Use of Mobile fall arrestor for ascending / descending from tower by all
workers. The Contractor has to provide cotton / leather hand gloves as per requirement,
Electrical Resistance Hand gloves for operating electrical installations / switches, Face
shield for protecting eyes while doing welding works and Dust masks to workers as per
requirement. The Contractor will have to take action against the workers not using
Personal Protective Equipment at site and those workers shall be asked to rest for that
day and also their Salary be deducted for that day. Tripura State Electricity
Corporation Limitedmay issue warning letter to Project Manager of Contractor in
violation of above norms.

THAT the Contractor shall prepare a detailed list of PPEs, activity wise, to
commensurate with manpower deployed, which is enclosed at Annexure — 3 (SP)for
review and approval of Engineer In-charge/Project Manager. It shall also be ensured
that the sample of these equipment shall be got approved from Tripura State Electricity
Corporation Limited supervisory staff before being distributed to workers. The
Contractor shall submit relevant test certificates as per IS / International Standard as
applicable to PPEs used during execution of work. All the PPE’s to be distributed to
the workers shall be checked by Tripura State Electricity Corporation
Limitedsupervisory staff before its usage.

The Contractor also agrees for addition / modification to the list of PPE, if any, as
advised by Engineer In-Charge/Project Manager.

9.  THAT the Contractor shall procure, if required sufficient quantity of Earthing
Equipment / Earthing Devices complying with requirements of relevant IEC standards
(Generally IECs standards for Earthing Equipments / Earthing Devices are — 855, 1230,
1235 etc.) and to the satisfaction of Engineer In-Charge/ Project Manager and
Contractor to ensures to maintained them in healthy condition.

THAT the Contractor has prepared / worked out minimum number of healthy Earthing
Equipments with Earthing lead confirming to relevant IS / European standards per gang
wise during stringing activity/as per requirement, which is enclosed herewith at
Annexure — 4 (SP) for review and acceptance of Engineer In-Charge/ Project Manager
prior to execution of work.
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10.

11.

12.

THAT the Contractor shall provide communication facilities i.e.,Walkie — Talkie /
Mobile Phone, Display of Flags / whistles for easy communication among workers
during Tower erection / stringing activity, as per requirement.

THAT the Contractor undertakes to deploy qualified safety personnel responsible for
safety as per requirements of Employer/Statutory Authorities.

THAT the Contractor employing more than 250 workmen whether temporary, casual,
probationer, regular or permanent or on contract, shall employ at least one full time
officer exclusively as qualified safety officer having diploma in safety to supervise
safety aspects of the equipment and workmen who will coordinate with Engineer In-
charge /Project Manager/Safety Coordinator of the Employer. In case of work being
carried out through sub-Contractors the sub — Contractor’s workmen / employees will
also be considered as the Contractor’s employees / workmen for the above purpose. If
the number of workers are less than 250 then one qualified safety officer is to be
deployed for each contract. He will report directly to his head of organization and not
the Project Manager of Contractor He shall also not be assigned any other work except
assigning the work of safety. The curriculum vitae of such person shall be got cleared

from Tripura State Electricity Corporation LimitedProject Manager / Construction
staff.

The name and address of such safety officers of Contractor will be promptly informed
in writing to Engineer In-charge with a copy to safety officer - In-charge before start of
work or immediately after any change of the incumbent is made during the currency of
the contract. The list is enclosed at Annexure — 5A (SP).

THAT the Contractor has also prepared a list including details of Explosive Operator
(if required), Safety officer / Safety supervisor / nominated person for safety for each
erection / stringing gang, list of personnel trained in First Aid Techniques as well as
copy of organisation structure of the Contractor in regard to safety. The list is enclosed
at Annexure — 5B (SP).

The Project Manager shall have the right at his sole discretion to stop the work, if in his
opinion the work is being carried out in such a way that it may cause accidents and
endanger the safety of the persons and/or property, and/or equipment. In such cases, the
Contractor shall be informed in writing about the nature of hazards and possible
injury/accident and he shall comply to remove shortcomings promptly. The Contractor
after stopping the specific work can, if felt necessary, appeal against the order of
stoppage of work to the Project Manager within 3 days of such stoppage of work and
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13.

14.

decision of the Project Manager in this respect shall be conclusive and binding on the
Contractor.

THAT, if, any Employer’s Engineer/ supervisor at site observes that the Contractor is
failing to provide safe working environment at site as per agreed Safety Plan / Tripura
State Electricity Corporation LimitedSafety Rule/ Safety Instructions / Statutory safety
requirement and creates hazardous conditions at site and there is possibility of an
accident to workmen or workmen of the other Contractor or public or the work is being
carried out in an un safe manner or he continues to work even after being instructed to
stop the work by Engineer / Supervisor at site / RHQ / Corp. Centre, the Contractor
shall be bound to pay a penalty of Rs. 10,000/ - per incident per day till the instructions
are complied with, and as certified by Engineer / Supervisor of Employer at site. The
work will remain suspended and no activity will take place without compliance and
obtaining clearance / certification of the Site Engineer / Supervisor of the Employer to
start the work.

THAT, if the investigation committee of Employer observes any accident or the
Engineer In-charge/Project Manager of the Employer based on the report of the
Engineer/Supervisor of the Employer at site observes any failure on the Contractor’s
part to comply with safety requirement / safety rules/ safety standards/ safety
instruction as prescribed by the Employer or as prescribed under the applicable law for
the safety of the equipment, plant and personnel and the Contractor does not take
adequate steps to prevent hazardous conditions which may cause injury to its own
Contractor’s employees or employee of any other Contractors or Employer or any other
person at site or adjacent thereto, or public involvement because of the Contractor’s
negligence of safety norms, the Contractor shall be liable to pay a compensation of Rs.
10,00,000/- (Rupees Ten Lakh only) per person affected causing death and Rs.
1,00,000/- (Rupees One Lakh only) per person for serious injuries / 25% or more
permanent disability to the Employer for further disbursement to the deceased family/
Injured persons. The permanent disability has the same meaning as indicated in
Workmen’s Compensation Act 1923 or latest. The above stipulations is in addition to
all other compensation payable to sufferer as per workmen compensation Act / Rules

THAT as per the Employer’s instructions, the Contractor agrees that this amount shall
be deducted from their running bill(s) immediately after the accident, That the
Contractor understands that this amount shall be over and above the compensation
amount liable to be paid as per the Workmen’s Compensation Act /other statutory
requirement/ provisions of the Bidding Documents.
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15.

16.

17.

18.

19.

20.

THAT the Contractor shall submit Near-Miss-Accident report along with action plan
for avoidance such incidence /accidents to Engineer — In-charge/ Project Manager.
Contractor shall also submit Monthly Safety Activities report to Engineer — In-charge/
Project Manager and copy of the Monthly Safety Activities report also to be sent to
Safety In-charge at RHQ of the Employer for his review record and instructions.

THAT the Contractor is submitting a copy of Safety Policy/ Safety Documents of its
Company which is enclosed at Annexure — 6 (SP) and ensure that the safety Policy
and safety documents are implemented in healthy spirit.

THAT the Contractor shall make available of First Aid Box [Contents of which shall
be as per Building & other construction workers (Regulation of Employment and
Conditions of Services Act and Central Rule 1998 or latest / Tripura State Electricity
Corporation Limited Guidelines to the satisfaction of Engineer In-Charge/ Project
Manager with each gang at site and not at camp and ensures that trained persons in
First Aid Techniques with each gang before execution of work.

THAT the Contractor shall submit an ‘Emergency Preparedness Plan’ for different
incidences i.e. Fall from height, Electrocution, Sun Stroke, Collapse of pit, Collapse of
Tower, Snake bite, Fire in camp / Store, Flood, Storm, Earthquake, Militancy etc. while
carrying out different activities under execution i.e. foundation works including civil
works, erection, stringing (as applicable), testing & commissioning, disposal of
materials at site / store etc. which is enclosed at Annexure — 7 (SP) for approval of the
Engineer In-Charge/ Project Manager before start of work.

THAT the Contractor shall organise Safety Training Programs on Safety, Health and
Environment and for safe execution of different activities of works i.e. foundation
works including civil works, erection, stringing (as applicable), testing &
commissioning, disposal of materials at site / store etc. for their own employees
including sub-Contractor workers on regular basis.

The Contractor, therefore, submits copy of the module of training program, enclosed at
Annexure — 9 (SP), to Engineer In-charge/Project Manager for its acceptance and
approval and records maintained.

THAT the Contractor shall conduct safety audit, as per Safety Audit Check Lists
enclosed at Annexure — 8 (SP), by his Safety Officer(s) every month during
construction of Transmission Lines / Sub Stations / any other work and copy of the
safety audit report will be forwarded to the Employer’s Engineer In-charge / Site In-
charge/Project Manager for his comments and feedback. During safety audit,
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21.

22.

23.

24.

25.

healthiness of all Personal Protective Equipment (PPEs) shall be checked individually
by safety officer of Contractor and issue a certificate of its healthiness or rejection of
faulty PPEs and Contractor has to ensure that all faulty PPEs and all faulty lifting tools
and tackles should be destroyed in the presence of Tripura State Electricity Corporation
Limited construction staff. Contractor has to ensure that each gang be safety audited at
least once in two months. During safety audit by the Contractor, Safety officer’s
feedback from Tripura State Electricity Corporation Limitedconcerned shall be taken
and recorded. The Employer’s site officials shall also conduct safety audit at their own
from time to time when construction activities are under progress. Apart from above,
the Employer may also conduct surveillance safety audits. The Employer may take
action against the person / persons as deemed fit under various statutory acts/provisions
under the Contract for any violation of safety norms / safety standards.

THAT the Contractor shall develop and display Safety Posters of construction activity
at site and also at camp where workers are generally residing.

THAT the Contractor shall ensure to provide potable and safe drinking water for
workers at site / at camp.

THAT the Contractor shall do health checkup of all workers from competent agencies
and reports will be submitted to Engineer In-Charge within fifteen (15) days of health
checkup of workers as per statutory requirement.

THAT the Contractor shall submit information along with documentary evidences
regarding compliance to various statutory requirements as applicable which are
enclosed at Annexure — 10A (SP).

The Contractor shall also submit details of Insurance Policies taken by the Contractor
for insurance coverage against accident for all employees are enclosed at Annexure —

10B (SP).

THAT a checklist in respect of aforesaid enclosures along with the Contractor’s
remarks, wherever required, is attached as Annexure — Check List herewith.

THE CONTRACTOR shall incorporate modifications/changes in this ‘Safety Plan’
necessitated on the basis of review/comments of the Engineer In-Charge/Project Manager
within fourteen (14) days of receipt of review/comments and on final approval of the
Engineer In-Charge/Project Manager of this ‘Safety Plan’, the Contractor shall execute the
works under the Contract as per approved ‘Safety Plan’. Further, the Contractor has also
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noted that the first progressive payment towards Services Contract shall be made on
submission of ‘Safety Plan’ along with all requisite documents and approval of the same by
the Engineer In-Charge/Project Manager.

IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorised
representative under the common seal of the Company, the day, month and year first above
mentioned.

For and on behalf of
M/Sueiieiie e
WITNESS
1. Signature..........ccceeeuvennnne Signature..........ccccueenneen.
Name.....ccooeeveeeeriieeeenee, Name.....coooovvveeerciieeennee,
Address........ccceeeiveenennen. Address.......cccoevvieniennnns
2. Signature...........cccceeueeee. Authorised representative
Name.....ccccoevveeeereeeenreennne, (Common Seal)
Address........cceevveeennnns (In case of Company)
Note:

All the annexure referred to in this “Safety Plan“ are required to be enclosed by the
Contractor as per the attached “ Check List “

1. Safety Plan is to be executed by the authorised person and (i) in case of contracting
Company under common seal of the Company or (ii) having the power of attorney
issued under common seal of the company with authority to execute such contract
documents etc., (ii1) In case of (i1), the original Power of Attorney if it is specifically
for this Contract or a Photostat copy of the Power of Attorney if it is General Power of
Attorney and such documents should be attached to this Safety Plan.
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2. For all safety monitoring/ documentation, Engineer In-charge / Regional In-charge of
safety at RHQ will be the nodal Officers for communication.
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CHECK LIST FOR SEFETY PLAN
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S.N.

Details of Enclosure

Status
of Submission
of information/
documents

Remarks

Annexure — 1A (SP)

Safe work procedure for each activity i.e.
foundation works including civil works,
erection, stringing (as applicable), testing &
commissioning, disposal of materials at site /
store etc. to be executed at site.

Yes/No

Annexure — 1B (SP)

Manpower deployment plan, activity wise
foundation works including civil works,
erection, stringing (as applicable), testing &
commissioning, disposal of materials at site /
store etc.

Yes/No

Annexure — 2 (SP)

List of Lifting Machines i.e. Crane, Hoist,
Triffor, Chain Pulley Blocks etc. and Lifting
Tools and Tackles i.e. D shackle, Pulleys, come
along clamps, wire rope slings etc. and all types
of ropes i.e. Wire ropes, Poly propylene Rope
etc. used for lifting purposes along with test
certificates.

Yes/No

Annexure — 3 (SP)

List of Personal Protective Equipment (PPE),
activity wise including the following along
with test certificate of each as applicable:

Yes/No

A. Industrial Safety Helmet to all workmen at
site. (EN 397 / IS 2925) with chin strap
and back stay arrangement.

B. Safety shoes without steel toe to all
ground level workers and canvas shoes for
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S.N.

Details of Enclosure

Status
of Submission
of information/
documents

Remarks

workers working on tower.

K.

Rubber Gum Boot to workers working in
rainy season / concreting job.

Twin lanyard Full Body Safety harness
with shock absorber and leg strap
arrangement for all workers working at
height for more than three meters. Safety
Harness should be with attachments of
light weight such as of aluminum alloy
etc. and having a feature of automatic
locking arrangement of snap hook and
comply with EN 361 / IS 3521 standards.
Mobile fall arrestors for safety of workers
during their ascending / descending from
tower / on tower. EN 353 -2 (Guided type
fall arresters on a flexible anchorage line.)
Retractable type fall arrestor (EN360:
2002) for ascending / descending on
suspension insulator string etc.

Providing of good quality cotton hand
gloves / leather hand gloves for workers
engaged in handling of tower parts or as
per requirement at site.

Electrical Resistance hand gloves to
workers for handling electrical equipment
/ Electrical connections. IS : 4770

Dust masks to workers handling cement as
per requirement.

Face shield for welder and Grinders.
IS: 1179 /1S : 2553

Other PPEs, if any, as per requirement etc.

Annexure — 4 (SP)

List of Earthing Equipment / Earthing devices
with Earthing lead conforming to IECs for

Yes/No
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S.N.

Details of Enclosure

Status
of Submission
of information/
documents

Remarks

earthing equipment are — (855, 1230, 1235 etc.)
gang wise for stringing activity/as per
requirement

Annexure — 5A (SP)

List of Qualified Safety Officer(s) along with
their contact details

Yes/No

Annexure — 5B (SP)

Details of Explosive Operator (if required),
Safety officer / Safety supervisor for every
erection / stinging gang, any other person
nominated for safety, list of personnel trained
in First Aid as well as brief information about
safety set up by the Contractoralong with copy
of organisation of the Contractor in regard to
safety

Yes/No

Annexure — 6 (SP)
Copy of Safety Policy/ Safety Document of the
Contractor’s company

Yes/No

Annexure — 7 (SP)

‘Emergency Preparedness Plan’ for different
incidences i.e. Fall from height, Electrocution,
Sun Stroke, Collapse of pit, Collapse of
Tower, Snake bite, Fire in camp / Store, Flood,
Storm, Earthquake, Militancy etc. while
carrying out different activities under execution
i.e. foundation works including civil works,
erection, stringing (as applicable), testing &
commissioning, disposal of materials at site /
store etc.

Yes/No
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S. N. Details of Enclosure Status Remarks
of Submission
of information/
documents
10. Annexure — 8 (SP) Yes/No
Safety Audit Check Lists ( Formats to be
enclosed)
1. Annexure — 9 (SP) Yes/No
Copy of the module of Safety Training
Programs on Safety, Health and Environment,
safe execution of different activities of works
for Contractor’s own employees on regular
basis and sub-Contractor employees.
12. Annexure — 10A (SP)
Information along with documentary evidences
in regard to the Contractor’s compliance to
various statutory requirements including the
following:
(1) Electricity Act 2003 Yes/No
[_Name of Documentary evidence in support of
compliance)]
(i1) Factories Act 1948 or latest Yes/No
[_Name of Documentary evidence in support of
compliance)
(ii1) Building & other construction workers Yes/No

(Regulation of Employment and Conditions of




Part — 3: Conditions of Contract and Contract Forms

222

S. N. Details of Enclosure Status Remarks
of Submission
of information/
documents

Services Act and Central Act 1996 or latest)
and Welfare Cess Act 1996 or latest with
Rules.
[_Name of Documentary evidence in support of
compliance)]

(iv) Workmen Compensation Act 1923 or latest and Yes/No
Rules.
[_Name of Documentary evidence in support of
compliance)

(V) Public Insurance Liabilities Act 1991 or latest Yes/No
and Rules.
[Name of Documentary evidence in support of
compliance)]

(vi) Indian Explosive Act 1948 or latest and Rules. Yes/No
[_Name of Documentary evidence in support of
compliance)]

(vil) | Indian Petroleum Act 1934 or latest and Rules. Yes/No
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S. N. Details of Enclosure Status Remarks
of Submission
of information/
documents
[_Name of Documentary evidence in support of
compliance)
(viii) | License under the contract Labour (Regulation Yes/No
& Abolition) Act 1970 or latest and Rules.
[Name of Documentary evidence in support of
compliance)]
(ix) Indian Electricity Rule 2003 and amendments Yes/No
if any, from time to time.
[_Name of Documentary evidence in support of
compliance)]
(%) The Environment (Protection) Act 1986 or Yes/No
latest and Rules.
[_Name of Documentary evidence in support of
compliance)]
(x1) Child Labour (Prohibition & Regulation) Act Yes/No

1986 or latest.
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S. N. Details of Enclosure Status Remarks
of Submission
of information/
documents

[Name of Documentary evidence in support of
compliance)

(xii) | National Building Code of India 2005 or latest Yes/No
(NBC 2005).
[_Name of Documentary evidence in support of
compliance)]

(xiii) | Indian standards for construction of Low/ Yes/No
Medium/ High/ Extra
[_Name of Documentary evidence in support of
compliance)]

(iv) Any other statutory requirement(s) Yes/No
[please specify]
[_Name of Documentary evidence in support of
compliance)]

13. Annexure — 10B (SP)
Details of Insurance Policies along with
documentary evidences taken by the Contractor
for the insurance coverage against accident for
all employees as below:

(1) Under Workmen Compensation Act 1923 or Yes/No
latest and Rules.
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S. N. Details of Enclosure Status Remarks
of Submission
of information/
documents
[Name of Documentary evidence in support of
insurance taken]
(i1) Public Insurance Liabilities Act 1991 or latest Yes/No
[Name of Documentary evidence in support of
insurance taken]
(1i1) Any Other Insurance Policies Yes/No

[Name of Documentary evidence in support of
insurance taken]
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19. FORM OF JOINT DEED OF UNDERTAKING BY THE SUB-CONTRACTOR
ALONGWITH THE CONTRACTOR

THIS DEED OF UNDERTAKING executed this ................ day of ...
Two Thousand and ............ by M/s. i , a Company incorporated under
the laws of ... and having its Registered Office at
...................................... (hereinafter called the “Sub-Contractor” which expression
shall include its successors, executors and permitted assigns), and M/s. ........................ ,a
Company incorporated under the laws of ...................... having its Registered Office at

...................... (hereinafter called the “Bidder”/”Contractor” which expression shall
include its successors, executors and permitted assigns) in favour of Tripura State Electricity
Corporation Limited, Agartala, Tripuraa Company incorporated under the Companies Act
0f1956/2013 (with amendment from time to time) having its registered office at North
Banamalipur, Agartala — 799001, Tripura (Registered Address of the Employer) (hereinafter
called the “Employer” which expression shall include its successors, executors and permitted
assigns)

WHEREAS the “Employer” invited Bid as per its Specification No................... for RDSS
WOrKS of ...vviiiiiiinnnnnnnns including installation of Sub-stations, lines, bays, DTs and
providing service connections etc.

AND WHEREAS Clause No. .............. , Section ............ ,of Lo , Part...
forming part of the Bid Documents inter-alia stipulates that the Bidder and/or Sub-Contractor
must fulfill the Qualifying Requirements and be jointly and severally bound and responsible
for the quality and timely execution of RDSS worksin the event the Bid submitted by the
Bidder is accepted by the Employer resulting in a Contract.

AND WHEREAS the Bidder has submitted its Bid to the Employer vide Proposal No.
...................... dated .......... based on tie-up with the Sub-Contractor for execution of
aforesaid RDSSworks.

NOW THEREFORE THIS UNDERTAKING WITNESSETH as under:

1.0  In consideration of the award of Contract by the Employer to the Bidder (hereinafter
referred to as the “Contract”) we, the Sub-Contractor and the Contractor do hereby
declare that we shall be jointly and severally bound unto the Tripura State Electricity
Corporation Limited, Agartala, Tripura, for execution ofRDSS works in accordance
with the Contract Specifications.
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2.0

3.0

4.0

Without in any way affecting the generality and total responsibility in terms of this
Deed of Undertaking, the Sub-Contractor hereby agrees to depute their
representatives from time to time to the Employer’s Project site as mutually
considered necessary by the Employer, Contractor and the Sub-Contractor to ensure
proper quality, manufacture, testing and supply on FOR destination delivery at site
basis and successful performance of RDSS works in accordance with Contract
Specifications. Further, if the Employer suffers any loss or damage on account of
non-performance of the material fully meeting the performance guaranteed as per Bid
Specification in terms of the contract. We the Sub-Contractor and the Contractor
jointly and severally undertake to pay such loss or damages to the Employer on its
demand without any demur.

This Deed of Undertaking shall be construed and interpreted in accordance with the
laws of Tripura and the Courts in Tripura (Headquarter of Employer) shall have
exclusive jurisdiction in all matters arising under the Undertaking.

We, the Bidder/Contractor and Sub-Contractor agree that this Undertaking shall be
irrevocable and shall form an integral part of the Contract and further agree that this
Undertaking shall continue to be enforceable till the Employer discharges it. It shall
become operative from the effective date of Contract.

IN WITNESS WHEREOF the Sub-Contractor and/or the Contractor have through their
Authorised Representatives executed these presents and affixed Common seals of their
respective Companies, on the day, month and year first above mentioned.

WITNESS (For Sub-Contractor)
Signature ...................oe.ll
(Signature of the authorized
Name .....cooovvvvviiiiiiinennn, representative)
Office Address ................... Name ......cooevvviiiieinnn
Common Seal of Company

WITNESS (For Bidder)

227
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Signature ...........cceoeevennn...

(Signature of the authorized
Name .....coovvvvviiiniiinnnn. representative)
Office Address ................... Name .....coovvvvvninnennnnnn

Common Seal of Company
Note:
1. For the purpose of executing the Deed of Joint Undertaking, the non-judicial stamp

papers of appropriate value shall be purchased in the name of executant(s).

2. The Undertaking shall be signed on all the pages by the authorised representatives of
each of the partners and should invariably be witnessed.

3. This Deed of Joint Undertaking duly attested by Notary Public of the place(s) of the
respective executant(s), shall be submitted along with the bid.

4. In case the bid is submitted by a Joint Venture (JV) of two or more firms as partners,
then the Joint deed of undertaking shall be modified accordingly.
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20. FORM OF CERTIFICATE OF FINANCIAL PARAMETERS FOR QR

(as per clause ref. no. 2 of Section 2 of Part 1))

(Rupees in Lakhs)
S. Financial 2016-17 | 2017-18 | 2018-19 | 2019-20 | 2020-21 | 2021-22
No. parameters
1. | Net Worth

a) | Paid up Capital

b) | Free Reserves and
Surplus*

c) | Misc. expenses to
the extent not
written off

Net Worth (a+b-c)

2. | Annual Turnover

*%

3. | Liquid Asset
(Total Current
Asset -
Inventories)

* Free Reserve and Surplus should be Exclusive of Revaluation Reserve, written back of
Depreciation Provision and Amalgamation.

** Annual total Income/ turnover as incorporated in the Profit and Loss Account excluding non-
recurring income, i.e., sale of fixed asset etc.

It is certified that all the figures are based on audited accounts read with auditors report and Notes
to Accounts etc.
Date Certified By
Place
(Chartered Accountants)
Membership No.
Seal



