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SECTION-I 

TRIPURA STATE ELECTRICITY CORPORATION LIMITED 

(INVITATION OF DOMESTIC COMPETITIVE BIDDING) 

Notice Inviting Tender for the Work:- 

“Extension of HT UG Cable for providing service connections to Oxford Residency at 

Ramnagar -4, 4th Crossing under ESD-III, Pragati.” 

1.0         SCOPE OF WORK: 

Scope of work given above is only indicative. The detailed scope has been described in the Schedule 

of Work / Price Schedule attached with this bidding document. 

 ► Last date for Bid Submission                            :    16/12/2023   up to    2:00   p.m.                       

  

►Bid opening Date & time (Pre-qualification, 

Techno Commercial Bid & Price Bid)          :     16/12/2023 at  4:00 p.m.,  if possible                   

         

►Cost of Bid document / Tender Fee                       : Rs. 1000.00 

 

►Estimated Cost / Tender Value                              : Rs. 6,74,466.00 ( Incl. GST) 

             

►Earnest Money                    : Rs. 13,489.00 

 

►Completion Period                       :  45 ( Forty Five)    Days.  

                 

2.0  QUALIFYING REQUIREMENTS FOR BIDDERS : 

 

To be qualified to bid for the package, the bidder shall have to meet the following minimum 

criteria: 

2.1       (a) The Bidder must have successfully executed and commissioned HT / LT underground line / 

over head line prior to submission of bid  OR, ( b)  The Bidder must have successfully 

constructed and commissioned 11/0.433 KV Distribution sub-station prior to submission of 

bid. 

2.2   The minimum average annual turnover of the bidder for the last three years shall be not less             

than 30% of the estimated cost put to tender / Tender Value. 

2.3    Bids may be submitted by an individual firm (proprietorship entity ) with relevant experience or 

registered partnership firm or companies registered under companies act or joint ventures of 

registered firms/companies/ proprietorship entity with two constituents only as one of the 

following. 
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2.3.1  A single firm of proprietorship entity or registered partnership firms or companies registered 

under Companies Act, which meets both the requirements, indicated in para 2.2, 2.3 above and 

2.4 (Mandatory). 

2.3.2  A joint venture of two registered firms/companies/ proprietorship entity, wherein both registered 

firm/company/ proprietorship entity shall meet both the requirements of para 2.2,2.3 & 2.4.  

2.3.3   The figures of average annual turnover for each registered firm/company/ proprietorship entity 

shall be added together to determine the bidder’s compliance with the minimum average 

annual turnover requirement for the package as given at para 2.3 above.  

2.4      In case of joint ventures any of the registered firms/companies/ proprietorship entities shall be 

authorized to incur liabilities and receive instructions for and on behalf of any and all partners 

of the joint venture and the entire execution of the contract including receipt of payment shall 

be done exclusively through him. This authorization shall be evidenced by submitting a power 

of attorney signed by legally authorized signatories of all the partners. All partners of Joint 

Venture shall be liable jointly and individually / severally for the execution of the contract in 

accordance with the contract terms. A copy of the agreement of joint venture partners having 

such provision shall be submitted with the bid. 

2.5 The Bidder shall be Enlisted Contractor Certified by the competent Authority. 

2.6 Not  withstanding anything contained here-in above, TSECL reserves the right to assess the 

“capacity and capability” of the bidder to execute the work eligibility.” 

2.7 The bidder shall furnish the followings as documentary evidence in support of qualifying 

requirement stipulated above. 

(i)     Photocopy of GST Registration certificate with latest paid challans / GST Return. 

(ii)   Photocopy of PAN card of bidder with latest IT Return acknowledgement /  latest paid 

IT Return challan. 

(iii)   Photocopy of Labor Registration Certificate. 

             (iv)  Photocopy of Electrical Contractor license issued by the appropriate Authority. 

             (v)   Photocopy of Electrical enlistment. 

             (vi)  Annual Turnover certificate / Balance sheet (for last three years) 

             (vii)  Work order / Award letter / Agreement and corresponding Work experience / completion 

certificate, issued by not below the rank of the Executive Engineer /   Dy. General 

Manager. 

       2.8    Photocopies of all documents furnished shall be self-authenticated and duly stamped. 

2.8.1 TSECL reserves the right to check the originals, if required. 



TRIPURA STATE ELECTRICITY CORPORATION LIMITED 

(A GOVT. OF TRIPURA ENTERPRISE) 

NIT No. DGM/ED-I/TSECL/2023-24/08, Dated: 02/12/2023 

                                                               

3 

Sign. of Bidder                                                                    

                                                                                                 DGM, ED-I, Banamalipur 

2.9 The bidder shall bear all cost and expenses associated with purchase and submission of its bid   

including post bid discussions, technical; & other presentation etc., and TSECL will in no case 

be responsible or liable for those cost, regardless of the conduct or outcome of the bidding 

process. 

 

3.0       The bidder shall furnish documentary evidence in support of all the qualifying requirements                      

stipulated above along with their bid. Bid received without any one of the mentioned 

documents shall be summarily rejected. 

3.1 (i) EARNEST MONEY(EMD) : The bidder shall  deposit earnest money  as specified  in 

clause no.1 (above), in favor of TRIPURA STATE ELECTRICITY CORPORATION 

LIMITED to  the below mentioned bank account details:             

             Bank Account No. 38313285901  

             Bank: SBI  

             Branch:  TLA House, Agartala. 

             IFSC CODE: SBIN0005559 

 

(ii) COST OF BID DOCUMENT / TENDER FEE: The bidder shall deposit cost of Bid 

document/ Tender fee  as specified in clause no.1(above), in favor of TRIPURA STATE 

ELECTRICITY CORPORATION LIMITED to the below mentioned bank account 

details: 

              Bank Account No. 31829890332  

              Bank: SBI   

              Branch:  TLA House, Agartala. 

              IFSC CODE: SBIN0005559 

 

 4.0   (a)  The bidder shall have to submit bank deposit document / statement as documentary 

evidence in respect of Earnest money  and Tender fee deposit along with the Bid in a 

separate  sealed envelopes.  

                  Submission of Earnest Money and Tender fee along with the Bid by any other ways except 

bank deposit document / statement, shall not be entertained and shall be declared  

informal. 

 

(b)  Bid not accompanied with bank deposit document / statement as documentary evidence in 

respect of Earnest money and tender fee deposit in a separate sealed envelopes, shall not be 

entertained and shall be declared informal. 

 

5.0 The bidding documents are not transferable and cost of bidding document is not refundable 

under any circumstances. 

 The original bidding document shall be signed by the bidder (s) on all pages and will be 

enclosed with the COMMERCIAL / PRICE bidding schedule. All corrections to rates and 
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items in the Bid(s) should be initialed by bidders. Every Page of the Schedule Price Bidding 

Shall is signed in full by the Bidder(s). 

6.0  The Bidder(s) shall have to give a DECLARATION that he/they have gone through the 

details of the Bidding Document(s) as per format appended with the Bidding Document 

(Annexure-I). 

7.0 Address for Communication. 

Deputy General Manager, Electrical Division No-I, 

Tripura State Electricity Corporation Limited 

Banamalipur, Agartala – 799001, West Tripura. 
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8.0                              SPECIAL TERMS &  CONDITIONS WITH  BIDDERS 

 

1. Quoted rates should be inclusive of all charges. 

2. All the quoted rates should be inclusive of all taxes (GST also). Whatever the price quoted 

by the agency, it will be considered as inclusive of all taxes. 

3. The successful Agency shall have to enter into an agreement in TSECL format within                

15 (Fifteen) days from the date of issue of LOA. If the agency fails to carry out the agreement 

within the prescribed format, earnest money will be forfeited and action will be taken as per 

TSECL norms. 

4. Rate should be inclusive of all taxes and duties and FOR destination. 

5. Item(s) for which no rate or price has been entered by the authorized dealer/agency shall not be 

paid for and shall be deemed covered by other rates/prices in the contract. 

6. When there is a difference between the rates in figures and in words, the rates in words by the 

contractor shall be considered as correct. 

7. All corrections to rates and amount in the tender document shall be initiated by the contractor. 

Every page including the blank pages of the bid documents shall be signed by the contractor. 

8. Payment will be made as per norms of TSECL. 

9. Rate should be quoted for each item in Figure & Words inclusive of GST / other taxes and 

duties 

10. No articles as mentioned in the Bid Document will be received below standard quality in 

any shape. 

11. The TSECL reserves the right to reject the materials which will found below standard quality, if 

concerned Senior Manager Reports. 

12. The TSECL reserves the right to cancel the LOA, if Bidder failed to complete the work with 

stipulated time without further Notice. 

13.  All the supplied materials shall conform latest amended IS specifications and as per         

technical specifications as mentioned in Section-V. 

However, GTP / drawings shall be submitted for approval before dispatch of materials 

from Manufacturer’s work place.  
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SECTION-II 

INSTRUCTION TO BIDDERS 

1.0  GENERAL INSTRUCTIONS 

“The bidders are to satisfy themselves by visiting to the ‘site of work’ as regards the prevailing 

condition of proposed site, its approaches, transportation facilities, availability of laborers and 

other  availabilities etc. before submission of bid. No claim or excuse on this account will be 

entertained at any stage later on. 

The location of the work falls within the jurisdiction of Electrical Division No. I,  Agartala, 

Tripura.  

2. 0 COST OF BIDDING 

The Bidder shall bear all the costs and expenses associated with preparation and submission of 

its Bid including pre bid/post-bid discussions, technical and other presentation etc. and the 

TSECL shall in no case be responsible or liable for those costs, regardless of the conduct or 

outcome of the bidding process. 

3.0  THE BIDDING DOCUMENT 

3.1  CONTENTS OF BIDDING DOCUMENTS 

The goods and services required, bidding procedures and contract terms are as prescribed in 

the Bidding Documents. In addition to the Invitation for Bids , the Bidding Documents is a 

compilation of the following sections: 

Section- II :  Instructions to Bidders      

                        Section- III: General Conditions of Contract 

Section- IV: Erection Conditions of Contract 

Section- V:  Standard Technical Specifications. 

Section- VI: Price Schedule. 

3.2  UNDERSTANDING OF BIDDING DOCUMENTS 

A prospective Bidder is expected to examine all instructions, forms, terms and specifications in 

the Bidding Documents and fully inform himself as to all the conditions and matters which 

may in any way affect the scope of work or the cost thereof. Failure to furnish all information 

required by the Bidding Documents or submission of a Bid not substantially responsive to the 

Bidding Documents in every respect shall be at the Bidder’s risk and may result in the rejection 

of its Bid. 
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4.0  CLARIFICATIONS ON BIDDING DOCUMENTS 

4.1  If prospective Bidder finds discrepancies or omissions in the specifications and 

documents or is in doubt as to the true meaning of any part or requires any clarification on 

Bidding Documents should make the request / notify theTender inviting Authority of TSECL in 

writing. The concerned authority of TSECL shall respond in writing to any request for such 

clarification of the Bidding Documents, which it receives not later than seven (7) days prior to the 

deadline for submission of bids stipulated in tender notice. Written copies ofthe response (including an 

explanation of the query but without identifying it source) shall be sent to all prospective bidders who 

purchased the tender document. 

 

4.2  Verbal clarification and information given from any offices of TSECL or its employee(s) or 

representative (s) shall not in any way be binding on TSECL. 

 

5.0  AMENDMENT TO BIDDING DOCUMENTS 

5.1.  At any time prior to the deadline for submission of bids, TSECL may, for any reason, whether 

at its own initiative or in response to a clarification requested by a prospective Bidder, modify 

the Bidding Documents by amendment (s). 

5.2.  The amendment shall be notified in writing or by Fax or Post or Email to all prospective 

Bidders, who have received the Bidding Documents at the address contained in the letter of 

request for issue of Bidding Documents from the Bidders. TSECL shall bear no responsibility 

or liability arising out of non-receipt of the same in time or otherwise. 

5.3.  In order to afford prospective bidders reasonable time to take the amendment into account in 

preparing their bids, TSECL may, at its discretion, extend the dead line for submission of bids.  

5.4.  Such amendments, clarifications, etc. shall be binding on the bidders and shall be given due 

consideration by the bidders while they submit their bids and invariably enclose such 

documents as a part of the Bid. 

6.0  ISSUANCE AND PREPARATION OF BID: 

6.1      Intending Bidders desirous to participate in the tender have to download tender/ bid document 

from the official site of TSECL, www.tsecl.in. Bid document shall not be issued from the 

tendering authority Office.  
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6.2    The bidder shall have to bear all the costs associated with the preparation and submission of bid 

and in no case shall be responsible or liable for these costs, regardless of the conduct or 

outcome of the bidding process. 

6.3       The bid shall include all the information as per bid document. 

6.4     The Bid prepared by the Bidders and all correspondence and documents relating there to, 

exchanged by the Bidder and TSECL, shall be written in English language, provided that any 

printed literature furnished by the bidder may be written in another language so long as 

accompanied by an English translation of its pertinent passages. Failure to comply with this 

may disqualify a bid. For purposes of interpretation of the bid, the English translation shall 

govern. 

7.0  LOCAL CONDITIONS 

7.1.  It shall be imperative on each bidder to fully inform him of all local conditions and factors, 

which may have any effects on the execution of the contract covered under these documents 

and specifications. The Owner shall not entertain any request for clarification from 

bidders, regarding such local conditions. 

7.2.  It must be understood and agreed that such factors as above have properly been 

investigated and considered while submitting the proposals. No claim for financial 

adjustment to the Contract awarded under these specifications and documents shall be 

entertained by TSECL. Neither any change in the time schedule of the Contract nor any 

financial adjustments arising thereof shall be permitted by TSECL. 

 

8.0  DOCUMENTS COMPRISING THE BID: 

The Bids shall be submitted in 2(two) parts in separate sealed envelopes properly super 

scribing Tender No, Name of Work,  and bid opening date as follows: 

8.1      Part-I:  Pre-qualification Bid Data and Techno Commercial Bid : 

1. Containing copy of documentary evidence (bank deposit document/statement) of Earnest 

money deposit as per the stipulation of the Bid Document in a separate sealed envelope. 

2. Containing copy of documentary evidence (bank deposit document/statement) of Cost of 

Bid Document/Tender fee deposit as per the stipulation of the Bid Document in a separate 

sealed envelope. 

3. Containing copy of NIT, addendum /corrigendum, Declaration (Annexure-I), 

Documentary Evidence of the Bidder fulfilling the Qualifying Requirements stipulated in the 

NIT / Bid Document. The document to be submitted shall include copies of the relevant 

work order / purchase order /Award letters / Agreements etc. and corresponding completion 

certificates issued by the concerned clients. The Bidder shall also furnish copies of the audited 
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balance sheet and Profit and Loss Accounts / Annual turnover  for the last three financial 

years (w.r.t. the bid opening date) In support of their meeting the financial qualifying 

requirement if required. The Bidder shall also submit professional tax clearance certificate & 

sales tax clearance certificate and all such other documents deemed necessary in support of 

their meeting the stipulated qualifying requirement and its credentials if required. 

4. Containing Bidder’s Technical Proposal , drawings etc. along with his Commercial 

Terms, Payment Terms in conformity with the Bid Documents. 

 8.2      Part-II: Price Bid: 

The price schedule as per the format indicated in the Bid Price Schedule. The price should be 

quoted in figures ( in Rupees only) . Quoted Prices shall be FIRM and inclusive of all cost of 

labour, insurance, EPF charges, spares, T&Ps, all consumables & materials and all applicable 

tax and duties.  

           The Bidder shall quote unit rates and percentage of applicable GST in the appropriate 

schedule of the Bid Form / BOQ 

9.0  SCOPE OF THE PROPOSAL 

 The scope of the proposal shall cover supply /  erection  / laying / commissioning of  3Cx70 sq 

mm,11 KV XLPE insulated Al conductor power cable, HDPE pipe, End Termination jointing 

Kits,11 KV Feeder Pillar etc. and construction of 11/0.433 KV S/S comprising of necessary 

accessories as specified under the accompanying Technical Specification / Bidding Schedule. 

It shall include the following: 

9.1   (i)  Detail design of 11 KV feeder Pillar and construction of 11/0.433 KV, Sub-station comprising 

related accessories. 

          (ii) Supply/ laying/ commissioning of 11 KV feeder Pillar, UG power cable, HDPE Pipe, End 

Termination jointing Kits  etc. 

          (iii)  Packing and transportation from the Manufacturer’s works to the Site 

          (iv)  Receipt, storage, preservation and conservation of equipment and materials at Site. 

          (v)   Pre-assembly, if any, Erection, Testing and Commissioning of all the equipment. 

           (vi)   Reliability & Performance Test on completion & Commissioning of erected finished job 

          (vii)  Providing Guaranteed Technical Particulars of Equipments / Materials. 

9.2    Bids containing deviations from provisions relating to the following clauses shall be     

considered as ‘non-responsive’:  

               a) Price and Taxes & duties.:- Clause 11.0 & 12.0 ,section-II               
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               b) Bid Guarantee: - Clause 16.0, Section-II  

               c) Contract Performance Guarantee:- Clause 36.0, Section-II  

               d) Liquidated Damages: Clause 13.0, Section-III  

               e) Guarantee: Clause 14.0, Section-III  

               f) Payment: Clause 33.0, Section-III.  

10. 0 ALTERNATE PROPOSALS: 

10.1  Bidder shall submit offers that comply with the requirements of the bidding documents, 

including the basic technical designs as indicated in the drawings / specifications. Alternatives 

will not be considered. 

11. 0 PRICE BASIS: 

The Bidder shall quote in the appropriate schedule of the Bid Form, with firm price “in 

Rupees only” for the entire Scope of Work (covered under the Bidding Documents) and 

also the unit rates of the goods it proposes to supply and the services to be rendered 

under the contract.  

12.0  TAXES AND DUTIES: 

12.1.  GST and other levies payable by the bidders in respect of the transactions between the bidder 

and their vendors /sub suppliers while procuring any components, sub-assemblies, raw 

materials and equipment shall be included in the bid price and no claim on this behalf shall be 

entertained by TSECL .The bid price shall be Inclusive of GST. 

12.2.   As regards the Income Tax surcharge or Income Tax and other corporate taxes, the Bidder  

             shall be responsible for such payment to the concerned authorities. 

 

13. TIME SCHEDULE  

13.1. The basic consideration and the essence of the Contract shall be strict adherence to the time  

schedule for performing the specified works.  

13.2. The requirement of completion schedule for the works is mentioned in Clause – 1 (Section – I) 

of this document.  

13.3. The completion schedule as stated in Clause – 1 (Section – I) shall be one of the major factors in 

consideration of the Bids.  

13.4. TSECL reserves the right to request for a change in the work schedule during post bid discussion 

with successful bidder.  
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13.5. The successful Bidder shall be required to submit detailed BAR CHART and finalize the same 

with TSECL, as per the requirement of completion schedule. 

14. 0 INSURANCE: 

The bidder’s insurance liabilities pertaining to the Scope of Work is detailed out in clauses 

titled insurance in General Terms & Conditions of Contract and in Erection Conditions of 

Contract. Bidder’s attention is specifically invited to these clauses. The bid price shall include 

all the cost in pursuance of fulfilling all the insurance liabilities under the Contract. 

15. 0 BRAND NAMES: 

All the equipment’s/ materials/ Transformers/Circuit Breakers/Insulators/Lightning 

Arrestors/ Steel Sections/Power Cable/ACSR/Control & Relay panel /Power cables / 

Hardware & Stay Sets / Spares shall be supplied out of the ‘list of the makes / 

manufacturers’ as stipulated in the attached technical specification. Any deviation in this 

regard shall not be entertained and bids having such deviation shall be rejected.  

In case brand names are not specified in the attached technical specification, standard 

equipment’s /materials of reputed manufacturer acceptable to TSECL shall be supplied. 

16.0  BID GUARANTEE: 

16.1.  The Bidder shall furnish, as part of its Bid, earnest money for an amount as specified in the  

Notice inviting Tender (NIT) , in favor of Tripura State Electricity Corporation Limited  

Agartala ,West Tripura. 

16.2.  The earnest money is required to protect TSECL against the risk of Bidder’s conduct, which 

would warrant the earnest money forfeiture pursuant to Para16.7. 

16.3.  The earnest money shall be deposited in Indian rupees only. 

16.4.  Any bid not secured in accordance with para 16.1 and 16.3 above , shall be rejected by TSECL 

as non-responsive. 

16.5.  The earnest money of the unsuccessful Bidders shall be discharged / returned as 

promptly as possible as but not later than 60 days after the expiration of the period of bid 

validity prescribed by the Owner. 

16.6.  The earnest money of the successful Bidder will be released with the performance guarantee 

required to be furnished on receipt of award of contract / Letter of Award. 

16.7.  The earnest money shall be forfeited: 

a. If a Bidder withdraws its bid during the period of bid validity specified by the Bidder on the 

bid form; or 
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b. In case of a successful Bidder fails: 

i) to sign the contract; or 

ii) to furnish the ‘Contract Performance Guarantee’. 

16.8.  No interest shall be payable by TSECL on the above earnest money. 

17.0  PERIOD OF VALIDITY OF BIDS: 

17.1.  Bids shall remain valid for 6 (six) calendar months after the date of bid opening prescribed by 

TSECL, unless otherwise specified in the accompanying Special Conditions of Contract. A Bid 

valid for a shorter period shall be rejected by TSECL as non-responsive. 

17.2.  In exceptional circumstances, TSECL may solicit the Bidder’s consent to an extension of the 

period of Bid validity. The request and the response thereto shall be made in writing (including 

cable or fax). The Earnest money provided under Clause 3.1 of Section – I,  shall also be 

retained up to the extended period. No interest shall be payable by TSECL for retaining the 

earnest money up to the extended period. A Bidder may refuse the request without forfeiting 

the earnest money deposited by him. A Bidder granting the request shall  

 

SUBMISSION OF BIDS 

18.0  FORMAT OF BID: 

18.1.  The Bidder shall deposit hard copy of uploaded documents of the Bid to the tendering 

authority of TSECL during opening of Price Bid. 

18.2.  The hard copy of uploaded documents of the Bid shall be signed by the Bidder or a person or 

persons duly authorized by the bidder to sign the bidding document. The letter of 

authorization shall be indicated by written power-of-attorney accompanying the Bid. All 

pages of the Bid, except for un-amended printed literature, shall be initialed by the person or 

persons signing the Bid. 

18.3.     The Bid shall be uploaded / submitted in two parts as described in clause no. 8 of Section – II 

19. 0 SIGNATURE OF BIDS: 

19.1.  The Bid must contain the name, residence and place of business of the person or persons 

making the Bid and shall be signed and sealed by the Bidder with his usual signature. The 

names of all persons signing shall also be typed or printed below the signature. 

19.2.  Bid by a partnership must be furnished with full names of all partners and be signed with the 

partnership name, followed by the signature(s) and designation(s) of the authorized partner(s) 

or other authorized representative(s). 
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19.3.  Bids by Corporation / Company must be signed with the legal name of the 

Corporation/Company by the President, Managing Director or by the Secretary or other 

person or persons authorized to Bid on behalf of such Corporation / Company in the matter. 

19.4.  A Bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, 

‘Secretary’, ‘Agent’, or other designation without disclosing his principal shall be rejected. 

19.5.  Satisfactory evidence of authority of the person signing on behalf of the Bidder shall be 

furnished with the Bid. 

19.6.  The Bidder’s name stated on the proposal shall be exact legal name of the firm. 

19.7.  Bids not conforming to all the above requirements of para 18.0 above , may be disqualified. 

19.8. The original bidding document shall be signed by the bidder(s) on all pages and will be 

enclosed with the COMMERCIAL/PRICE bidding schedule and all corrections to rates and 

items in the bid(s) should be initials by the bidder(s). Every page of the schedule price bidding 

shall be signed in full by the bidder(s). 

20.0 SEALING AND MARKING OF BIDS: 

20.1.  The Bidders shall sealed the “Original” and “Copy of Bid” in an inner and outer envelope, 

duly marking the envelopes as “Original” and “Copy”. 

 

20.2 The Inner and Outer envelope shall be: 

 a. Address for Communication. 

             Dy. General Manager, Electrical Division No-I, 

            Tripura State Electricity Corporation Limited 

            Banamalipur ,Agartala – 799001, West Tripura. 

           b. Bear (the NIT NO, Name of Work & Date of opening). 

The Inner envelope shall indicate the name and address of the Bidder to enable the bid to 

be returned unopened in case it is declared ”Late” or Rejected”. 

20.3 If the outer envelope is not sealed and marked as required under para 20.2(b) above, TSECL 

shall assume no responsibility for  the bid’s misplacement or premature opening.  

20.4 The earnest money must be submitted in a separate sealed envelope. 
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21.0  DEADLINE FOR SUBMISSION OF BIDS: 

21.1.  The Bidders have to option of sending the bid by registered post or submitting Bid in person.. 

Bids submitted by Telex/Telegram/Fax shall not be accepted. No request from any Bidder 

to TSECL to collect the Bid from airlines, cargo agents etc. shall be entertained. 

21.2.  Bids shall be received by TSECL at the address specified under para 20.2(a) above, not later 

than the time & date mentioned in the Invitation to Bid. 

21.3.  TSECL may, at its discretion, extend this deadline for the submission of Bids, in which case all 

rights and obligations of TSECL and Bidders previously subject to the deadline shall thereafter 

be subject to the deadline as extended. 

22. 0 LATE BIDS: 

22.1.  Any Bid received by TSECL after the time & date fixed or extended for submission of Bids 

prescribed by TSECL, shall be rejected and /or return and opened to the Bidder. 

 

23. 0  MODIFICATION AND WITHDRAWAL OF BIDS: 

23.1.  The Bidder may modify or withdraw its Bid after the Bid’s submission provided that 

written notice of the modification or withdrawal is received by TSECL prior to the 

deadline prescribed for submission of Bids. 

23.2.  The Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and 

dispatched in accordance with the provisions of clause 19.0 of section– II. 

23.3.  No Bid shall be modified / withdrawn in the interval between the deadline for submission of 

Bids and the expiration of the period of Bid validity specified by the Bidder on the Bid Form. 

Withdrawal/modification of a Bid during this interval shall result forfeiture of the earnest 

money deposited by the bidder. 

24.0  INFORMATION REQUIRED WITH THE PROPOSAL: 

24.1.  The Bids must clearly indicate the name of the manufacturer, the type of model of each 

principal item of equipment proposed to be furnished and erected. The Bid shall also contain 

drawings and descriptive materials indicating general dimensions, principles of operation, the 

extent of pre-assembly involved, major construction equipment proposed to be deployed, 

method of erection and the proposed erection organizational structure. 

24.2.  The above information shall be provided by the Bidder in the form of separate sheets, 

drawings, catalogues, etc. in five copies. 

24.3.  Any bid not containing sufficient descriptive material to describe accurately the equipment 

proposed, shall be treated as incomplete and hence rejected. Such descriptive materials and 
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drawings submitted by the Bidder shall be retained by TSECL. Any major departure from 

these drawings and descriptive material submitted shall not be permitted during the execution 

of the Contract without specific written permission of TSECL. 

24.4.  Oral statements made by the Bidder at any time regarding quality, quantity or arrangement of 

the equipment or any other matter shall not be considered. 

24.5.  Standard catalogue pages and other documents of the Bidder may be used in the Bid to provide 

additional information and data as deemed necessary by  the Bidder. 

24.6.  In case the proposal information contradicts specification requirements; the specification 

requirements shall govern, unless otherwise brought out clearly in the technical / 

commercial deviation schedule. 

BID OPENING AND EVALUATION 

25. 0 OPENING OF BIDS BY TSECL: 

25.1.  First the cover containing    Earnest money and Cost of Bid Documents   as per clause 3.1 of 

Section – I, documents shall be opened and then documents of qualifying requirement as per 

clause 2.0 of Section-I shall be opened. Only those Bidders whose Bid contains Earnest money 

and documents of qualifying requirements as per the stipulations of Section - I shall be 

considered eligible for opening of Techno Commercial  Bid which shall also be opened on the 

same day. The Price Bid  (Part-II) of the eligible bidders on the basis of evaluation of Part-I. 

Bid shall be opened on a subsequent date. The date of opening of the price Bid (Part-II) 

shall be notified in writing or by Fax to all qualified Bidders. 

In case the above schedule date of opening of Bid is declared holiday by the State / Central 

Govt. the Bid will be opened on the following working day keeping time unaltered. 

25.2.  The Bid and it’s all parts shall be opened in the presence of Bidder’s representatives (up to 2 

persons) who choose to attend at the date and time for opening of bids indicated in the NIT or 

in case any extension has been given there to, on the extended bid opening date and time 

notified to all the Bidders, who have purchased the Bidding Documents. The Bidders’ 

representatives who are present shall sign a register evidencing their attendance. No person / 

agent shall be allowed to be present during opening of Bid without valid authorization from the 

concerned bidder. 

25.3.  The Bidders names, bid prices, modifications, bid withdrawals and the presence or absence of 

the requisite earnest money and such other details as TSECL, at its discretion, may consider 

appropriate shall be announced at the opening. 

25.4.  No electronic recording devices shall be permitted during bid opening. 
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26.0  CLARIFICATION OF BIDS: 

26.1.  To assist in the examination, evaluation and comparison of Bids, TSECL may, at its discretion, 

ask the Bidder for a clarification of its Bid. The request for clarification and the response shall 

be in writing and no change in the price or substance of the Bid shall be sought, offered or 

permitted. 

27. 0 PRELIMINARY  EXAMINATION: 

27.1.  TSECL shall examine the Bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, whether 

the documents have been properly signed and whether the Bids are generally in order. 

27.2.  Arithmetical errors shall be rectified on the following basis: If there is a discrepancy between 

the unit price and the total price that is obtained by multiplying the unit price and quantity, 

the unit price shall prevail and total price shall be corrected. If there is a discrepancy between 

words and figures, the amount in words shall prevail. If the Bidder does not accept the 

correction of the errors as above, his bid shall be rejected and the amount of earnest money 

shall be forfeited. 

The Bidder shall ensure that the prices furnished by him are complete. In the case of not 

quoting of rates of any item (supply / erection) in the specified price schedules of the Bid 

Form, TSECL shall be entitled to consider the highest price of the tender for the purpose of 

evaluation and for the purpose of award of the Contract, use the lowest prices of the tender. 

27.3.  Prior to the detailed evaluation, TSECL shall determine the substantial responsiveness of each 

Bid w.r.t. Bidding Documents. For purpose of these Clauses, a substantially responsive Bid is 

one which conforms to all the terms and conditions of the Bidding Documents without material 

deviations. Material deviation is one which affects in any way the prices, quality, quantity or 

delivery period of the equipment or which limits in any way the responsibilities or liabilities of 

the Bidder or any right of TSECL as required in these specifications and documents. TSECL 

determination of a Bid’s responsiveness shall be based on the contents of the Bid itself without 

recourse to extrinsic evidence. 

27.4.  A Bid determined as not substantially responsive shall be rejected by TSECL and may not 

subsequently be made responsive by the Bidder by correction of the non-conformity. 

27.5.  TSECL may waive any minor non-conformity or irregularity in a Bid which does not 

constitute a material deviation, provided such waiver does not prejudice or affect the relative 

ranking of any Bidder. 

28.0 EVALUATION OF BID: 

 28.1   During bid evaluation, TSECL may ask the bidder for clarification of its bid. The request for 

clarification and the response shall be in writing, and no change in the price or substance of the 

bid shall be sought, offered or permitted.  
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28.2   The total evaluated prices shall be considered for comparison of prices of different bidders and 

the evaluation of the bids shall be done on total quoted price for the total Package as per PRICE 

SCHEDULE / SCHEDULE OF WORK. In case the bidder has not quoted for any of the items, 

the price of all such item(s) against which bidder has not quoted rates/amount (viz. items left 

blank or against which ‘-’ is indicated) in the schedule, will be deemed to have been included in 

other item(s)/ Total quoted amount. 

28.3    All applicable taxes, duties and levies shall be considered for the purpose of evaluation of bid 

28.4     Evaluated bid prices of all the bidders shall be compared among themselves to determine the 

lowest evaluated Bid and, as a result of this comparison, the lowest Bid shall be selected for 

consideration of award of the Contract. 

29. 0 CONTACTING THE OWNER: 

Bids shall be deemed to be under consideration immediately after they are opened and until 

such time official intimation of award/rejection is made by TSECL to the Bidders. While the 

bids are under consideration, Bidders and/or their representatives or other interested parties are 

advised to refrain from contacting by any means, the Owner and/or his 

employees/representatives on matters relating to the bids under consideration. TSECL, if 

necessary, shall obtain clarifications on the bids by requesting for such information from any 

oral the Bidders, either in writing or through personal contacts as may be necessary. Bidders 

shall not be permitted to change the substance of the bids after the bids have been opened. 

AWARD OF CONTRACT 

32.0  AWARD CRITERIA: 

32.1.  TSECL shall award the Contract to the successful Bidder whose bid has been determined to be 

substantially responsive and has been determined as technically acceptable and lowest 

evaluated Bid, provided further that the Bidder is determined to be qualified to perform the 

Contract satisfactorily. TSECL shall be the sole judge in this regard. 

32.2.  Further, TSECL reserves the right to award separate Contracts to two or more parties in line 

with the terms and conditions specified in the accompanying Technical Specifications. 

33.0  OWNER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR  ALL BIDS: 

33.1.  TSECL reserves the right to accept or reject any bid, and to annul the bidding process and 

reject all bids at any time prior to award of contract, without thereby incurring any liability to 

the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 

grounds for such action. 
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34.0  NOTIFICATION OF AWARD: 

34.1.  Prior to the expiration of the period of bid validity and extended validity period, if any, TSECL 

shall notify the successful Bidder in writing by registered letter or by telex or FAX, to be 

confirmed in writing by registered letter, that his Bid has been accepted. 

34.2.  The Notification of Award / Letter of Award shall constitute the formation of the Contract. 

34.3.  Upon the successful Bidder’s furnishing of Contract Performance Guarantee pursuant to 

Clause 36.0(Sec-II). TSECL shall promptly notify each unsuccessful Bidder and will 

discharge its bid guarantee, pursuant to Clause 16.0 (Section – II) 

35. 0 SIGNING OF CONTRACT: 

35.1.  At the same time as TSECL notifies the successful Bidder that its bid has been accepted, 

TSECL shall send the Bidder the detailed Letter of Award. 

35.2.  Within 15( Fifteen) days of receipt of the detailed Letter of Award, the successful Bidder 

shall convey in writing unconditional acceptance of the Letter of Award and shall attend the 

respective office of TSECL for signing the contract agreement. 

36. 0 CONTRACT PERFORMANCE GUARANTEE: 

36.1.  Within 15 (Fifteen) days of receipt of letter of award , the successful bidder shall have to 

deposit a Contract Performance Guaranty equivalent to @ 10% of the LOA Value 

(excluding GST) as a contract performance security in the shape of Demand Draft in favor of 

TRIPURA STATE ELECTRICITY CORPORATION LIMITED from any schedule bank 

guaranteed by  Reserve Bank of India payable at Agartala. The contract performance guarantee 

submitted shall be valid up to 12 (Twelve) months from the date of successful and 

satisfactory commissioning / completion of work. 

36.2.  The Performance Guarantee shall cover additionally the following guarantees to TSECL: 

a. The successful Bidder guarantees the successful and satisfactory operation of the equipment 

supplied and erected under the Contract, as per the specifications and documents. 

b. The successful Bidder further guarantees that the equipment provided and installed by him 

shall be free from all defects in design, material and workmanship and shall upon written 

notice from TSECL fully remedy free of expenses to TSECL such defects as developed under 

the normal use of the said equipment within the period of guarantee specified in the relevant 

clause of the General Terms and conditions. 

36.3.  The Contract Performance Guarantee is intended to secure the performance of the entire 

contract. However, it is not to be construed as limiting the damages under clause entitled 

“Equipment Performance Guarantee” in Technical Specifications and damages stipulated in 

other clauses in the Bidding Documents. 



TRIPURA STATE ELECTRICITY CORPORATION LIMITED 

(A GOVT. OF TRIPURA ENTERPRISE) 

NIT No. DGM/ED-I/TSECL/2023-24/08, Dated: 02/12/2023 

                                                               

19 

Sign. of Bidder                                                                    

                                                                                                 DGM, ED-I, Banamalipur 

36.4.  The Contract performance Guarantee submitted in the shape of demand draft shall be returned 

to the Contractor without any interest at the end Guarantee period. The Guarantee such 

deposited shall be discharged after expiry of Guarantee period. 

36.5     Additional Contract Performance Guarantee: - 

For bid up to 15% less than the estimated value of work, no additional security deposit is 

required. But for bid less than 15% of the estimated value of work, the difference between the 

bided amount and 85% of the estimated value of work, shall be paid by the successful bidder 

at the time of concluding the agreement as an additional security to fulfill the contract through 

Demand Draft from a Nationalized Bank/Scheduled Bank valid till the completion of the work 

in all respect.  

36.6.  The contract performance Guarantee shall be forfeited: - 

a) If the contractor fails to start the work as per approved BAR CHART for reasons 

solely rest on him. 

b) If the contractor left / suspends the work without prior written intimation to the 

owner’s Engineer in charge of the work stating the reasons for such suspension of work.  

       c) If the contractor left /suspends the work for reasons which are not acceptable to TSECL. 

37.0  CORRUPT OR FRAUDULENT PRACTICES: 

37.1.  TSECL expects the bidders / suppliers / contractors to observe the highest standards of ethics 

during the procurement and execution of such contracts. In pursuance of this policy, TSECL 

a. defines, for the purpose of this provision, the terms set forth below as follows; 

i. “Corrupt practice” means offering, giving, receiving or soliciting of anything of value to 

influence the action of a official in the procurement process or in contract execution, and 

ii. “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the owner, and includes collusive 

practice among bidders (prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the owner from the benefits of free and open 

competition. 

b. Will reject a proposal for award if it determines the bidder recommended for award has 

engaged a corrupt or fraudulent practice in competing for the contract in question. 

c. Will declare a firm ineligible, either indefinitely or for a stated period of time, if TSECL at 

any time determines that the firm has engaged incorrupt / fraudulent practices in competing 

for, or in executing the contract. 

 



TRIPURA STATE ELECTRICITY CORPORATION LIMITED 

(A GOVT. OF TRIPURA ENTERPRISE) 

NIT No. DGM/ED-I/TSECL/2023-24/08, Dated: 02/12/2023 

                                                               

20 

Sign. of Bidder                                                                    

                                                                                                 DGM, ED-I, Banamalipur 

SECTION-III 

GENERAL TERMS & CONDITIONS OF CONTRACT 

A.  INTRODUCTION: 

1.0  DEFINITION OF TERMS: 

1.1  ‘The Contract’ means the agreement entered into between Tripura State Electricity Corporation 

Limited and Contractor as per the Contract Agreement signed by the parties, including all 

attachments and appendices thereto and all documents incorporated by reference therein. 

1.2  ‘Owner’ shall mean TRIPURA STATE ELECTRICITY CORPORATIONLIMITED 

(TSECL) and shall include their legal representatives, successors and assigns. 

1.3  ‘Contractor’ or ‘Manufacturer’ shall mean the Bidder whose bid shall be accepted by 

TSECL for award of the Works and shall include such successful Bidder’s legal 

representatives, successors and permitted as signs. 

1.4  ‘Sub-contractor’ shall mean the person named in the Contract for any part of the Works or 

any person to whom any part of the Contract has been sublet by the Contractor with the 

consent in writing of the owner’s Engineer in charge of the work and shall include the legal 

representatives, successors and permitted assigns of such person. 

1.5 ‘Consulting Engineer’/’Consultant’ shall mean Power Grid Corporation of India Ltd. or any 

firm or person duly appointed as such from time to time by TSECL .. 

1.6  The terms ‘Equipment’, ‘Stores’ and ‘Materials’ shall mean and include equipment, stores 

and materials to be provided by the Contractor  under the Contract. 

1.7  ‘Works’ shall mean and include the furnishing of equipment, labour and services, as per the 

Specifications and complete erection, testing and putting into satisfactory operation including 

all transportation, handling, unloading and storage at the Site as defined in the Contract. 

1.8  ‘Specifications’ shall mean the Specifications and Bidding Documents forming a part of the 

Contract and such other schedules and drawings as may be mutually agreed upon. 

1.9 ‘Site’ shall mean and include the land and other places on, into or through which the works and 

the related facilities are to be erected or installed and any adjacent land, paths, street or 

reservoir which may be allocated or used by TSECL or Contractor in the performance of the 

Contract. 

1.10  The term ‘Contract Price’ shall mean the item wise price / lump-sum price quoted by the 

Contractor in his bid with additions and/or deletions as may be agreed and incorporated in the 

Letter of Award, for the entire scope of the works. 
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1.11  The term ‘Equipment Portion’ of the Contract price shall mean the ex-works value of the 

equipment. 

1.12 The term ‘Erection Portion’ of the Contract price shall mean the value of field activities of the 

works including erection, testing and putting into satisfactory operation including successful 

completion of performance and guarantee tests to be performed at Site by the Contractor 

including cost of insurances. 

1.13  ‘Manufacturer’s Works’ or ‘Contractor’s Works’, shall mean the place ofwork used by the 

manufacturer, the Contractor, their collaborators/associate or sub-contractors for the 

performance of the Contract. 

1.14  ‘Inspector’ shall mean TSECL or any person nominated by TSECL from timeto time, to 

inspect the equipment; stores or Works under the Contract and/or the duly authorized 

representative of TSECL. 

1.15  ‘Notification of Award of Contract’/Letter of Award’/Telex of Award’ shall mean the 

official notice issued by TSECL notifying the Contractor that his bid has been accepted. 

1.16  ‘Date of Contract’ shall mean the date on which Notification of Award ofContract/Letter of 

Award/Telex of Award has been issued. 

1.17  ‘Month’ shall mean the calendar month. ‘Day or ‘Days’, unless herein otherwise expressly 

defined, shall mean calendar day or days of 24 hours each. 

1.18  A ‘Week’ shall mean continuous period of seven (7) days. 

1.19 “Writing” shall include any manuscript, type written or printed statement, under or over 

signature and/or seal as the case may be. 

1.20  When the words ‘Approved’. Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, 

‘Requested’, ‘As Directed’, ‘Where Directed’, ‘When ‘Determined by’, ‘Accepted’, 

‘Permitted’, or words and phrases of like importance aroused, the approval, judgment, 

direction etc. is understood to be a function of TSECL. 

1.21  “Test on Completion” shall mean such tests as prescribed in the Contract to be performed by 

the Contractor before the work is Taken Over by TSECL. 

1.22  ‘Start Up’ shall mean the time period required to bring the equipment covered under the 

Contract from an inactive condition, when construction is essentially complete, to the state 

ready for trial operation. The startup period shall include preliminary inspection and checkout 

of equipment and supporting sub-system, initial operation of the complete equipment covered 

under the Contract to obtain necessary pre-trial operation data, perform calibration and 

corrective action, shut down, inspection and adjustment prior to the trial operation period. 
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1.23  “Initial Operation” shall mean the first integral operation of the complete equipment covered 

under the Contract with the sub-system and supporting equipment in service or available for 

service. 

1.24  ‘Trial Operation’, Reliability Test’, ‘Trial Run’, ‘Completion Test’ shall mean the 

extended period of time after the startup period. During this trial operation period, the unit 

shall be operated over the full load range. The length of Trial Operation shall be as determined 

by the Engineer of  TSECL unless otherwise specified elsewhere in the Contract. 

1.25  ‘Performance and Guarantee Test’ shall mean all operational checks and tests required to 

determine and demonstrate capacity, efficiency and operating characteristics as specified in the 

Contract Documents. 

1.26  The term ‘Final Acceptance / Taking Over’ shall mean written acceptance ofthe Works 

performed under the Contract by TSECL, after successful commissioning/completion of 

Performance and Guarantee Tests, as specified in the accompanying Technical Specification or 

otherwise agreed in the Contract. 

1.27  ”Commercial Operation” shall mean the Conditions of Operation in which the complete 

equipment covered under the Contract is officially declared by TSECL to be available for 

continuous operation at different loads uptown including rated capacity. Such declarations 

by TSECL, however, shall not relieve or prejudice the Contractor of any of his obligations 

under the Contract. 

1.28  ‘Guarantee period’/’Maintenance Period’ shall mean the period during which the 

Contractor shall remain liable for repair or replacement of any defective part of the works 

performed under the contract. 

1.29  ‘Latent Defects’ shall mean such defects caused by faulty designs, material or workmanship 

which cannot be detected during inspection, testing etc, based onthe technology available for 

carrying out such tests. 

1.30  ‘Drawings’, ‘Plans’ shall mean all: 

a) Drawing furnished by TSECL as a basis for Bid Proposals. 

b) Supplementary drawings furnished by TSECL to clarify and define in greater detail the 

intent of the Contract. 

c) Drawings submitted by the Contractor with his Bid provided such drawings are 

acceptable to TSECL. 

d) Drawings furnished by TSECL to the Contractor during the progress of the Work; and 

e) Engineering data and drawings submitted by the Contractor during the progress of the Work 

provided such drawings are acceptable to the DGM in charge of the work. 
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1.31  “Codes” shall mean the following including the latest amendments and / or replacement, if 

any: 

a) A.S.M.E. Test Codes. 

b) A.I.E.E. Test Codes. 

c) American Society of Testing Materials Codes. 

d) Standards of the Indian Standards Institutions. 

e) I.E.E.E. standards. 

f) I.E.C. standards. 

g) Other Internationally approved standards and / or Rules and Regulations touching 

the subject matter of the Contract. 

1.32  Words imparting ‘Person’ shall include firms, companies, corporation and association or 

bodies of individuals. 

1.33  Terms and expressions not herein defined shall have the same meaning as are assigned to them 

in the Indian Sale of Goods Act (1930), failing that in the Indian Contact Act (1872) and 

failing that in the General Clauses Act (1897) including amendments thereof if any. 

1.34  In addition to the above the following definitions shall also apply. 

a) ‘All equipment and materials’ to be supplied shall also mean ‘Goods’. 

b) ‘Constructed’ shall also mean ‘erected and installed’ 

c) ‘Contract Performance Guarantee shall also mean ‘Contact Performance Security’ 

2.0  APPLICATION: 

These General Conditions shall apply to the extent that they are not superseded by provisions 

in other parts of the Contract. 

3.0  STANDARDS: 

The Goods supplied under this Contract shall conform to the standards mentioned in the 

Various Technical Specifications and when no applicable standard is mentioned to the 

authoritative standard appropriate to the Goods and such standards shall be the latest issued by 

the concerned  institution. 

4.0  LANGUAGE AND MEASURES: 

All documents pertaining to the Contract including specification, Schedules, notices, 

correspondence, operating and maintenance instructions, drawings or any other writing shall be 
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written in English language. The Metric System of measurement shall be used exclusively in 

the Contract. 

5.0  CONTRACT DOCUMENTS: 

5.1  The term “Contract Documents” shall mean and include the following which shall be deemed 

to form an integral part of the Contract: 

a) Invitation of Bid including letter forwarding the Bidding Documents, Instructions to 

Bidders, General Terms and Conditions of Contract, Erection Conditions of Contract and all 

other documents included under the Special Conditions of Contract and various other sections. 

b) Specifications of the equipment to be furnished and erected under the Contract as brought 

out in the accompanying Technical Specification. 

c) Contractor’s Bid proposal and the documents attached there-to including the letter of 

clarifications there to between the Contractor and TSECL prior to the Award of Contract. 

d) All the materials, literature, data and information of any sort given by the Contractor 

along with his bid, subject to the approval of TSECL. 

e) Letter of Award and any agreed variations of the conditions of the documents and special 

terms and conditions of contract if any. 

6.0  USE OF THE CONTRACT DOCUMENTS AND INFORMATION: 

The Contractor shall not communicate or use in advertising, publicity, sales releases or in any 

other medium, photographs or other reproduction of the Works under this contract, or 

descriptions of the site, dimensions, quantity, quality, or other information, concerning the 

Works unless prior written permission has been obtained from TSECL. 

7.0  JURISDICTION OF CONTRACT: 

The laws applicable to the Contract shall be the laws in force in India. The Courts of Agartala 

shall have exclusive jurisdiction in all matters arising under this Contract. 

8.0  MANNER OF EXECUTION OF CONTRACT: 

8.1  The contractor should attend the concerned office of TSECL within 15(fifteen) days from the 

date of issue of the Letter of Award to the Contractor for signing the contract agreement. The 

Contractor shall provide for signing of the Contract, Performance Guarantee, appropriate 

power of attorney and other requisite materials. 

8.2  The Agreement shall be signed in two originals and the Contractor shall be provided with 

one signed original and the rest shall be retained by TSECL. 



TRIPURA STATE ELECTRICITY CORPORATION LIMITED 

(A GOVT. OF TRIPURA ENTERPRISE) 

NIT No. DGM/ED-I/TSECL/2023-24/08, Dated: 02/12/2023 

                                                               

25 

Sign. of Bidder                                                                    

                                                                                                 DGM, ED-I, Banamalipur 

8.3  The Contractor shall provide free of cost to TSECL all the engineering data,drawings, and 

descriptive materials submitted with the Bid, in at least six (6)copies to form a part of the 

contract immediately after issue of Letter of Award. 

8.4  Subsequent to signing of the Contract, the Contractor, at his own cost, shall provide TSECL 

with at least seven (7) true copies of Agreement and one softcopy including 3(three) hard 

copies of the approved drawings within fifteen(15) days after the signing of the Contract. 

9.0  ENFORCEMENT OF TERMS: 

9.1  The failure of either party to enforce at any time any of the provisions of this Contract or any 

rights in respect there to or to exercise any option there in provided shall in no way be 

construed to be a waiver of such provisions, rights or options or in any way to affect the 

validity of the Contract. The exercise by either party of any of its rights herein shall not 

prejudice either party from exercising the same or any other right it may have under the 

Contract. 

10.0  COMPLETION OF CONTRACT: 

10.1  Unless otherwise terminated under the provisions of any other relevant clause,this Contract 

shall be deemed to have been completed on the date stipulated inthe NIT. 

GUARANTEE & LIABILITIES 

11.0  TIME – THE ESSENCE OF CONTRACT: 

11.1  The time and the date of completion of the Contract as stipulated in the Contract by TSECL 

without or with modifications, if any, and so incorporated in the Letter of Award, shall be 

deemed to be the essence of the Contract. The Contractor shall so organize his resources and 

perform  his Work as to complete it not later than the date agreed to. 

11.2  The Contractor shall submit a detailed BAR CHART / PERT NETWORK consisting of 

adequate number of activities covering various key phases of the Work such as design, 

procurement, manufacturing, shipment and field erection activities within fifteen (15) days of 

the date of Notice of Award of Contract. This Bar Chart shall also indicate the interface 

facilities to be provided by TSECL and the dates by which such facilities are needed. The 

Contractor shall discuss with TSECL for finalization and approval of the Bar Chart by TSECL. 

The agreed Bar Chart shall form part of the contract documents. During the performance of the 

Contract, if in the opinion of the owner’s Engineer in charge of the work, proper progress is 

not maintained, suitable changes shall be made in the Contractor’s operations to ensure proper 

progress without any cost implication to TSECL. The interface facilities to be provided by 

TSECL in accordance with the agreed Bar Chart shall also be reviewed while reviewing the 

progress of the Contractor. 

11.3  Based on the agreed Bar Chart fortnightly reports shall be submitted by the Contractor as 

directed by the owner’s Engineer in charge of the work. 
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11.4  Subsequent to the finalization of the Bar Chart, the Contractor shall make available to the 

owner’s Engineer in charge of the work a detailed manufacturing programmed in line with the 

agreed Contract Bar Chart. Such manufacturing programmed shall be reviewed, updated and 

submitted to the owner’s Engineer in charge of the work once in every month there after. 

11.5  The above Bar Charts/manufacturing programme shall be compatible with TSECL computer 

environment and furnished to TSECL on such media as maybe desired by TSECL. 

12.0  EFFECTIVENESS OF CONTRACT: 

The Contract shall be considered as having come into force from the date of the Notification of 

Award, unless otherwise provided in the Notification of Award. 

13.0  LIQUIDATED DAMAGES: 

13.1  If the Contractor fails to successfully complete and commission the work, within the time  

fixed under the Contract, the Contractor shall pay to TSECL as liquidated damages and not as 

penalty a sum specified for each specified period of delays. 

13.2  Equipment and materials will be deemed to have been delivered only when all its components, 

parts are also delivered. If certain components are not delivered in time, the equipment and 

materials will be considered as delayed until such time the missing parts are also delivered. 

13.3  The liquidated damages for delay in successful completion & commissioning of  work 

beyond the time  / date stipulated under the contract , shall be levied @ 0.5 (Zero point five 

percent) of the contract value, per week or part thereof subject to a maximum of  5% (Five 

Percent) of the contract Value.  

14.0  GUARANTEE: 

14.1  The Contractor shall warrant that the equipment shall be new, unused and in accordance with 

the contract documents and free from defects in material and workmanship for a period of 

Twelve (12) calendar months commencing immediately upon the satisfactory  

commissioning. The Contractor’s liability shall be limited to the replacement of any defective 

parts in the equipment of his own manufacture or those of his sub-contractors under normal use 

and arising solely from faulty design, materials and/or workmanship provided always that such 

defective parts are repairable at the site and are not in the meantime essential in the commercial 

use of the equipment. Such replaced/defective parts shall be returned to the Contractor unless 

otherwise arranged. No repairs or replacement shall normally be carried out by owner’s 

Engineer in charge (Deputy General Manager / Senior Manager) of the work when the 

equipment is under the supervision of the Contractor’s supervisory engineer. 

14.2  In the event of any emergency, where in the judgment of the owner’s Engineering Charge of 

work, delay would cause serious loss or damages, repairs or adjustment may be made by him 

or a third party chosen by him without advance notice to the Contractor and the cost of such 

work shall be paid by the Contractor. In the event such action is taken by the Deputy General 
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Manager /Senior Manager in Charge of work, the Contractor shall be notified promptly and 

he shall assist wherever possible in making necessary corrections. This shall not relieve the 

Contractor of his liabilities under the terms and conditions of the Contract. 

14.3  If it becomes necessary for the Contractor to replace or renew any defective portions of the 

Works, the provision of this clause shall apply to portion of the Works so replaced or renewed 

until the expiry of Twelve (12) months from the date of such replacement or renewal. If any 

defects are not remedied within reasonable time, the Deputy General Manager / Senior 

Manager in Charge of work may proceed to do the work at the Contractor’s risk and cost, but 

without prejudice to any other rights which TSECL may have against the Contractor in respect 

of such defects. 

14.4  The repaired or new parts shall be furnished and erected free of cost by the Contractor. If any 

repair is carried out on his behalf at the site, the Contractor shall bear the cost of such repairs.  

14.5  The cost of any special or general overhaul rendered necessary during the maintenance period 

due to defects in the equipment or defective work carried out by the Contractor shall be borne 

by the Contractor. 

14.6  The acceptance of the equipment by the Deputy General Manager / Senior Manager in 

Charge of work shall in no way relieve the Contractor of his obligation under this clause. 

14.7  In the case of those defective parts, which are not repairable at site but are essential for the 

commercial operation of the equipment, the Contractor and the Owner’s Engineer in Charge of 

work shall mutually agree to a programmer of replacement or renewal, which shall minimize 

interruption to the maximum extent in the operation of the equipment. 

14.8  At the end of the guarantee period, the Contractor’s liability ceases except for latent defects. 

For latent defects, the Contractor’s liability as mentioned in clause nos. 14.1 through 14.7 

above shall remain till the end of 5 years from the date of commissioning. 

In respect of goods supplied by sub-contractors to the Contractor, where longer guarantee 

(more than 12 months) is provided by such sub-contractor, TSECL shall be entitled to the 

benefits of such longer guarantee. 

14.9  The provisions contained in this clause shall not be applicable: 

a) If TSECL has not used the equipment according to the generally approved industrial practice 

and in accordance with the conditions of operations specified and in accordance with operating 

manuals, if any. 

b) In cases of normal wear and tear of the parts to be specifically mentioned by the Contractor 

in the offer. 
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15.0  TAXES, PERMITS & LICENCES: 

The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed 

against TSECL or the Contractor in pursuance of the Contract. In addition, the Contractor shall 

be responsible for payment of all Indian duties, levies and taxes lawfully assessed against this 

contract. 

16.0  REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS: 

16.1  If during the performance of the Contract, owner’s Engineer in charge of the work shall decide 

and inform in writing to the Contractor that the Contractor has manufactured any equipment, 

material or part of equipment unsound and imperfect or has furnished any equipment inferior 

to the quality specified, the Contractor on receiving details of such defects or deficiencies shall 

at his own expense within Seven (7) days of his receiving the notice, or otherwise, within such 

time as may be reasonably necessary for making it good, proceed to alter, reconstruct or 

remove such works and furnish fresh equipment/materials update standards of the 

specifications. In case, the Contractor fails to do so, the Owner’s Engineer in charge of the 

work may on giving the Contractor Seven (7) days’ notice in writing of his intentions to do so, 

proceed to remove the portion of the works so complained of and at the cost of the Contractor 

perform all such work or furnish all such equipment/materials. 

16.2  The Contractor’s full and extreme liability under this clause shall be satisfied by the payment 

to TSECL of the extra cost, of such replacement procured including erection as provided for in 

the Contract, such extra cost being the ascertained difference between the price paid by TSECL 

for such replacements and the Contract Price by portion for such defective 

equipment/materials/works and repayments of any sum paid by TSECL to the Contractor in 

respect of such defective equipment/material. Should TSECL not so replace the defective 

equipment/materials, the Contractor’s extreme liability under this clause shall be limited to 

repayment of all sums paid by TSECL under the Contract for such defective 

equipment/materials. 

17.0  PATENT RIGHTS AND ROYALTIES: 

Royalties and fees for patents covering materials, articles, apparatus, devices, equipment or 

processes used in the Works shall be deemed to have been included in the Contract Price. The 

Contractor shall satisfy all demands that may be made at any time for such royalties or fees and 

he alone shall be liable for any damages or claims for patent infringements and shall keep 

TSECL in demnified in that regard. The Contractor shall, at his own cost and expense, defend 

all suits or proceedings that may be instituted for alleged infringement of any patents involved 

in the Works, and, in case of an award of damages, the Contractor shall pay for such award. In 

the event of any suit or other proceedings instituted against TSECL, the same shall be defended 

at the cost and expense of the Contractor who shall also satisfy/comply with any decree, order 

or award made against TSECL. But it shall be understood that no such machine, plant, work, 

material or thing has been used by TSECL for any purpose or any manner other than that for 
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which they have been furnished and installed by the Contractor and specified under these 

specifications. Final payment to the Contractor by TSECL shall not be made while any such 

suit or claim remains unsettled. In the event any apparatus or equipment, or any part thereof 

furnished by the Contractor, is in such suit or proceedings held to constitute infringement, and 

its use is enjoined, the Contractor shall at his option and at his own expense, either procure for 

TSECL, the right to continue the useof said apparatus, equipment or part thereof, replace it 

with non-infringing apparatus or equipment or modify it, so it becomes non-infringing. 

18.0  DEFENCE OF SUITS: 

If any action in court is brought against TSECL for the failure, omission or neglect on the part 

of the Contractor to perform any acts, matters, or things under the Contract, or for damage or 

injury caused by the alleged omission or negligence on the part of the Contractor, his agents, 

representatives or his Sub-Contractors, or in connection with any claim based on lawful 

demands of Sub-Contractors, workmen, suppliers or employees, the Contractor shall in all such 

cases indemnify and keep TSECL, from all losses, damages, expenses or decrees arising of 

such action. 

19.0  LIMITATION OF LIABILITIES: 

The final payment by TSECL in pursuance of the Contract shall mean the release of the 

Contractor from all his liabilities under the Contract. Such final payment shall be made only at 

the end of the Guarantee/Warranty Period, and till such time as the contractual liabilities and 

responsibilities of the Contractor, shall prevail. All other payments made under the Contract 

shall be treated as on-account payments. 

20.0  POWER TO VARY OR OMIT WORK: 

20.1  No alterations, amendments, omissions, suspensions or variations of the Works(hereinafter 

referred to as ‘variation’) under the Contract as detailed in the Contract Documents, shall be 

made by the Contractor except as directed in writing by owner’s Engineer in charge of the 

work, but he shall have full powers subject to the provisions herein after contained, from time 

to time during the execution of the Contract, by notice in writing to instruct the Contractor to 

make such variation without prejudice to the Contract. The Contractor shall carry out such 

variation and be bound by the same conditions as far as applicable as though the said variations 

occurred in the Contract Documents. If any suggested variations would, in the opinion of the 

Contractor, if carried out, prevent him from fulfilling any of his obligations or guarantees 

under the Contract, he shall notify the Engineer thereof in writing and the Engineer shall 

decide forthwith whether or not, the same shall be carried out and if the Engineer confirm his 

instructions, the Contractor’s obligations and guarantees shall be modified to such an extent as 

may be mutually agreed. Any agreed difference in cost occasioned by any such variation shall 

be added to or deduced from the Contract Price as the case may be. 

20.2  In the event of the Engineer requiring any variation, a reasonable and proper notice shall be 

given to the Contractor to enable him to work his arrangement accordingly, and in cases where 
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goods or materials are already prepared or any design, drawings or pattern made or work done 

requires to be altered, reasonable and agreed sum in respect thereof shall be paid to the 

Contractor. 

20.3  In any case in which the Contractor has received instructions from the Deputy General 

Manager / Senior Manager in charge of the work as to the requirement of carrying out the 

alterations or additional or substituted work which either then or later on, shall in the 

opinion of the Contractor, involve a claim for additional payment, the Contractor shall 

immediately and in no case later than Thirty (30) days, after receipt of the instructions 

aforesaid and before carrying out the instructions, advise the Owner’s Engineer in charge of 

the work to that effect. But the Owner’s Engineer in charge of the work shall not become liable 

for the payment of any charges in respect of any such variations, unless the instructions for the 

performance of the same shall be confirmed in writing by the Deputy General Manager in 

charge of the work. 

20.4  If any variation in the Works results in reduction of Contract Price, the parties shall agree, in 

writing, to the extent of any change in the price, before the Contractor proceeds with the 

change. 

20.5  In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, 

the decision of owner’s Engineer in charge of the work shall prevail. 

20.6  Notwithstanding anything stated above in this clause, owner’s Engineer in charge of the work 

shall have the full power to instruct the Contractor, in writing, during the execution of the 

Contract to vary the quantities of the items or groups of items in accordance with the 

provisions of clause entitled ‘Change of Quantity in Section – III’. The Contractor shall carry 

out such variations and be bound by the same conditions as though the said variations occurred 

in the Contract Documents. 

21.0  ASSIGNMENT AND SUB-LETTING OF CONTRACT: 

21.1  The Contractor may, after informing owner’s Engineer in charge of the work and getting his 

written approval, assign or sub-let the Contract or any part thereof other than supply of main 

equipment’s and any part of the plant for which makes are identified in the Contract. Suppliers 

of the equipment not identified in the Contract or any change in the identified suppliers shall be 

subjected to approval by the owner’s Engineer in charge of the work. The experience list of 

equipment vendors under consideration by the Contractor for this Contract shall be furnished 

to the owner’s Engineer in charge of the workfor approval, prior to procurement of all such 

items/equipment. Such assignment/sub-letting shall not relieve the Contractor of any 

obligation, duty or responsibility under the Contract. Any assignment as above, without prior 

written approval of the owner’s Engineer in charge of the work, shall be void.  

21.2  For components/equipment procured by the Contractor for the purposes of the Contract, after 

obtaining the written approval of TSECL, the Contractor’s purchase specifications and 

enquiries shall call for quality plan to be submitted by the suppliers along with their proposals. 
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The quality plans called for from the Vendors shall set out, during the various stages of 

manufacture and installation, the quality practices and procedures followed by the Vendors 

quality control organization, the relevant reference document/standard used, acceptance level, 

inspection documentation raised, etc. Such quality plans of the successful vendors shall be 

discussed and finalized in consultation with the owner’s Engineer in charge (Deputy General 

Manager / Senior Manager) of the work and shall form part of the purchase order/contract 

between the Contractor and the Vendor. Within three weeks of the release of the purchase 

orders/contracts for such bought out items/components, a copy of the same without price 

details but together with detailed purchase specifications, quality plans and delivery conditions 

shall be furnished to the owner’s Engineer in charge of the work by the Contractor. 

22.0  CHANGE OF QUANTITY: 

22.1  During the execution of the Contract, TSECL reserves the right to increase or decrease the 

quantities of items under the Contract but without any change in unit price or other terms & 

conditions. Such variations shall not be subjected to any limitation for the individual items but 

the total variations in all such items including items not covered under the Contract shall be 

limited to ±25%. 

22.2  The Contract price shall accordingly be adjusted based on the unit rates available in the 

Contract for the change in quantities as above. The base unit rates, as identified in the Contract 

shall however remain constant during the currency of the Contract, except as    provided for in 

clause 31.0 below. In case, the unit rates are not available in the contract, the same shall be 

worked out as below: - 

i) If the rates for the additional, altered or substituted work are specified in the contract, the 

contractor is bound to carry the additional, altered or substituted work at the same rates as are 

specified in the contract. 

ii) If the rates for the additional, altered or substituted work are not specifically provided in the 

contract, the rates will be derived from a similar class of work as are specified in the contract. 

iii) If the rates for the additional, altered or substituted work includes any work for which no 

rate is specified in the contract / cannot be derived from the similar class of work in the 

contract, then such work shall be carried out at the rates which will be determined on the basis 

of current schedule of rate of TSECL above minus / plus the percentage which the total 

contract amount bears to the estimated cost put to tender. Provided always if the rate for 

particular part or parts of the item is not available in the schedule of rates the rate of such part 

or parts will be determined by TSECL of the work on the basis of the prevailing market rate 

when the work was done. 

iv) If the rates for the additional, altered or substituted work cannot be determined in the 

manner specified in sub-clause i, ii & iii above, then the contractor shall within 7(Seven) days 

of receipt of order to carry out the order, inform the owner’s Engineer in charge of the work of 

rate which it is his intention to charge for such class of work, supported by analysis of rate or 
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rates claimed, and TSECL shall determine the rate or rates claimed with mutual settlement 

with the contractor. 

v) The deviation limit referred to above is the net effect (algebraically sum) of all additions 

and deductions ordered. 

vi) Time for the completion for the work shall be extended in the proportion that the altered, 

additional or substituted work bears to the original contract of the work and the certificate of 

the owner’s Engineer in charge (Deputy General Manager / Senior Manager) of the work 

shall be conclusive for approval of the time extension by TSECL. 

23.0  PAKCING, FORWARDING AND SHIPMENT: 

23.1  The Contractor, wherever applicable, shall after proper painting, pack and crate all equipment 

in such a manner as to protect them from deterioration and damage during rail and road 

transportation to the site and storage at the site till the time of erection. The Contractor shall be 

held responsible for all damages due to improper package. 

23.2  The Contractor shall notify the owner’s Engineer in charge of the work of the date of each 

shipment from his works, and the expected date of arrival at the site. 

23.3  The Contractor shall also give all shipping information concerning the weight, size and content 

of each packing including any other information the owner’s Engineer in charge of the work 

may require. 

23.4  The Contractor shall prepare detailed packing list of all packages and containers, bundles and 

loose materials forming each and every consignment dispatch to Site.The Contractor shall 

further be responsible for making all necessary arrangements for loading, unloading and other 

handling, right from his works up to the Site and also till the equipment is erected, tested and 

commissioned. He shall be solely responsible for proper storage and safe custody of all 

equipment. 

 23.5 CO-OPERATION WITH OTHER CONTRACTORS AND CONSULTING 

ENGINEERS: 

The Contractor shall agree to cooperate with the TSECL’s Consulting Engineers and freely 

exchange with them such technical information, as is necessary to obtain the most efficient and 

economical design and to avoid unnecessary duplication of efforts. The owner’s Engineer in 

charge (Deputy General Manager / Senior Manager) of the work shall be provided with 

three copies of all correspondence addressed by the Contractor to the consulting Engineers of 

TSECL in respect of such exchange of  technical information. 

24.0  NO WAIVER OF RIGHTS: 

Neither the inspection by TSECL nor any order by TSECL for payment of money or any 

payment for or acceptance of, the whole or any part of the Works by the owner’s Engineer in 
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charge of the work, nor any extension of time, nor any possession taken by the owner’s 

Engineer in charge of the work shall operate as a waiver of any provision of the Contract, or of 

any power herein reserved to TSECL or any right to damages herein provided nor shall any 

waiver of any breach in the Contract be held to be a waiver of any other or subsequent breach. 

25.0  CERTIFICATE NOT TO AFFECT RIGHT OF TSECL AND LIABILITYOF 

CONTRACTOR: 

No interim payment certificate of the owner’s Engineer in charge of the work, nor any sum 

paid on account by TSECL, nor any extension of time for execution of the Works granted by 

TSECL shall affect or prejudice the rights of TSECL against the Contractor or relieve the 

Contractor of his obligation for the due performance of the Contractor, or be interpreted as 

approval of the Works done or of the equipment furnished and no certificate shall create 

liability for TSECL to pay for alterations, amendments, variations or additional works not 

ordered, in writing, by the owner’s Engineer in charge of the work or discharge the liability of 

the Contractor for the payment of damages whether due, ascertained or certified or not or any 

sum against the payment of which he is bound to indemnify TSECL, nor shall any such 

certificate nor the acceptance by him of any sum paid on account or otherwise affect or 

prejudice the rights of TSECL against the Contractor. 

27.0      INSPECTION & TESTING OF EQUIPMENTS / MATERIALS 

27.1.    All equipments/ materials shall be dispatched by the Contractor only after issuance of    

“Materials Inspection Clearance Certificate (MICC) by the Inspecting Officer/ Team of 

TSECL / representative on behalf of TSECL. Waiver of Inspection may be done by TSECL on 

special circumstances with deduction of Inspection cost @3% of the value of materials for 

which shall be done on the basis for acceptance of such materials by TSECL. No such 

materials will be accepted without test certificate. 

27.2.     After manufacturing or at the stage of dispatch of equipments / materials the contractor shall 

give intimation to the owner’s Engineer in Charge of the work for conducting inspection of 

equipments/ materials at manufacturer’s works or at recognize testing Lab to be arranged by 

the contractor. The intimation shall be made at least 15 (Fifteen) days before the equipments / 

materials become ready for dispatch. 

27.3     Testing of equipments / materials as specified above shall be conducted at the risk and cost of 

the contractors. The contractor shall also bear the to and fro travelling, food and lodging 

charges of the inspecting officer / team of TSECL/ representative on behalf of TSECL. 

28.0  EXTENSION OF TIME: 

28.1  TSECL may consider granting time extension for completion of the work if it is felt absolutely 

essential on fulfillment of following conditions by the Contractor/Agency:- 
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a) The contractor must apply to the Engineer-In-charge in writing for extension of time so 

required justifying the necessity. 

b) Such application must be made in prescribed Performa of TSECL by the contractor /Agency 

to the Senior Manager, ESD Concerned , within maximum 07(sixty) days after occurrence 

of Hindrance attributable to TSECL or force majeure conditions(clause no. 41.1) along 

with authenticated documentary evidences of such Hindrance attributable to TSECL or force 

majeure conditions  which hindered the normal performance of the contract/agreement within 

the time as stipulated in the contract/agreement.  

c) The Engineer-in charge must be of the opinion that the grounds shown for the extension of 

time are reasonable and without extension of such time completion of the work is practically 

impossible. 

28. 2 The Engineer-In- Charge(Deputy General Manager) will have full power, but the orders on 

the application of the Contractor accepted by the Authorities higher than the Engineer-In-

Charge shall be issued by him only after written approval from the concerned authority higher 

than Engineer-In-Charge. 

28.3.  The opinion of the Engineer- in- charge (Deputy General Manager), whether the grounds 

shown for the time are or are not reasonable, is final. If the Engineer- in- charge is of the 

opinion that the grounds shown by the supplier/contractor are not reasonable and declines to 

grant extension to time, the supplier/contractor cannot challenge. 

30.0  TAKING OVER: 

Upon successful completion of all the tests to be performed at Site on equipment furnished and 

erected by the Contractor, the owner’s Engineer in charge of the work shall issue to the 

Contractor a Taking over Certificate as proof of the final acceptance of the equipment. Such 

certificate shall not unreasonably be withheld. 

CONTRACT SECURITY AND PAYMENTS 

31.0  CONTRACT PERFORMANCE GUARANTEE: 

The Contractor shall furnish Contract Performance Guarantee as specified in Clause 36.1 of 

Section -II for the proper fulfillment of the Contract within Fifteen (15) days of “Notice of 

Award of Contract.” 

32.0  CONTRACT PRICE ADJUSTMENT: 

“All prices / price components of the contract shall remain firm and no adjustment of price, 

whatsoever, shall be applicable during the currency of contract” 

33.0  PAYMENT: 
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33.1  The payment to the Contractor for the performance of the Works under the Contract will be 

made by TSECL as per the guidelines and conditions specified herein. All payment made 

during the Contract shall be on account payments only. The final payment will be made on 

completion of all Works and on completion of Warranty / Guaranty Period including 

fulfillment by the Contractor of all his liabilities under the Contract. 

33.2  Currency of Payment:- 

All payments under the Contract shall be in Indian Rupees only. 

33.3  Due Dates for Payments:- 

TSECL will make progressive payment as and when the payment is due as per the terms of 

payment set forth as herein after. 

34.0  Mode of Payment:- 

34.1  Payment due on supply / erection of Equipment & materials / services shall be made by the 

owner’s Engineer in charge of the work through account payee Banker cheque. 

34.2  TERMS OF PAYMENT 

The terms of payments for various activities under the contract are as under. 

34.2.1 Price of Supply and Erection 

A) Supply of Equipments / materials (except spares, tools & plants):-    

 i) 80% of cost of Equipment / materials after: 

a) Acknowledgement of Letter of Award.  

b) Submission of contract performance guarantee as per clause 36.1 (Section – II)  

c) Submission of a detailed Bar Chart based on the work schedule stipulated in the Bid 

document and its approval by TSECL.  

d) Signing of contract agreement. 

e). On production of dispatch documents including the material inspection clearance certificate 

(MICC) issued by the inspecting officer / team of TSECL / representative on behalf of TSECL. 

f) Submission of Invoice, LR Copy of supply items. 

g). Finally, on receipt of materials at site. 

ii)  10% after successful erection at site. 

          iii) Balance 10% after successful commissioning. 
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B)  Erection :-  

 

 i) 90% on successful erection of Cable/ equipments / materials as per lay-out drawing / Erection 

Schedule submitted by the bidder and approved by TSECL. On establishing your office at site 

preparatory to mobilization of your erection establishment including posting of site engineer. 

         ii) Balance 10 % after successful commissioning. 

      C)  Spares, tools and plants: 

         100% on receipt of the Spares and T& Plants in full and good condition. 

 

34.2.2  All further payments under the Contract shall be made as stipulated in the Contract document 

after signing the Contract Agreement. The adjusted contract price as per relevant clauses of the 

contract document shall be made by TSECL or adjusted from the progressive bill of the 

contractor on submission of price adjustment invoices with supporting documents by the 

contractor and on final acceptance by TSECL. 

34.2.3  Price adjustment / Contract Variation 

             Quoted Prices shall be FIRM. No variation of the quoted prices will be allowed within the 

Scheduled Completion period or within any extended period as approved by Engg. in Charge / 

TSECL authority 

34.2.4   Spares  

               The Ex-works price components including packing and forwarding charges of spares shall be 

paid as indicated below: - 

            a) On receipt and storage at Site and on physical verification by the owner’s Engineer in charge 

of the work. 

35.0  DEDUCTION FROM CONTRACT PRICE: 

All costs, damages or expenses which TSECL may have paid, for which under the Contract, 

the Contractor is liable, will be deducted from the progressive bill of the contractor and 

materials as specified under the clause entitled “Insurance” of this Section. 

36.0      TRANSFER OF THE TITLE: 

36.1      This Transfer of Title of equipments / materials shall not be construed to mean the acceptance 

and the consequent “Taking Over” of equipment and materials. The Contractor shall continue 

to be responsible for the quality and performance of such equipment and materials and for their 

compliance with the specifications until “Taking Over” and the fulfillment of guarantee 

provisions of this Contract.  
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36.2    This Transfer of Title shall not relieve the Contractor from the responsibility for all risks of         

loss or damage to the equipment and materials as specified under the clause entitled “Insurance” 

of this Section. 

37.0  INSURANCE: 

37.1  The Contractor at his cost shall arrange, secure and maintain all insurances may be 

pertinent to the Works and obligatory in terms of law to protect his interest and interests of 

TSECL against all perils detailed herein. The form and the limit of such insurance as 

defined herein together with the underwrite rin each case shall be acceptable to TSECL. 

However, irrespective of such acceptance, the responsibility to maintain adequate insurance 

coverage at all times during the period of Contract shall be of the Contractor alone. 

The Contractor’s failure in this regard shall not relieve him of any of his contractual 

responsibilities and obligations. The insurance covers to be taken by the Contractor shall be 

in a joint name of TSECL and the Contractor. The Contractor shall, however, be authorized to 

deal directly with Insurance Company or Companies and shall be responsible in regard to 

maintenance of all insurance covers. Further the insurance should be in freely convertible 

currency. 

37.2  Any loss or damage to the equipment during handling, transportation, storage, erection, putting 

into satisfactory operation and all activities to be performed till the successful completion of 

commissioning of the equipment shall be to the account of the Contractor. The Contractor 

shall be responsible for preference of all claims and make good the damages or loss by way of 

repairs and/or replacement of the equipment, damaged or lost. The transfer of title shall not in 

any way relieve the Contractor of the above responsibilities during the period of Contract. The 

Contractor shall provide TSECL with copy of all insurance policies and documents taken out 

by him in pursuance of the Contract. Such copies of documents shall be submitted to TSECL 

immediately after such insurance coverage. The Contractor shall also inform TSECL in writing 

at least Sixty (60) Days in advance regarding the expiry/cancellation and/or change in any of 

such documents and ensure revalidation, renewal etc., as may be necessary well in time. 

37.3  The perils required to be covered under the insurance shall include, but not be limited to fire 

and allied risks, miscellaneous accidents (erection risks)workman compensation risks, loss or 

damage in transit, theft, pilferage, riot, strikes, social unrest and malicious damages, civil 

commotion, weather conditions, accidents of all kinds, etc. The scope of such insurance shall 

be adequate to cover the replacement/reinstatement cost of the equipment for all risksup to and 

including delivery of goods and other costs till the equipment is delivered at Site. The 

insurance policies to be taken should be on replacement value basis and/or incorporating 

escalation clause. Notwithstanding the extent of insurance cover and the amount of claim 

available from the underwriters, the Contractor shall be liable to make good the full 

replacement/rectification value of all equipment/materials and to ensure their availability as per 

project requirements. 



TRIPURA STATE ELECTRICITY CORPORATION LIMITED 

(A GOVT. OF TRIPURA ENTERPRISE) 

NIT No. DGM/ED-I/TSECL/2023-24/08, Dated: 02/12/2023 

                                                               

38 

Sign. of Bidder                                                                    

                                                                                                 DGM, ED-I, Banamalipur 

37.4  All costs on account of insurance liabilities covered under the Contract will beto Contractor’s 

account and will be included in Contract Price, However, TSECL may from time to time, 

during the pendency of the Contract, ask the Contractor in writing to limit the insurance 

coverage, risks and in such a case, the parties to the Contract will agree for a mutual 

settlement, for reduction in Contract price to the extent of reduced premium amount. The 

Contractor, while arranging the insurance shall ensure to obtain all discounts on premium, 

which may be available for higher volume or for reason of financing arrangement of the 

project. 

37.5  The clause entitled ‘Insurance’ under the Section - III, covers the additional insurance 

requirements for the portion of the works to be performed at the Site. 

38.0     LIABILITY FOR ACCIDENTS AND DAMAGES  

             Under the Contract, the Contractor shall be responsible for loss or damage to the equipment 

until the successful completion of commissioning as defined else-where in the Bidding 

Documents.  

39.0    DELAYS BY TSECL OR HIS AUTHORISED AGENTS : 

             In case the Contractor’s performance is delayed due to any act on the part of TSECL or his 

authorized agents, then the Contractor shall be given due extension of time for the completion 

of the Works, to the extent of such act on the part of TSECL has caused delay in the 

Contractor’s performance of the Contract. Regarding reasonableness or otherwise of the 

extension of time, the decision of the TSECL shall be final.  

40.0      DEMURRAGE, WHARFAGE, ETC.  

             All demurrage, wharf age and other expenses incurred due to delayed clearance of the material 

or any other reason shall be to the account of the Contractor.  

41.0    FORCE MAJEURE : 

41.1     Force majeure shall mean Act of God & Nature like , Earthquake, Deluge, Flood, Epidemic, 

unexpected events like War, Strike, Curfew, Civil & Military Emergencies. 

             In Tripura State, routine and normal Gale, storm, hurricane, thundering etc. regularly 

lashing the state will not be considered as Force-majeure events. 

41.2     The Contractor or TSECL shall not be liable for delays in performing his obligations resulting 

from any force-majeure cause as referred to and/or defined above. The date of completion will, 

subject to hereinafter provided, be extended by a reasonable time.  

42.0      SUSPENSION OF WORK  

42.1      TSECL reserves the right to suspend and reinstate execution of the whole or any part of the 

Works without invalidating the provisions of the Contract. Orders for Suspension or 
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reinstatement of the Works will be issued by TSECL to the Contractor in writing. The time for 

completion of the works will be extended for a period equal duration of the suspension.  

43.0      CONTRACTOR’S DEFAULT  

43.1      If the Contractor shall neglect to execute the Works with due diligence and expertise or shall 

refuse or neglect to comply with any reasonable order given to him, in the Contract by the 

TSECL’s Engineer in charge of the work in connection with the works or shall contravene the 

provisions of the Contract, TSECL may give notice in writing to the Contractor to make good 

the failure, neglect or contravention complained of. Should the Contractor fail to comply with 

the notice within Thirty (30) days from the date of serving the notice, then and in such case 

TSECL shall be at liberty to employ other workmen and forthwith execute such part of the 

Works as the Contractor, may have neglected to do or if TSECL shall think fit, without 

prejudice to any other right he may have under the Contract to take the work wholly or in part 

out of the Contractor’s hands and re-contract with any other person or persons to complete the 

works or any part thereof and in that event TSECL shall have free use of all Contractor’s 

equipment that may have been at the time on the Site in connection with the works without 

being responsible to the Contractor for fair wear and tear thereof and to the exclusion of any 

right of the Contractor over the same, and TSECL shall be entitled to retain and apply any 

balance which may otherwise be due on the Contract by him to the Contractor, or such part 

there of as may be necessary, to the payment of the cost of executing the said part of the Work 

or of completing the Works as the case may be. If the cost of completing of Works or 

executing a part there of as a foresaid shall exceed the balance due to the Contractor, the 

Contractor shall pay such excess. Such payment of excess amount shall be independent of the 

liquidated damages for delay, which the Contractor shall have to pay if the completion of 

Works is delayed.  

43.2     In addition, such action by TSECL as aforesaid shall not relieve the Contractor of his liability 

to pay liquidated damages for delay in completion of Works as defined in clause 13.0 of this 

Section. Such action by TSECL as aforesaid, the termination of the Contract under this clause 

shall neither entitle the Contractor to reduce the value of the Contract Performance Guarantee 

nor the time thereof. The Contract Performance Guarantee shall be valid for the full value and 

for the full period of the Contract including guarantee period. 

44.0      TERMINATION OF CONTRACT ON OWNER’S INITIATIVE  

44.1     TSECL reserves the right to terminate the Contract either in part or in full due to reasons 

stipulated in the clause entitled “Contractor’s Default.” TSECL shall in such an event give 

Fifteen (15) days notice in writing to the Contractor of his decision to do so. 

44.2      The Contractor upon receipt of such notice shall discontinue the work on the date and to the 

extent specified in the notice.  

44.3       If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies and if the Contractor is a partnership concern and one of the partners dies then unless 
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TSECL is satisfied that the legal representatives of the individual contractor or of the 

proprietor of propriety concern and in the case of partnership, the surviving partners, are 

capable of carrying out and completing the Contract, TSECL shall be entitled to cancel the 

Contract as to its uncompleted part without being in any way liable to payment of any 

compensation to the estate of deceased Contractor and/or to the surviving partners of the 

Contractor’s firm on account of the cancellation of the Contract. The decision of TSECL that 

the legal representatives of the deceased Contractor or surviving partners of the Contractor’s 

firm cannot carry out and complete the Contract shall be final and binding on the parties. 

RESOLUTION OF DISPUTES 

45.0       SETTLEMENT OF DISPUTES  

45.1     Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to the 

extent possible, be settled amicably between the parties.  

45.2   If any dispute or difference of any kind whatsoever shall arise between Deputy General 

Manager in charge of the work and the Contractor, arising out of the Contract for the 

performance of the Works whether during the progress of the Works or after its completion or 

whether before or after the termination, abandonment or breach of the Contract, it shall, in the 

first place, be referred to and settled by the Superintending Engineer of the concerned circle 

/Chief Engineer as the case may be , who, within a period of Thirty (30) days after being 

requested by either party to do so, shall give written notice of his decision to both the parties. .  

45.3    In the event the Contractor being dissatisfied with any such decision, the matters in dispute 

shall be referred to arbitration as hereinafter provided.  

46.0     ARBITRATION  

46.1   All disputes or differences in respect of which the decision, if any, of the Engineer has not 

become final or binding as aforesaid shall be settled by arbitration in the manner hereinafter 

provided.  

46.1.1  The arbitration shall be conducted by an arbitrator, to be nominated by TSECL and he will be 

the sole arbitrator to conduct the arbitration. 

 46.1.2  The arbitration shall be conducted in accordance with the provisions of the Indian Arbitration 

& Reconciliation Act, 1996 or any statutory modification thereof. The venue of arbitration 

shall be at Agartala. 

 46.2   The arbitrators may, from time to time with the consent of all the parties enlarge the time for 

making the award.  

 46.3    The arbitrator shall have full powers to review and/or revise any, decision, opinion, direction, 

certification or valuation of the Engineer in accordance with the Contract, and neither party 

shall be limited in the proceedings before such arbitrators to the condense or arguments out 

before the Engineer for the purpose of obtaining the said decision. 
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 46.4    During settlement of disputes and arbitration proceedings, both parties shall be obliged to carry 

out their respective obligations under the Contract.  

47.0      RECONCILIATION OF ACCOUNTS  

             The Contractor shall prepare and submit every six months, a statement covering payments 

claimed and the payments received vis-à-vis the works executed, for reconciliation of accounts 

with the owner’s Engineer in charge of the work. The Contractor shall also prepare and submit 

a detailed account of Materials received from TSECL and utilized by him for reconciliation 

purpose. 

SECTION-IV: ERECTION CONDITIONS OF CONTRACT 

1.0 GENERAL  

1.1 The following shall supplement the conditions already contained in the other parts of these 

specifications and document and shall govern the portion of the work of this Contract to be performed 

at Site. 

 1.2 The Contractor upon signing of the Contract shall, in addition to a Project Coordinator, nominate 

another responsible officer as his representative at Site suitably designated for the purpose of overall 

responsibility and co-ordination of the works to be performed at Site. Such person shall function from 

the Site Office of the Contractor.  

2.0 REGULATION OF LOCAL AUTHORITIES 

 2.1 The Contractor shall comply with all the rules and regulations of local authorities during the 

performance of his field activities. He shall also comply with the Minimum Wages Act, 1948 and the 

Payment of Wages Act (both of the Government of India) and the rules made there-under in respect of 

any employee or workman employed or engaged by him or his Sub-Contractor.  

2.2 All registration and statutory inspection fees, if any, in respect of his work pursuant to this 

Contract shall be to the account of the Contractor. However, any registration, statutory inspection fees 

lawfully payable under any statutory laws and its amendments from time to time during erection in 

respect of the equipment ultimately to be owned by the Owner, shall be to the account of TSECL. 

Should any such inspection or registration need to be re-arranged due to the fault of the Contractor or 

his Sub-Contractor, the additional fees to such inspection and/or registration shall be borne by the 

Contractor.  

3.0 OWNER’S LIEN ON EQUIPMENT  

TSECL shall have a lien on all equipment including those of the Contractor brought to the Site for the 

purpose of erection, testing and commissioning of the equipment to be supplied & erected under the 

Contract. TSECL shall continue to hold the lien on all such equipment throughout the period of 

Contract. No material brought to the Site shall be removed from the Site by the Contractor and/or his 

Sub-Contractors without the prior written approval of the Engineer.  
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4.0 INSPECTION, TESTING AND INSPECTION CERTIFICATES  

The provisions of the clause entitled Inspection, Testing and Inspection Certificates under Technical 

Specification, General Terms & Conditions (GTC) shall also be applicable to the erection portion of 

the Works. The Deputy General Manager in charge of the work shall have the right to re-inspect any 

equipment though previously inspected at the Contractor’s works, before and after the same are 

erected at Site. If by the above inspection, the Deputy General Manager in charge of the work rejects 

any equipment, the Contractor shall make good for such rejections either by replacement or 

modification / repairs as may be necessary to the satisfaction of TSECL. Such replacements shall also 

include the replacements or re-execution of such of those works of other Contractors and/or agencies, 

which might have got damaged or affected by the replacements or re-work done to the Contractor’s 

work. 

5.0 ACCESS TO SITE AND WORKS ON SITE 

 5.1 Suitable access to the Site shall be afforded to the Contractor by TSECL in reasonable time.  

5.2  In the execution of the works, no person other than the Contractor or his duly appointed 

representative, Sub -Contractor and workmen, shall be allowed to do work on the Site, except by the 

special permission, in writing of the site Engineer of TSECL or his representative.  

6.0 CONTRACTOR’S SITE OFFICE ESTABLISHMENT  

The Contractor shall establish a Site Office at the Site and keep posted an authorized representative for 

the purpose of the Contract. Any written order or instruction of the Engineer in charge of the work or 

his duly authorized representative shall be communicated to the said authorized resident representative 

of the Contractor and the same shall be deemed to have been communicated to the Contractor at his 

legal address.  

7.0 CO-OPERATION WITH OTHER CONTRACTORS 

 7.1 The Contractor shall co-operate with all other Contractors or tradesmen of TSECL, who may be 

performing other works on behalf of TSECL and the workmen who may be employed by TSECL and 

doing work in the vicinity of the Works under the Contract. The Contractor shall also so arrange to 

perform his work as to minimize, to the maximum extent possible, interference with the work of other 

Contractors and their workmen. Any injury or damage that may be sustained by the employees of the 

other Contractors and TSECL, due to the Contractor’s work shall promptly be made good at the 

Contractor’s own expense. The site Engineer of TSECL shall determine the resolution of any 

difference or conflict that may arise between the Contractor and other Contractors or between the 

Contractor and the workmen of TSECL in regard to their work. If the work of the Contractor is 

delayed because of any acts of omission of another Contractor, the Contractor shall have no claim 

against TSECL on that account other than an extension of time for completing his Works.  
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7.2 The Site Engineer of TSECL shall be notified promptly by the Contractor of any defects in the 

other Contractor’s works that could affect the Contractor’s Works. The Engineer shall determine the 

corrective measures if any required rectifying this situation after inspection of the works and such 

decisions by the Engineer shall be binding on the Contractor.  

8.0 DISCIPLINE OF WORKMEN  

The Contractor shall adhere to the disciplinary procedure set by the site Engineer of TSECL in respect 

of his employees and workmen at Site. The Engineer shall be at liberty to object to the presence of any 

representative or employee of the Contractor at the Site, if in the opinion of the Engineer such 

employee has misconduct himself or is incompetent or negligent or otherwise undesirable and then the 

Contractor shall remove such a person objected to and provide in his place a competent replacement.  

9.0 CONTRACTOR’S FIELD OPERATION  

9.1 The Contractor shall keep the site Engineer of TSECL informed in advance regarding his field 

activity plans and schedules for carrying-out each part of the works. Any review of such plan or 

schedule or method of work by the site Engineer of TSECL shall not relieve the Contractor of any of 

his responsibilities towards the field activities. Such reviews shall also not be considered as an 

assumption of any risk or liability by TSECL or any of his representatives and no claim of the 

Contractor shall be entertained because of the failure or inefficiency of any such plan or schedule or 

method of work reviewed. The Contractor shall be solely responsible for the safety, adequacy and 

efficiency of plant and equipment and his erection methods.  

9.2 The Contractor shall have the complete responsibility for the conditions of the WorkSite including 

the safety of all persons employed by him or his Sub-Contractor and all the properties under his 

custody during the performance of the work. This requirement shall apply continuously till the 

completion of the Contract and shall not be limited to normal working hours. The construction review 

by the site Engineer of TSECL is not intended to include review of Contractor’s safety measures in, on 

or near the work Site, and their adequacy or otherwise.  

10.0 PHOTOGRAPHS AND PROGRESS REPORT  

10.1 The Contractor shall furnish Three (3) prints each to the Site Engineer of progress photographs of 

the work done at Site. Photographs shall be taken as and when indicated by the Site Engineer of 

TSECL or his representative. Photographs shall be adequate in size and number to indicate various 

stages of erection. Each photograph shall contain the date, the name of the Contractor and the title of 

the photograph. 10.2 The above photographs shall accompany the monthly progress report detailing-

out the progress achieved on all erection activities as compared to the schedules. The report shall also 

indicate the reasons for the variance between the scheduled and actual progress and the action 

proposed for corrective measures, wherever necessary.  
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11.0 MAN-POWER REPORT  

11.1 The Contractor shall submit to the Site Engineer of TSECL, on the first day of every month, a 

man hour schedule for the month, detailing the man hours scheduled for the month, skill-wise and 

area-wise.  

11.2 The Contractor shall also submit to the Site Engineer of TSECL, on the first day of every month, 

a man power report of the previous month detailing the number of persons scheduled to have been 

employed and actually employed, skill-wise and the areas of employment of such labour.  

12.0 PROTECTION OF WORK  

The Contractor shall have total responsibility for protecting his works till it is finally taken over by 

TSECL. No claim shall be entertained by TSECL for any damage or loss to the Contractor’s works 

and the Contractor shall be responsible for complete restoration of the damaged works to original 

conditions to comply with the specification and drawings, should any such damage to the Contractor’s 

works occur because of any other party not being under his supervision or control. The Contractor 

shall make his claim directly with the party concerned. If disagreement or conflict or dispute develops 

between the Contractor and the other party or parties concerned regarding the responsibility for 

damage to the contractor’s works, the same shall be resolved as per the provisions of the Clause 7.0 

above entitled “Cooperation with other Contractors”. The Contractor shall not cause any delay in the 

repair of such damaged works because of any delay in the resolution of such dispute. The Contractor 

shall proceed to repair the Work immediately and no cause thereof will be assigned pending resolution 

of such disputes.  

13.0 EMPLOYMENT OF LABOUR  

13.1 The Contractor shall be expected to employ on the work only his regular skilled employees with 

experience of this particular work. No female labour shall be employed after darkness. No person 

below the age of eighteen years shall be employed.  

13.2 All traveling expenses including provisions of all necessary transport to and from Site, lodging 

allowances and other payments to the Contractor’s employees shall be the sole responsibility of the 

Contractor.  

13.3 The hours of work on the Site shall be decided by the site Engineer of TSECL and the Contractor 

shall adhere to it. Working hours shall normally be Eight (8) hours per day – Monday through 

Saturday and may have to be extended in the interest of work.  

13.4 The Contractor’s employees shall wear identification badges while on work at Site.  

13.5 In case TSECL becomes liable to pay any wages or dues to the labour or any Government agency 

under any of the provisions of the Minimum Wages Act, Workmen Compensation Act, Contract 

Labour Regulation Abolition Act or any other law due to act of omission of the Contractor, TSECL 

may make such payments and shall recover the same from the Contractor’s bills. 
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 14.0 FACILITIES TO BE PROVIDED  

 By the Contractor 

 14.1 Tools, tackles and scaffoldings The Contractor shall provide all the construction equipment, 

tools, tackles and scaffoldings required for pre-assembly, erection, testing and commissioning of the 

equipment covered under the Contract. He shall submit a list of all such materials to the site Engineer 

of TSECL before the commencement of pre-assembly at Site. These tools and tackles shall not be 

removed from the Site without the written permission of the site Engineer.  

14.2 First – aid : The Contractor shall provide necessary first-aid facilities for all his employees, 

representatives and workmen working at the Site. Enough number of Contractor’s personnel shall be 

trained in administering first – aid.  

14.3 Cleanliness : The Contractor shall be responsible for keeping the entire area allotted to him clean 

and free from rubbish, debris etc. during the period of Contract. The Contractor shall employ enough 

number of special personnel to thoroughly clean his work-area at least once in a day. All such rubbish 

and scrap material shall be stacked or disposed in a place to be identified by the site Engineer of 

TSECL. Materials and stores shall be so arranged to permit easy cleaning of the area. In areas where 

equipment might drip oil and cause damage to the floor surface, a suitable protective cover of a flame 

resistant, oil proof sheet shall be provided to protect the floor from such damage. 

 14.4 Communication :The contractor shall extend the telephone & telex facilities, if available at Site, 

for the purposes of interaction with the site office by him and TSECL. By the Owner  

 

14.5   Space  

a) Land for Contractor’s Office, Store, and Workshop etc if available shall be provided by TSECL. 

Otherwise contractor has to arrange at his own cost and responsibilities the accommodation for his site 

office, store and workshop etc.  

b) The Site Engineer of TSECL shall at his discretion and for the duration of execution of the Contract 

make available at site, land for construction of Contractor’s field office, workshop, stores, magazines 

for explosives in isolated locations, assembling yard, etc. required for execution of the Contract. Any 

construction of temporary roads, offices, workshop, etc. as approved by the site Engineer of TSECL 

shall be done by the Contractor at his cost.  

c) On completion of work, the Contractor shall hand over the land duly cleaned to the site Engineer of 

TSECL. Until and unless the Contractor has handed over the vacant possession of land allotted to him 

for the above purpose, the payment of his final bill shall not be made. The Contractor shall be made 

liable to pay for the use and occupation at the rates to be determined by the Engineer if the Contractor 

over stays in the land after the Contract is completed.  
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14.6  Electricity – Power Supply  

Where power supply is available with TSECL for construction purpose, the same shall be provided at 

the job at one point of the distribution system as may be decided by site Engineer of TSECL. The 

charge for extension of service line and energy consumption charges shall be borne by the contractor. 

In case the contractor fails to pay the related charge of extension of service line and energy 

consumption within due date of the bill raised for the purpose, the amount will be deducted from the 

progressive bill of the contractor.  

14.7  Water 

 Free supply of water shall be made available for the construction purpose whenever water is available 

and the same shall be given at an agreed single point at the Site. Any further distribution shall be the 

responsibility of the Contractor. Free drinking water if available shall also be provided at one agreed 

point in the Site. Further distribution either to his labour colony or his work Site or to his office shall 

be the responsibility of the Contractor.  

15.0 LINES AND GRADES 

 All the works shall be performed on the lines, grades and elevations indicated on the drawings. The 

Contractor shall be responsible to locate and lay-out the works. Basic horizontal and vertical control 

points shall be established and marked by the Engineer at Site at suitable points. These points shall be 

used as datum for the works under the Contract. The Contractor shall inform the site Engineer of 

TSECL well in advance of the times and places at which he wishes to do work in the area allotted to 

him so that suitable datum points may be established and checked by the site Engineer to enable the 

Contractor to proceed with his works. Any work done without being properly located may be removed 

and/or dismantled at contractor expense.  

16.0 FIRE PROTECTION  

16.1 The work procedures that are to be used during the erection shall be those which minimize fire 

hazards to the extent practicable. Combustible materials, combustible waste and rubbish shall be 

collected and removed from the Site at least once each day. Fuels, oils and volatile or inflammable 

materials shall be stored away from the construction and equipment and materials storage areas in safe 

containers. Un-treated materials shall not at all be used at Site for any other purpose unless otherwise 

specified. If any such materials are received with the equipment at the Site, the same shall be removed 

and replaced with acceptable material before moving into the construction or storage area.  

16.2 Similarly corrugated paper fabricated cartons etc. shall not be permitted in the construction area 

either for storage or for handling of materials. All such materials used shall be of water proof and 

flame resistant type. All the other materials such as working drawings, plans etc. which are 

combustible but are essential for the works to be executed shall be protected against combustion 

resulting from welding sparks, cutting flames and other similar fire sources.  
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16.3 All the Contractor’s supervisory personnel and sufficient number of workers shall be trained for 

fire-fighting and shall be assigned specific fire protection duties. Enough of such trained personnel 

must be available at the Site during the entire period of the Contract.  

16.4 The Contractor shall provide enough fire protection equipment of the types and number for the 

ware-houses, office, temporary structures, labour colony area etc. Access to such fire protection 

equipment shall be easy and kept open at all time.  

17.0 SECURITY  

The Contractor shall have total responsibility for all equipment and materials in his custody/stores, 

loose, semi-assembled and/or erected by him at Site. The contractor shall make suitable security 

arrangements including employment of security personnel to ensure the protection of all materials, 

equipment and works from theft, fire, pilferage and any other damages and loss. All materials of the 

Contractor shall enter and leave the project Site only with the written permission of site Engineer of 

TSECL in the prescribed manner.  

18.0 CONTRACTOR’S AREA LIMITS  

The site Engineer of TSECL shall mark-out the boundary limits of access roads, parking spaces, 

storage and construction areas for the Contractor and the Contractor shall not trespass the areas not so 

marked out for him. The Contractor shall be responsible to ensure that none of his personnel move out 

of the areas marked out for his operations. In case of such a need for the Contractor’s personnel to 

work out of the areas marked out for him, the same shall be done only with the written permission of 

the site Engineer of TSECL.  

19.0 CONTRACTOR’S CO-OPERATION  

In case where the performance of the erection work by the Contractor affects the operation of the 

system facilities of TSECL, such erection work of the Contractor shall be scheduled to be performed 

only in the manner stipulated by the site Engineer and the same shall be acceptable at all times to the 

Contractor. The site Engineer may impose such restrictions on the facilities provided to the Contractor 

such as electricity, water etc. as he may think fit in the interest of TSECL and the Contractor shall 

strictly adhere to such restrictions and co-operate with the site Engineer of TSECL. It will be the 

responsibility of the Contractor to provide all necessary temporary instrumentation and other 

measuring devices required during start-up and operation of the equipment systems which are erected 

by him. The Contractor shall also be responsible for flushing and initial filling of all the oil and 

lubricants required for the equipment furnished and erected by him, so as to make such equipment 

ready for operation. The Contractor shall be responsible for supplying such flushing oil and other 

lubricants unless otherwise specified elsewhere in the document and specification.  

20.0 MATERIALS HANDLING AND STORAGE 

 20.1 All the equipment furnished under the Contract and arriving at Site shall be promptly received, 

unloaded, transported and stored in the storage arrange by the contractor at his risk and cost. 
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 20.2 The Contractor shall be responsible for examining all the shipment and notify the Site Engineer 

of TSECL immediately of any damage, shortage, discrepancy etc. for the purpose of information only. 

The Contractor shall submit to the site Engineer of TSECL every week a report detailing all the 

receipts during the week. However, the Contractor shall be solely responsible for any shortages or 

damage in transit, handling and/or in storage and erection of the equipment at Site. Any demurrage,  

wharf age and other such charges claimed by the transporters, railways etc. shall be to the account of 

the Contractor.  

20.3 The Contractor shall maintain an accurate and exhaustive record detailing out the list of all 

equipment received by him for the purpose of erection and keep such record open for the inspection by 

the Site Engineers / Higher officials of TSECL.  

20.4 All equipment shall be handled very carefully to prevent any damage or loss. No bare wire ropes, 

slings, etc. shall be used for unloading and/or handling of the equipment without the specific written 

permission of the Site Engineer. The equipment stored shall be properly protected to prevent damage 

either to the equipment or the floor where they are stored. The equipment from the store shall be 

moved to the actual location at the appropriate time so as to avoid damage of such equipment at Site 

20.5 All electrical panels, control gears, motors and such other devices shall be properly dried by 

heating before they are installed and energized. Motor bearings, slip rings, commutators and other 

exposed parts shall be protected against moisture ingress and corrosion during storage and periodically 

inspected.  

20.6 All the electrical equipment such as motors, generators, etc. shall be tested for insulation 

resistance at least once in a month from the date of receipt till the date of commissioning and a record 

of such measured insulation values maintained by the Contractor. Such records shall be made 

available for inspection by the Site Engineers / Higher officials of TSECL.  

20.7 The Contractor shall ensure that all the packing materials and protection devices used for the 

various equipments during transit and storage are removed before the equipment are installed.  

20.8 The consumable and other supplies likely to deteriorate due to storage must be thoroughly 

protected and stored in a suitable manner to prevent damage or deterioration in quality by storage.  

20.9 All the materials stored in the open or dusty location must be covered with suitable weather-proof 

and flame proof covering material wherever applicable.  

20.10 If the materials belonging to the Contractor are stored in areas other than those earmarked for 

him, the Site Engineer shall have the right to get it moved to the area earmarked for the Contractor at 

the Contractor’s cost.  

20.11 The Contractor shall be responsible for making suitable indoor storage facilities to store all 

equipment which require indoor storage. Normally, all the electrical equipment such as motors, control 

gear, generators, exciters and consumables like electrodes, lubricants etc. shall be stored in the closed 

storage space. The site Engineer, in addition, may direct the Contractor to move certain other 
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materials, which in his opinion shall require indoor storage, to indoor storage areas, which the 

Contractor shall strictly comply with.  

21.0 CONSTRUCTION MANAGEMENT 

 21.1 The field activities of the Contractors working at Site shall be coordinated by the Site Engineer 

of TSECL and his decision shall be final in resolving any disputes or conflicts between the Contractor 

and other Contractors and tradesmen regarding scheduling and co-ordination of work. Such decision 

by Site Engineer of TSECL shall not be a cause for extra compensation or extension of time for the 

Contractor. 

 21.2 The Site Engineer of TSECL shall hold weekly meeting with the Site Engineer / Supervisor of 

the contractor. The Site Engineer / Supervisor of the contractor shall attend such meetings and take 

notes of the discussions during the meeting and the decision of the Site Engineer of TSECL and shall 

strictly adhere to those decisions in performing his works. In addition to the above weekly meeting, 

the Site Engineer / Higher officials of TSECL may call for other meeting with the Site Engineer / 

Supervisor / any other authorized representative of the contractor and in such a case the personnel of 

the contractor shall attend such meetings.  

21.3 Time is the essence of the Contract and the Contractor shall be responsible for performance of his 

works in accordance with the specified construction schedule. If at any time, the Contractor is falling 

behind the schedule, he shall take necessary action to make good for such delays by increasing his 

work force or by working overtime or otherwise accelerate the progress of the work to comply with 

the schedule and shall communicate such actions in writing to the Site Engineer of TSECL, satisfying 

that his action shall compensate for the delay. The Contractor shall not be allowed any extra 

compensation for such action 

21.4 TSECL shall, however, not be responsible for provision of additional labour and/or materials or 

supply or any other services to the Contractor.  

22.0 FIELD OFFICE RECORDS  

The Contractor shall maintain at his Site office up-to-date copies of all drawings, specifications and 

other Contract Documents and any other supplementary data complete with all the latest revisions 

thereto. The Contractor shall also maintain in addition the continuous record of all changes to the 

above Contract Documents, drawings, specifications, supplementary data, etc. effected at the field and 

on completion of his total assignment under the Contract, shall incorporate all such changes on the 

drawings and other engineering data to indicate as installed conditions of the equipment furnished and 

erected under the Contract. Such drawings and engineering data shall be submitted to the Deputy 

General Manager in charge of the work in required number of copies.  

23.0 CONTRACTOR’S MATERIALS BROUGHT ON TO SITE  

23.1 The Contractor shall bring to Site all equipment, components, parts, materials, including 

construction equipment, tools and tackles for the purpose of the works under intimation to the Site 
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Engineer. All such goods shall, from the time of their being brought vest in TSECL, but may be used 

for the purpose of the Works only and shall not on any account be removed or taken away by the 

Contractor without the written permission of the Site Engineer of TSECL. The Contractor shall 

nevertheless be solely liable and responsible for any loss or destruction thereof and damage thereto.  

23.2 After the completion of the Works, the Contractor shall remove from the Site under the direction 

of the Site Engineer of TSECL the materials such as construction equipment, erection tools and 

tackles, scaffolding etc. with the written permission from him.  

24.0 PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY  

24.1 The Contractor shall be responsible for any damage resulting from his operations. He shall also 

be responsible for protection of all persons including members of public and employees of TSECL and 

the employees of other Contractors and Subcontractors and all public and private property including 

structures, building, other plants and equipment and utilities either above or below the ground.  

24.2 The Contractor shall ensure provision of necessary safety equipment such as barriers, signboards, 

warning lights and alarms, etc. to provide adequate protection and safety to persons and property. 

25.0 INSURANCE  

25.1 In addition to the conditions covered under the Clause entitled “Insurance” in General Terms and 

conditions of Contract, the following provisions shall also apply to the portion of works to be done 

beyond the Contractor’s own or his Sub-contractor’s manufacturing Works.  

25.2 Workmen’s Compensation Insurance This insurance shall protect the Contractor against all 

claims applicable under the Workmen’s Compensation Act, 1948. This policy shall also cover the 

Contractor against claims for injury, disability, disease or death of his or his Sub-Contractor’s 

employee, which for any reason are not covered under the Workmen’s Compensation Act, 1948. The 

liabilities shall not be less than:  

Workmen’s Compensation: As per statutory Provisions. 

 Employee’s liability : As per statutory Provisions 

25.3 Comprehensive Automobile Insurance This insurance shall be in such a form to protect the 

Contractor against all claims for injuries, disability, disease and death to members of public including 

the employees of TSECL and damage to the property of other arising from the use of motor vehicles 

during on or off the Site operations, irrespective of the ownership of such vehicles.  

25.4 Comprehensive General Liability Insurance  

25.4.1 This insurance shall protect the Contractor against all claims arising from injuries, disabilities, 

disease or death of members of public or damage to property of others, due to any act or omission on 

the part of the Contractor, his agents his employees, his representatives and Sub-contractors or from 

riots, strikes and civil commotion. This insurance shall also cover all the liabilities of the Contractor 

arising out of the Clause stipulated in the General Terms and Conditions of Contract.  
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25.4.2 The hazards to be covered will pertain to all the works and areas where the Contractor, his Sub-

contractors, his agents and his employees have to perform work pursuant to the Contract.  

25.5 The above are only illustrative list of insurance covers normally required and it shall be the 

responsibility of the Contractors to maintain all necessary insurance coverage to the extent both in 

time and amount to take care of all his liabilities either direct or indirect, in pursuance of the Contract.  

26.0 UNFAVOURABLE WORKING CONDITIONS  

The Contractor shall confine all his field operations to those works which can be performed without 

subjecting the equipment and materials to adverse effects during inclement weather conditions, like 

monsoon, storms, etc. and during other unfavorable construction conditions. No field activities shall 

be performed by the Contractor under conditions which might adversely affect the quality and 

efficiency thereof, unless special precautions or measures are taken by the Contractor in a proper and 

satisfactory manner in the performance of such Works and with the concurrence of the Site Engineer 

of TSECL. Such unfavorable construction conditions shall in no way relieve the Contractor of his 

responsibility to perform the Works as per the Schedule.  

27.0 WORK & SAFETY REGULATION  

27.1 The Contractor shall ensure proper safety of all the workmen, materials plant and equipment 

belonging to him or to owner or to others, working at the Site. The Contractor shall also be responsible 

for provision of all safety notices and safety equipment required both by the relevant legislations and 

also by the Site Engineer as he may deem necessary.  

27.2 The Contractor shall notify well in advance to the Site Engineer of his intention to bring to the 

Site any container filled with liquid or gaseous fuel or explosive or petroleum substance or such 

chemicals, which may involve hazards. The Site Engineer shall have the right to prescribe the 

conditions, under which such container is to be stored, handled and used during the performance of the 

works and the Contractor shall strictly adhere to and comply with such instructions. The Site Engineer 

shall have the right at his sole discretion to inspect any such container or such construction 

plant/equipment for which material in the container is required to be used and if in his opinion, its use 

is not safe, he may forbid its use. No claim due to such prohibition shall be entertained by TSECL.  

27.3 Further, any such decision of the Site Engineer shall not, in any way, absolve the Contractor of 

his responsibilities and in case, use of such a container or entry thereof into the Site area is forbidden 

by the Site Engineer, the Contractor shall use alternative methods with the approval of the Deputy 

General Manager in charge of the work without any cost implication to TSECL or extension of work 

schedule.  

27.4 Where it is necessary to provide and/or store petroleum products or petroleum mixtures and 

explosives, the Contractor shall be responsible for carrying-out such provision and/or storage in 

accordance with the rules and regulations laid down in the Petroleum Act 1934, Explosives Act, 1948, 

and Petroleum and Carbide of Calcium Manual published by the Chief Inspector of Explosives of 

India. All such storage shall have prior approval of the Site Engineer of TSECL. In case, any 
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approvals are necessary from the Chief Inspector (Explosives) or any statutory authorities, the 

Contractor shall be responsible for obtaining the same.  

27.5 All equipment used in construction and erection by Contractor shall meet Indian/International 

Standards and where such standards do not exist, the Contractor shall ensure these to be absolutely 

safe. All equipments shall be strictly operated and maintained by the Contractor in accordance with 

manufacturer’s operation Manual and safety instructions and as per Guidelines/Rules of TSECL in this 

regard. 

 27.6 Periodical Examinations and all tests for all lifting/hoisting equipment & tackles shall be carried-

out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 and 

associated Laws/Rules in force from time to time. A register of such examinations and tests shall be 

properly maintained by the Contractor and shall be promptly produced as and when desired by the Site 

Engineer of TSECL or by the person authorized by TSECL.  

27.7 The Contractor shall be fully responsible for the safe storage of his and his subcontractor’s radio-

active sources in accordance with BARC/DAE Rules and other applicable provisions. All 

precautionary measures stipulated by BARC/DAE in connection with use, storage and handling of 

such material shall be taken by Contractor. 

 27.8 The Contractor shall provide suitable safety equipment of prescribed standard to all employees 

and workmen according to the need, as may be directed by Site Engineer of TSECL who shall also 

have right to examine these safety equipment to determine their suitability, reliability, acceptability 

and adaptability. 27.9 Where explosives are to be used, the same shall be used under the direct control 

and supervision of an expert, experienced, qualified and competent person strictly in accordance with 

the Code of Practices/Rules framed under the Indian Explosives Act pertaining to handling, storage 

and use of explosives. 

 27.10 The Contractor shall provide safe working conditions to all workmen and employees at the Site 

including safe means of access, railings, stairs, ladders, scaffoldings, etc. The scaffoldings shall be 

erected under the control and supervision of an experienced and competent person. For erection, good 

and standard quality material only shall be used by the Contractor. 

 27.11 The Contractor shall not interfere or disturb electric fuses, wiring and other electrical 

equipment belonging to TSECL or other contractors under any circumstances, whatsoever, unless 

expressly permitted in writing by Site Engineer of TSECL to handle such fuses, wiring or electrical 

equipment.  

27.12 Before the Contractor connects any electrical appliances to any plug or socket belonging to 

TSECL, he shall : 

 a) Satisfy the Site Engineer of TSECL that the appliance is in good working condition : 

 b) Inform the site Engineer of the maximum current rating, voltage and phases of the appliances;  



TRIPURA STATE ELECTRICITY CORPORATION LIMITED 

(A GOVT. OF TRIPURA ENTERPRISE) 

NIT No. DGM/ED-I/TSECL/2023-24/08, Dated: 02/12/2023 

                                                               

53 

Sign. of Bidder                                                                    

                                                                                                 DGM, ED-I, Banamalipur 

c) Obtain permission of the Site Engineer detailing the sockets to which the appliances may be 

connected.  

27.13 The Site Engineer shall not grant permission to connect until he is satisfied that; 

 a) The appliance is in good condition and is fitted with suitable plug;  

 b) The appliance is fitted with a suitable cable having two earth conductors, one of which shall be an 

earthed metal sheath surrounding the cores. 

 27.14 No electric cable in use by the Contractor/TSECL shall be disturbed without prior permission. 

No weight of any description shall be imposed on any cable and no ladder or similar equipment shall 

rest against or attached to it.  

27.15 No repair work shall be carried out on any live equipment. The equipment must be declared safe 

by the Site Engineer before any repair work is carried out by the Contractor. While working on electric 

lines/equipment whether live or dead, suitable type and sufficient quantity of tools shall have to be 

provided by Contractor to electricians/workmen/officers.  

27.16 The Contractors shall employ necessary number of qualified, full time electricians/Electrical 

Supervisors to maintain his temporary electrical installations. 

27.17 In case any accident occurs during the construction/erection or other associated activities 

undertaken by the Contractor thereby causing any minor or major or fatal injury to his employees due 

to any reason, whatsoever, it shall be the responsibility of the Contractor to promptly inform the same 

to the Site Engineer of TSECL and also to all the authorities envisaged under the applicable laws.  

27.18 The Site Engineer of TSECL shall have the right at his sole discretion to stop the work, if in his 

opinion the work is being carried out in such a way that it may cause accidents and endanger the safety 

of the persons and/or property, and/or equipment. In such cases, the Contractor shall be informed in 

writing about the nature of hazards and possible injury/accident and he shall comply to remove short-

comings promptly. The Contractor after stopping the specific work can, if felt necessary, appeal 

against the order of stoppage of work to the Deputy General Manager in charge of the work within 3 

days of such stoppage of work and the decision of the Deputy General Manager in charge of the work 

in this respect shall be conclusive and binding on the Contractor.  

27.19 The Contractor shall not be entitled for any damages/compensation for stoppage of work due to 

safety reasons as provided in para 27.18 above and the period of such stoppage of work shall not be 

taken as an extension of time for completion of work and shall not be the ground for waiver of levy of 

liquidated damages.  

27.20 It is mandatory for the Contractor to observe during the execution of the works, the 

requirements of safety rules which would generally include but not limited to the following :  

Safety Rules:  
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a) Each employee shall be provided with initial indoctrination regarding safety by the Contractor, so as 

to enable him to conduct his work in a safe manner.  

b) No employee shall be given a new assignment of work unfamiliar to him without proper 

introduction as to the hazards incident thereto, both to himself and his fellow employees. 

 c) Under no circumstances shall an employee hurry or take unnecessary chance when working under 

hazardous conditions.  

d) Employees must not leave naked fires unattended. Smoking shall not be permitted around fire prone 

areas and adequate fire fighting equipment shall be provided at crucial locations. 

 e) Employees under the influence of any intoxicating beverage, even to the slightest degree shall not 

be permitted to remain at work. 

f) There shall be a suitable arrangement at every work site for rendering prompt and sufficient first aid 

to the injured.  

g) The staircases and passageways shall be adequately lighted.  

h) The employees when working around moving machinery must not be permitted to wear loose 

garments. Safety shoes are recommended when working in shops or places where materials or tools 

are likely to fall. Only experienced workers shall be permitted to go behind guard rails or to clean 

around energized or moving equipment. 

 i) The employees must use the standard protection equipment intended for each job. Each piece of 

equipment shall be inspected before and after it is used. 

 j) Requirements of ventilation in underwater working to licensed and experienced divers, use of gum 

boots for working in slushy or in inundated conditions are essential requirements to be fulfilled. 

 k) In cases or rock excavation blasting shall invariably be done through licensed blasters and other 

precautions during blasting and storage/transport of charge material shall be observed strictly.  

27.21 The Contractor shall follow and comply with all relevant Safety Rules, relevant provisions of 

applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be 

prescribed from time to time without any demur, protest or contest or reservation. In case of any 

discrepancy between statutory requirement and relevant Safety Rules referred above, the later shall be 

binding on the Contractor unless the statutory provisions are more stringent. 

 27.22 If the Contractor does not take all safety precautions and/or fails to comply with the Safety 

Rules as prescribed by Consortium or under the applicable law for the safety of the equipment and 

plant and for the safety of personnel and the Contractor does not prevent hazardous conditions which 

cause injury to his own employees or employees of other contractors, or Employees of TSECL or any 

other person who are at Site or adjacent thereto, the Contractors shall be responsible for payment of 

compensation to Consortium members as per the compensation order issued by the appropriate 

authority of Government of Tripura / verdict issued by court. The compensation mentioned above 
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shall be in addition to the compensation payable to the workmen / employees under the relevant 

provisions of the Workmen’s Compensation Act and rules framed there under or any other applicable 

laws as applicable from time to time. In case TSECL is made to pay such compensation then the 

amount of such compensation shall be deducted from the progressive bills / contract performance 

guaranty of the contractor.  

28.0 CODE REQUIREMENTS  

The erection requirements and procedures to be followed during the installation of the equipment shall 

be in accordance with the relevant Codes and accepted good engineering practice, the Engineering 

Drawings and other applicable Indian recognized codes and laws and regulations of the Government 

of India.  

29.0 FOUNDATION DRESSING & GROUTING 

 i. The surfaces of foundations shall be dressed to bring the top surface of the foundations to the 

required level, prior to placement of equipment / equipment bases on the foundations. 

 ii. All the equipment bases and structural steel base plates shall be grouted and finished as per these 

specifications unless otherwise recommended by the equipment manufacturer  

iii. The concrete foundation surfaces shall be properly prepared by chipping, grinding as required to 

bring the type of such foundation to the required level, to provide the necessary roughness for bondage 

and to assure enough bearing strength. All laitance and surface film shall be removed and cleaned.  

30.0 Grouting Mix 

 30.1 The Grouting mixture shall be composed of Portland cement, sand and water. The Portland 

cement to be used shall conform to ISI No. 269 or equivalent. Sand shall conform to ISI No. 383/2386 

or equivalent. All grouts shall be thoroughly, mixed for not less than five minutes in an approved 

mechanical mixer and shall be used immediately after mixing.  

30.2 Placing of Grout  

30.2.1 After the base has been prepared, its alignment and level has been checked and approved and 

before actually placing the grout a low dam shall be set around the base at a distance that shall permit 

pouring and manipulation of the grout. The height of such dam shall be at least 25 mm. above the 

bottom of the base. Suitable size and number of chains shall be introduced under the base before 

placing the grout, so that such chains can be moved back and forth to push the grout into every part of 

the space under the base. 

 30.2.2 The grout shall be poured either through grout holes provided or shall be poured at one side or 

at two adjacent sides giving it a pressure head to make the grout move in a solid mass under the base 

and out in the opposite side. Pouring shall be continued until the entire space below the base is 

thoroughly filled and the grout stands at least 25 mm. higher all around than the bottom of the base. 
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Enough care should be taken to avoid any air or water pockets beneath the bases. Vibrator shall be 

used to avoid any air or water pockets.  

30.3 Finishing of the Edges of the Grout 

The poured grout should be allowed to stand undisturbed until it is well set. Immediately thereafter, 

the dam shall be removed and grout which extends beyond the edges of the structural or equipment 

base plates shall be cut off, flushed and removed. The edges of the grout shall then be pointed and 

finished with 1:6 cement mortar pressed firmly to bond with the body of the grout and smoothened 

with a tool to present a smooth vertical surface. The work shall be done in a clean and scientific 

manner and the adjacent floor spaces, exposed edges of the foundations, and structural steel and 

equipment base plates shall be thoroughly cleaned of any spillage of the grout. 

30.4 Checking of Equipment After Grouting 

 After the grout is set and cured, the Contractor shall check and verify the alignment of equipments, 

alignment of shafts of rotating machinery, the slopes of all bearing pedestals, centering of rotors with 

respect to their sealing bores, couplings, etc. as applicable and the like items to ensure that no 

displacement has taken place during grouting. The values recorded prior to grouting shall be used 

during such post grouting checkup and verifications. Such pre and post grout records of alignment 

details shall be maintained by the Contractor in a manner acceptable to the site Engineer of TSECL.  

31.0 CHECK OUT OF CONTROL SYSTEMS  

After completion of wiring, cabling, the contractor shall check out the operation of all control systems 

for the equipment furnished and installed under these specifications and documents.  

32.0 CABLING  

32.1 All cables shall be supported by conduits or cable trays run in air or in cable channels. These 

shall be installed in exposed runs parallel or perpendicular to dominant surface with right angle turn 

made of symmetrical bends for fittings. When cables are run on cable trays, they shall be clamped at 

minimum intervals of 2000 mm. or otherwise as directed by the site Engineer.  

32.2 Each cable, whether power or control, shall be provided with a metallic or plastic tag of an 

approved type, bearing a cable reference number indicated in the cable and conduit list (prepared by 

the contractor), at every 5 meter run or part thereof and at both ends of the cable adjacent to the 

terminations. Cable routing is to be done in such a way that cables are accessible for any maintenance 

and for easy identification.  

32.3 Sharp bending and kinking of cables shall be avoided. Installation of cables high voltage, coaxial, 

screened, compensating, mineral insulated shall be in accordance with the cable manufacturer’s 

recommendations. Wherever cables cross roads and water, oil, sewage or gas lines, special care should 

be taken for the protection of the cables in designing the cable channels.  
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32.4 In each cable run some extra length shall be kept at a suitable point to enable one or two straight 

through joints to be made, should the cable develop fault at a later date.  

32.5 Control cable terminations shall be made in accordance with wiring diagrams, using identifying 

codes subject to approval of Engineerin charge of the work. Multi-core control cable jackets shall be 

removed as required to train and terminate the conductors. The cable jacket shall be left on the cable, 

as far as possible, to the point of the first conductor branch. The insulated conductors from which the 

jacket is removed shall be neatly twined in bundles and terminated. The bundles shall be firmly but not 

tightly tied utilizing plastic or nylon ties or specifically treated fungus protected cord made for this 

purpose. Control cable conductor insulation shall be secure and even.  

32.6 The connectors for control cables shall be covered with a transparent insulating sleeve so as to 

prevent accidental contact with ground or adjacent terminals and shall preferably be terminated at the 

connecting end of the equipments. The insulating sleeve shall be fire resistant and shall be long 

enough to over pass the conductor insulation. All control cables shall be fanned out and connection 

made to terminal blocks and test equipment for proper operation before cables are corded together.  

33.0  AVAILABILITY OF SHUTDOWN.  

Installation & Commissioning of distribution sub-station / 11 KV Line  may require Shut-Down (to be 

arranged by the Owner)  in the proposed route . Such shut down will be provided by the Owner as per 

Owner’s convenience on receiving written requisition informing about his programme from the 

contractor at least one week before such requirement. The Contractor shall have to arrange during 

execution everything necessary for complete installation & Commissioning of all equipment and the 

entire requirement as specified in the work schedule. 
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SECTION V: STANDARD TECHNICAL SPECIFICATIONS: 

A. EARTHING AND EARTHING G.I PIPE (40mm Dia): 

1.0  SCOPE 

 GI earthing pipe should be made of 40 mm diameter ISI marked C- class GI Pipe. 12 mm dia 

suitable holes on its circumference shall be made as per approved drawing. The pipe should be 

in one piece. No joints or welding would be allowed on its length. Clamps made of 50x6mm 

GI flat duly drilled with 12 mm size holes should be welded at the top end for connection of 

earth conductor. Pipe used shall be 40mm NB diameter, ISI marked Galvanized Mild Steel 

Tubes continuously welded Electric Resistance Welded ERW/High Frequency Induction 

welded (HFIW)/Hot finished welded (HFW) type, conforming to IS-554-1985 with latest 

amendment of Heavy-duty quality (Class C). 

 

 

2.0  MANUFACTURE 

 GI earth pipe (40 mm diameter & 2.5-meter-long) shall be made of tubes which shall be made 

from tested quality steel manufactured by any approved process as follows: 

a) Electric Resistance Welded (ERW). 

 b) High Frequency Induction Welded (HFIW) and 

 c) Hot finished Welded (HFW). 

 Tubes made by manual welding are not acceptable. 

3.0  DIMENSIONS 

 The dimensions and weights of tubes shall be in accordance with Table-I and Table-II of IS: 

1239 (Part-I)/1990 with latest amendments, subject to tolerance permitted therein. Necessary 

12 mm diameter holes across the circumference shall be provided as per approved drawing. 

Drawings shall be approved by the owner before start of the manufacturing work. The tube, 

earthing pipe shall be provided with 50x6mm GS clamps on one end, one clamp is to be 

welded with the pipe and another is removable to enable measurement of earth resistance of the 

pit. Other end of the earth pipe should be cut half in slop to make it a sharp. 

4.0  GALVANIZING 

 Tubes shall be galvanized in accordance with IS-4736-1986 with latest amendment for not dip 

zinc coating of Mild Steel Tubes. The minimum mass of zinc coating on the tubes shall be in 

accordance with clause 5.1 of IS-4736-1986 (specification for hot dip zinc) and when 

determined on a 100mm long test piece in accordance with IS: 6745:1972 shall be 400 g/m2. 
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The zinc coating shall be uniform adherent reasonably smooth and free from such 

imperfections as flux, ash and dross inclusions, bare patches, black spots, pimples, lumpiness, 

rust, stains, bulky white deposits and blisters. 

5.0  HYDRAULIC TEST 

 (Before applying holes) Each tube shall withstand a test pressure of 5 M Pa maintained for at 

least 3 seconds without showing defects of any kind. The pressure shall be applied by approved 

means and maintained sufficiently long for proof and inspection. The testing apparatus shall be 

fitted with an accurate pressure indicator. 

6.0  TESTS ON FINISHED TUBES AND SOCKETS 

 The following tests shall be conducted by the manufacturer of finished tubes and sockets. 

 i. The tensile strength of length of strip cut from selected tubes when tested in accordance with 

IS-1894-1972, (Method for tensile testing of steel tubes), shall be at least 320N/mm2. 

 ii. The elongation percentage on a gauge length of 5.65/so (where so is the original cross 

sectional area of test specimen) shall not be less than 20%. 

 iii. When tested in accordance with IS-2329-1985 (Method for Bend test on Metallic tubes) the 

finished tube shall be capable of withstanding the bend test without showing any sign of 

fracture or failure. Welded tubes shall be bent with the weld at 90 degree to the plane of 

bending. The tubes shall not be filled for this test. 

 iv. Galvanized tubes shall be capable of being bent cold without cracking of the steel, through 

90 degree round a former having a radius at the bottom of the groove equal to 8 times the 

outside diameter of tube. 

 v. Flattening Test on Tubes above 50 mm Nominal Bore: Rings not less than 40 mm in length 

cut from the ends of selected tubes shall be flattered between parallel plates with the weld, if 

any, at 90 degree (point of maximum bending) in accordance with IS-2328- 1983. No opening 

should occur by fracture in the weld unless the distance between the plate is less than 75 

percent of the original outside diameter of the pipe and no cracks or breaks in the metal 

elsewhere than in the weld shall occur, unless the distance between the plates is less than 60% 

of the original outside diameter. The test rings may have the inner and outer edges rounded. 

7.0  GALVANIZING TEST 

 i. Weight of zinc Coating: For tubes thickness upto 6 mm the minimum weight of zinc coating, 

when determined on a 100 mm long test piece in accordance with IS-4736-1986 shall be 400 

grm/m2. 

 ii. The weight of the coating expressed in gram/m2 shall be calculated by dividing the total 

weight of the zinc (inside plus outside) by the total area (inside plus outside) of the coated 

surface. 
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 iii. Test specimen for this test shall be cut approximately 100 mm in length from opposite ends 

of the length of tubes selected for testing. Before cutting the test specimen, 50 mm from both 

ends of the samples shall be discarded. 

 iv. Free Bore Test: A rod 230mm long and of appropriate diameter shall be passed through 

relevant nominal bore of the sample tubes to ensure a free bore. 

  v. Uniformity of Galvanized Coating: The galvanized coating when determined on a 100 mm 

long test piece [see V (a) (iii)] in accordance with IS-2633-1986 (Method for testing uniformity 

of coating on zinc coated articles) shall with stand 4 one minute dips. 

8.0  WORKMANSHIP 

 The tubes shall be cleanly finished and reasonably free from injurious defects. They shall be 

reasonably straight, free from cracks, surface flaws, laminations, and other defects, both 

internally and externally. The screw tubes and sockets shall be clean and well-cut. The ends 

shall be cut cleanly and square with the axis of tube. 

9.0  MARKING 

 i. The medium class of tubes shall be distinguished by Blue colour bands which shall be 

applied before the tubes leaves the manufacturers’ works. 

 ii. Tubes shall be marked with the standard mark. 

10.0 EARTHING ARRANGEMENT OF DISTRIBUTION TRANSFORMERS 

10.1  The earth pits should be located as per REC Construction Standard F-5 (Annexure VI). 

10.2  Pipe earth electrodes should be provided in each earth pit as per REC construction standard J-1 

and J-2 (Annexure VII & VIII). 

10.3  4 mm (8 S.W.G), G.I. wire should be used for earth leads. 

10.4  One of the earth electrodes on either side of D.P. structure should be connected with; 

 (a) On direct connection from the L.T. Lightning arresters and cross-arm. 

 (b) One direct connection with Lightning arrester on H.T. side (11KV) and cross-arm. 

10.5  To each of the remaining two earth electrodes, the following should be connected: - 

 (a) One separate connection from the neutral (on medium voltage side) of the transformer. 

 (b) One separate connection from the transformer body and the handle of 11KV A.B. switch. 

 (c) One separate connection from the earthing terminal of the poles. 
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B.        HEAT SHRINKABLE TYPE END TERMINATIONS  FOR XLPE CABLES: 

(I)        Heat Shrinkable Type End Terminations  For 11  KV Grade XLPE Cables 

1.0 SCOPE: 

 This section covers the standard technical requirements of design, manufacturing, testing at 

works, and transportation to site, insurance, storage, erection  and commissioning of heat 

shrinkable type terminations suitable for 11 KV 3-core XLPE insulated, screened, armored, 

with aluminum conductor cables suitable for earthed system and conforming to IS:7098  (Part-

II)-1985 with latest amendment or the equivalent International Standards. 

2.0 STANDARD: 

 The performance as well as type test requirements of all type of kits referred under scope shall 

conform to stipulations of IS:13573/1992 or the equivalent International Standards with latest 

amendments. All the electrical & physical parameters of terminations should also conform to 

the corresponding parameters of XLPE cables referred under ‘SCOPE’ of this specification, as 

per IS: 7098 (Part-II)-1985 (with latest amendments, if any) or equivalent international 

standards 

3.0 CLIMATIC CONDITIONS: 

Maximum ambient temperature in open air(°C)               : 50 

b.   Maximum ambient temperature in shade (°C)   : 45 

c.  Minimum temperature in shade(°C)                 : 3 

d.  Relative humidity (%)     : 10 to 100 

e.  Maximum annual rainfall (mm)    : 1450 

f.  Maximum wind pressure (Kg/ Sqmtr.)   : 150 

g.  Maximum altitude above mean sea level (Mtrs)  : 1000 

h.  Isoceraunic level (days/year)    : 50 

i.  Seismic level (Horizontal acceleration)   : 0.3 g. 

j. General nature of climate    Moderately hot and humid 

tropical climate, conducive to rust 

and fungus growth. 
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4.0 REQUIREMENT: 

 The heat shrinkable / push on type terminations offered shall be of proven design and make, 

which have already been extensively used and fully type tested. 

5.0 GENERAL REQUIREMENT: 

 The purpose of this specification is to specify the performance requirements of termination kits 

for the use on 50 c/s 3 phase system with earthed neutral for working voltage of 11 kV up to 

33kV. Earthing arrangement shall be as per relevant standard and details of earthing 

arrangement offered shall be submitted along with the inspection offer. The material to be used 

should be inert and capable of resisting degradation during the service of cable system. The kit 

shall be provided with protection against rodents and termite attack. 

5.1  Heat Shrinkable Type (Terminations) : 

 The term heat shrinkable refers to extruded or moulded polymeric materials which are cross-

linked to develop elastic memory and supplied in expanded or otherwise deformed size / shape, 

subsequently heated in an un-constrained state to a temperature above the shrink temperature 

resulting in the material recovering or shrinking to its original shape. 

5.1.1  Since the sealant or adhesives (to be used for environment sealing) between the heat shrinkable 

materials and XLPE cables shall be exposed to high electrical stresses, they must be track 

resistant. 

5.1.2  The heat shrinkable polymer materials being used for external leakage insulation between the 

high voltage of conductors and grounds should be weather resistant. 

5.1.3  All cuts/nicks inadvertently occurred to XLPE insulation must be rendered discharge free by 

using suitable discharge suppression compound. 

5.1.4  The heat shrinkable tubing may be either extruded or moulded type. 

5.1.5  Higher thickness of heat shrinkable sleeves shall be preferable to counter erosion due to 

pollution. 

5.2  Other Requirements: 

5.2.1  Proper stress control, stress grading and non-tracking arrangement in the terminations shall be 

offered by means of proven methods, details of which shall be elaborated in the bid. Detailed 

sectional view of assemblies shall be submitted along with the bid. 

5.2.2  The kits offered shall provide the total environment sealing, the details of which shall be 

offered along with the bid. 

5.2.3 Provision for effective screening over each core be made and contractors shall categorically 

conform this aspect in their bid. 
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5.2.4  The material and components not specifically stated in the specification, but which are 

essential for satisfactory operation of the equipments shall be included without any extra cost. 

5.2.5  The terminations shall be of good tracking resistant properties and fully reliable earthing 

system to maintain continuous contact with screening / armouring as the case may be. 

5.2.6  The armour earthing arrangement shall form part of the termination. 

5.2.7  Terminations shall have provision for shield connections and earthing. 

5.2.8  The kits shall be suitable for storage without deterioration at a temperature up to 50oC for 

more than 5 years. 

5.2.9  The fault level (as well as duration) withstand capability of terminations should be strictly 

matching with these parameters of cables for which the kits are intended to be used. 

5.2.10  The words ‘TSECL’ along with trade name of manufacturer, month/year of manufacturer, size 

etc. shall be embossed/engraved or suitably marked with indelible ink/paint for the purpose of 

identification. 

5.2.11  Suitable creepage extension/rain protection sheds for outdoor termination shall be provided. 

5.2.12  The adequate provisions for eliminating the chances of entrapment of air at the steps formed by 

semicon screen shall be made. 

5.2.13  The gripping tubing (termination boot) for the cable where trifurcation takes place, shall also 

be part of kit and covered under scope of supply of this specification. 

5.2.14  Name of sub-supplier for the raw material and standard according to which their raw material 

are tested, must be furnished along with the bid. 

5.2.15  Detailed kit contents, whether manufactured by the contractor or bought from outside (with 

name of sub Contractor) for each component must be indicated in the bid. 

5.2.16  The terminations shall be supplied in kit forms. All insulating and sealing materials, 

consumable items, conductor fittings, earthing arrangements and lugs etc. shall be included in 

the individual kit. 

5.2.17  An instruction manual in English indicating the complete method/procedure to be adopted for 

installation of kits, preferably with more and more diagrams/pictorial presentation shall be 

supplied with each kit. Various items/ quantity thereof against each kit must be indicated in the 

instruction manual. 

6.0 GUARANTEED TECHNICAL PARTICULARS: 

 The terminations shall have same electrical and thermal characteristics as those of cables with 

which these are intended to be used. The bidders must furnish the guaranteed technical 

particulars for each type/size of kit. 
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7.  DRAWINGS: Complete detailed dimensional drawings showing all details of kit contents/bill 

of material for each size type. 

8.0 TESTS :- 

8.1  Type tests: The termination kits offered shall be fully type tested as per the standards certified 

by an accredited laboratory 

8.2  Acceptance Tests: 

 Initially the following tests shall constitute as acceptance tests :- 

 i) Dimensional checking as per approved drawings. 

 ii) Volume resistivity test for various components. 

 iii) AC High voltage test after installation of terminations (as per IS : 13573/1992 or VDE-

0278) on appropriate cable. 

 iv) Dielectric strength of major components. 

 v) D.C. High voltage test. 

 vi) Tracking resistance. 

 vii) Ultimate elongation. 

 The scope to include more type tests as acceptance tests shall be decided after processing the 

offers of various contractors/after knowing the details of testing facilities for type tests 

available with various bids 

8.3  ROUTINE TESTS :-The following tests shall constitute routine test : 

 i) Dielectric strength. 

 ii) Density. 

 iii) Heat shock. 

 iv)Shrinkage ratio. 

 The contractor must specify the details of routine tests (being conducted at their works) along 

with the standard applicable, in their offer. The routine test certificates shall be furnished along 

with the inspection call for each offered lot. 

9.0 INSPECTION:  

            Inspection shall be guided as per Clause No. 27.0 , Section -III 
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10.0 PACKING AND TRANSPORT: The supplier shall be responsible for suitable packing of all 

the kits of material and marking on the consignment, so as to avoid any damage during 

transport and storage and to ensure correct dispatch to the destination. 

C.     11KV(E) XLPE HT POWER CABLE:      

1.0  SCOPE: 

             This Section of the Specification covers design, manufacturing, testing, packing, supply & 

delivery, transportation at site, insurance and laying of 3 Core, 11 kV, XLPE, FRLS, Dry gas 

cured insulated power cable for effectively earthed primary distribution system. 

2.0  STANDARDS: 

2.1  Unless otherwise specified, the cable shall conform in all respect to IS: 7098 (Part-II)-1985 

with latest amendment thereof. 

3.0  CLIMATIC CONDITIONS: 

 Moderately hot and humid tropical climate, conducive to rust and fungus growth. 

4.0  PRINCIPAL PARAMETERS: 

4.1  11 KV (E) Grade XLPE, 3-Core, power cable shall be of high conductivity, stranded compacted, 

H.D. aluminum circular shaped conductor with XLPE (cross linked Poly Ethylene) Dry/Gas 

cured insulation provided with shielding of extruded semi-conducting materials over conductor 

and XLPE insulation. Each insulated core shall have copper tape screen, laid together and 

provided with common covering of PVC Inner Sheath (Extruded). Overall galvanized steel strip 

armour and PVC outer sheath shall be provided. The specification for manufacture of cable shall 

be conforming to IS: 7098 (Part-II) 1985 (latest edition) for 11KV (E), 3-phase, 50 Hz. Earthed 

systems. Word “FRLS” shall also be embossed on it at every 5 (Five) meter distance. 

FRLS properties – All cable shall be Flame Retardant, Low Smoke (FRLS) type.  Outer sheath shall 

have the following properties -  

Oxygen Index – Min 29  (As per ASTMD 2863) 

Acid Gas Generation    Max 20% (as per IEC 7541) 

Smoke Density Rating   60% (as per ASTMD 2843) 

Flammability Test –  As per Swedish chimney test F3 (as per SEN 4241475) 

As per IEC 332 Part-3 (Category-B) 
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Minimum bending radius shall be 15 D 

Repaired cables shall not be acceptable 

4.2  Outer sheath shall be designed to afford high degree of mechanical protection and shall also be heat, 

oil, chemical and weather resistant, Common acid, alkalis and sealing solution shall not have adverse 

effect on material of PVC sheath. 

4.3  Cable shall be suitable for laying in covered trenches and / or buried under-ground in outdoor. 

4.4  Cable Parameters : 

  (i) Voltage grade (Uo / U) kV                : 6.35 / 11 

(ii) Cores (Nos)       : 3 

(iii) Nominal system voltage kV               : 11 

(iv) Highest system voltage kV    : 12 

(v) System frequency Hz      : 50 

(vi) Variation in frequency %     : ± 3 

(vii) (a) Maximum allowable temp. of  

conductor during continuous normal  

operation at rated full load current. ºC    : 90 

        (b) Maximum allowable temp. under short  

circuit condition ºC       :250 

(viii) 1.2/50 microsecond lightning impulse  

withstand voltage wave value. kVp     : 75 

(ix) 5 Min, Power frequency withstand voltage kV rms  : 17 

(x) System earthling      : Effectively earthed. 

 

5.0  GENERAL TECHNICAL REQUIREMENTS: 

 5.1  Conductor: The cable conductor shall be made from high conductivity stranded High Density 

aluminum to form compacted circular shaped conductor having resistance within limits specified in 

IS: 8130/1984 and any latest amendment to it. 
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5.2  Conductor shield: The conductor having semi-conducting screen shall ensure perfectly smooth 

profile & avoid concentration of stress. The conductor screen shall be extruded in the same operation 

as the insulation. The semi-conducting polymer shall be cross linked. 

5.3  Insulation: The XLPE insulation shall be suitable for 11 kV system voltage and should be 

manufactured with Dry / Gas curing process. The bidder shall submit the description of dry / gas 

curing process, with the clear inclusion of equipments / parameters involved. The manufacturing 

process shall ensure that the insulation shall be free of voids. The insulation shall withstand 

mechanical and thermal stress under steady state and transient operating conditions. The extrusion 

method should give very smooth interface between semi-conducting screen and insulation. The 

insulation of the cable shall be of high standard quality generally conforming to IS: 7098 (Part – II) – 

1985 and any latest amendment to it. 

5.4  Insulation shield: Non-metallic semi-conducting shield shall be provided over the insulation to 

confine electrical field to the insulation. The insulation shield shall be extruded in the same operation 

as the conductor shield and the insulation by suitable extrusion process. The XLPE insulation shield 

shall be of tended type. The copper metallic overlapped tape shield shall be provided. 

5.5  Filler and Inner-Sheath: The sheath shall be suitable to withstand the site conditions and the desired 

temperature. It shall be of adequate thickness, consistent quality and free from all defects. The PVC 

sheath shall be extruded. The material of fillers and inner-sheath shall be compatible with the 

temperature ratings of the cable and shall have no deterious effect on any other component of the 

cable. Central PVC filler shall also, be provided with other peripheral PVC fillers to have proper 

circular section. 

5.6  Armour: Armouring of galvanized steel strip shall be provided. The dimensions of steel strips shall 

be as per latest edition of IS: 3975 – 1979. 

5.7  Outer-Sheath: Extruded type ST-2 PVC outer-sheath, conforming to IS: 5831- (1984) (latest edition) 

over armouring with suitable additives (to prevent attack by redents & termites), shall be provided. 

5.8  Construction: 

5.8.1 The cable shall have suitable PVC fillers laid up with insulation cores to have subsequently circular 

cross-section before the inner sheath is applied. The fillers shall be suitable for operating temperature 

of the cable. 

5.8.2 All materials used in manufacturing of cable shall be new, unused and of finest quality. All materials 

should comply with the requirements / tests as per applicable IS / IEC specification, Indian Electricity 

Rules and any other statutory provision of rules & regulations. 

5.8.3 The PVC material used in the manufacture of cable shall be of reputed manufacturer. No recycling of 

PVC is permitted. The Owner reserves the right to ask for documentary evidence of the purchase of 

various materials, (to be used for the manufacture of cable) as per checking of quality control. 
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5.9  Current Ratings: 

  5.9.1   The value of Normal current carrying capacities of the various sizes of the cables are given below: 

Sl. 

No 

Size of 3 Core 

Cable (Sq.mm) 

Current Carrying Capacity in Amp 

In Ground In Duct In Air 

1 50 130 115 150 

2 70 160 140 190 

3 95 190 165 230 

4 120 220 190 260 

5 150 245 210 295 

6 185 275 240 335 

7 240 315 275 395 

8 300 355 310 450 

5.9.2  Short circuit ratings of various sizes of 3 core cable calculated for duration of 1(one) second  

are   given below: 

Sl. No 
Size of 3 Core 

Cable (Sq.mm) 

Conductor short circuit 

rating in kA (rms) 

1 50 4.70 

2 70 6.58 

3 95 8.93 

4 120 11.28 

5 150 14.10 

6 185 17.39 
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7 240 22.56 

8 300 28.20 

 

   5.9.3  The current rating shall be based on maximum permissible temperature of 90 degree C for 

XLPE insulation with ambient site condition specified for continuous operation at the rated current. 

 

5.10  Operation : 

5.10.1  Cable shall be suitable for operation under frequency variation of +3% and voltage variation of 

+10% to -15% and combined frequency - voltage variation of 10% (absolute sum). 

5.10.2  Cable shall be suitable for laying in duct or buried underground. 

5.10.3  Cable shall have heat & moisture resistance properties. These shall be of type & design with 

proven record on distribution network service. 

5.10.4  Length: The cable shall be supplied in standard drum length of 500 mtrs. 5% tolerance  

for all the sizes of cable except for 3 C x 240 mm² and 3 C x 300 mm² size cable. The drum length for 

3 C x 240 mm² and 3C x 300 mm² cable shall be 250 mtrs. Over all tolerance in total quantity of 

ordered cables shall be + 2%. 

 

5.10.5  Identification Mark : 

(i) The cable drum shall be printed with information as per cl. 21; 2 of IS and ISI Certification mark. 

Bidder shall submit xerox copy of valid ISI Licenses with technical bid. 

(ii) For identification of cores, colored strip of Red, Yellow and Blue colors shall be used for 

identification of phases. 

Following details of identification shall be embossed at intervals of length of one meter of cable outer 

sheath. 

(iii) (a) Name of manufacturer (b) year of manufacture (c) voltage grade (d) Name of Owner 

“TSECL”. 
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6.0  TESTS: 

6.1(A)  Type Tests: 

All the cable sizes i.e. items offered should have been fully type tested as per the relevant standards at 

any Govt. recognized Laboratory. The bidder shall furnish three sets of type test reports along with the 

offer. The Type test reports shall not be older than FIVE years and shall be valid upto the expiry of 

validity of offer. 

For any change in design/type, already type tested and the design / type offered against this 

specification, the Owner reserves the right to demand reputation of type tests without any extra cost. 

The Owner also reserves the right to have tests carried out at his own cost by an independent agency, 

whenever there is a dispute regarding the quality of supply. 

6.1(B)  The following type test reports shall be furnished with the offer: 

(a) Tests on conductor : 

(i) Tensile test: 

(ii) Resistance test: 

(b) Tests for armouring strips / wires. : 

(c) Tests for thickness of insulation and sheath. : 

(d) Physical tests for insulation. : 

(i) Tensile strength and elongation at break: 

(ii) Ageing in air oven: 

(iii) Hot set: 

(iv) Shrinkage test: 

(v) Water absorption: 

(e) Physical tests on outer seath : 

(i) Tensile strength and elongation at break: 

(ii) Ageing in air oven: 

(iii) Shrinkage test: 

(iv) Hot deformation: 

(v) Bleeding and blooming test: 



TRIPURA STATE ELECTRICITY CORPORATION LIMITED 

(A GOVT. OF TRIPURA ENTERPRISE) 

NIT No. DGM/ED-I/TSECL/2023-24/08, Dated: 02/12/2023 

                                                               

71 

Sign. of Bidder                                                                    

                                                                                                 DGM, ED-I, Banamalipur 

(f) Partial discharge test: 

(g) Bending test: 

(h) Dielectric power factor test: 

i) as a function of voltage: 

ii) as a function of temperature: 

(i) Insulation resistance test (volume resistivity): 

(j) Heating cycle test: 

(k) Impulse withstand test: 

(l) High voltage test: 

(m) Flammability test: 

 

6.2  Acceptance Test: 

6.2.1  The selection of sample pieces for acceptance test shall be from 10% drums of each lot offered 

for inspection or part thereof. The minimum shall be one drum. 

6.2.2  The following acceptance tests shall be carried cut on the selected samples as per IS: 7098 

(Part-II) – 1985. 

(a) Annealing test (for copper) 

(b) Tensile test (for aluminum) 

(c) Wrapping test (for aluminum) 

(d) Conductor resistance test. 

(e) Test for thickness of insulation and sheath 

(f) Hot set test for insulation 

(g) Tensile strength and elongation at break test for insulation and sheath. 

(h) Partial discharge test (for screened cables only) 

(i) High voltage test for 4 hours (as per cl. No. 19.7.1) 

(j) Insulation resistance (volume resistivity) test. 
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6.2.3  All the acceptance tests shall be carried out by the contractor, in the presence of Owner’s 

representative at their works. The contractor shall give atleast 15 days’ advance notice to the 

Owner to enable him to depute the engineer for witnessing the tests. The test certificates for 

acceptance tests witnessed by inspecting officer/ engineer shall be submitted for approval 

before dispatch of material. 

6.3  Tests: 

6.3.1  The bidder shall have to submit, well in advance, the test certificates for the following routine 

test for approval prior to inspection of the materials for the complete lot offered for inspection at a 

time. 

(a) Conductor resistance test 

(b) Partial discharge test 

(c) High-voltage test for 5 minutes [as per Clause 19.7.2 of IS: 7098 (Part-II) –1985]. 

 

7.0  INSPECTION:  

            Inspection shall be guided as per Clause No. 27.0 , Section -III 

8.0  DOCUMENTATION: 

8.1  The bidder shall furnish following documents along with his offer. 

8.1.1  Sectional view, showing the General constructional feature with conductor / conductor screen / 

insulation / armouring / inner and outer sheath etc. 

8.1.2  Drawing of cable drums with details of material dimension and paint etc shall be submitted. 

8.1.3  All the required type test reports for offered items tested at any Government recognized 

Laboratory. 

8.1.4  Literature, pamphlets for the record items. 

9.0  PACKING AND FORWARDING: 

9.1  The cable shall be wound on wooden drums as per IS: 10418 – 1972 and packed in drums 

suitable for vertical / horizontal transport, as the case may be and shall be suitable to withstand 

rough handling during transport and outer storage. The outer surface of the drum shall be 

painted with white aluminum pint. Similarly, the inside surface of drum shall have the 

protective layer of varnish / paint to protect it from white ants. 

9.2  The wooden drums shall be reinforced with steel bends and strips for better protection. 

9.3  The ends of the cable shall be sealed by means of non-hygroscopic sealing materials. 
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9.4  The following information may be stenciled on the drum with either water proof ink or oil 

paint: 

i. Reference of IS / IEC standard. 

ii. Manufacturer’s name or trademark. 

iii. Type of cable and voltage grade. 

iv. No. of cores. 

v. Nominal cross-sectional area of conductor. 

vi. Cable code. 

vii. Length of cable on the drum 

viii. No. of lengths on the drum (if more than one) 

ix. Direction of rotation of drum (by means of an arrow) 

x. Position of outer end of cable 

xi. Gross weight 

xii. Country of manufacture 

xiii. Year of manufacture 

xiv. Reference of A/T No. & date 

xv. Property of TSECL 

xvi. Name of consignee and the destination. 

The drum may also be marked with ISI Certification Mark. Over and above, name plate of aluminum 

of suitable size and thickness, containing all the above information, shall be fixed on the drum in 

addition to the painting. 

9.5  The contractor shall be responsible for any damage to the cables during transit due to improper 

and inadequate packing. Wherever necessary, proper arrangement for lifting, such as lifting 

hooks, shall be provided. Any cable found short inside the packing cases shall be supplied by 

the contractor, without any extra cost. 

9.6  Each consignment shall be accompanied by a detailed packing list, containing the following 

information: 

(a) Name of consignee 

(b) Details of consignment 
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(c) Destination 

(d) Total weight of consignment 

(e) Handling and unpacking instruction 

(f) Bill of materials, indicating contents of each package. 

 

D.  HDPE PIPE: 

      STANDARD: - 

     A. TYPE 

(i)The HDPE pipe shall be of PE-100 Grade, PN-8(SDR17) of standard make suitable for laying              

3-core, XLPE insulated power cable. 

(ii)The HDPE pipe shall be ISI marked and complying to technical requirement of IS 4984 /               

IS 14333. 

(a). Size: - 

   The HDPE pipe shall be of following size:  

Sl. 

No. 

Outer     

diameter 

                   Wall thickness    Standard length 

1 63 mm minimum- 3.7 mm and maximum- 4.2 

mm 

6 m 

 

(b.) Non-flame propagating properties. 

      The HDPE pipe shall be of non-flame propagating type 

 

E. MILD STEEL STRUCTURE: 

1.0 SCOPE 

The materials shall conform, in all respect, to the high standard of design and workmanship and shall 

be capable of performing duties specified herein. Materials offered shall be complete in all respect. 

The size of the channel and flat normally used for Distribution transformers structures & 11 KV line 

structures are as follows; 

i) Channel:100x50x50x6 mm, 75x40x40x6 mm and Angle: 65x65x6 mm,50x50x6 mm 

ii) Flat a) 50x6 mm 

b) 50x8 mm 

The above list is merely indicative and not comprehensive. 
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2.0  STANDARDS 

Materials shall conform to the latest applicable Indian standards. In case bidders offer Steel Section 

and supports conforming to any other international specifications which shall be equivalent or better 

than IS, the same is also acceptable. 

 

Sl. No. Standard No. Title 

1 IS: 2062 Grade ‘A’ Quality Specification for M.S. Angles, M.S. Channel and M.S. Flat 

2 IS: 2062 Chemical and Physical composition of material 

3 IS: 1852 Rolling and Cutting Tolerances for Hot Rolled Steel 

products 

Name of Item                                                           Type to be used as per 

IS 

For channel 100x50 mm &75x40 mm                        ISMC 100 Grade A and ISMC 75 Grade A 

For Angle  65x65x6 mm & 50x50x6 mm                        ISA  6565 Grade A and ISA 5050 Grade A 

3.0  ACCEPTANCE OF OTHER AUTHORITATIVE STANDARDS 

All relevant Indian standards specifications have been mentioned. However, the material meeting any 

other authoritative international standards, which ensures equal or better quality than the standards, 

mentioned shall also be acceptable. Material for which Indian Standards are not available, the relevant 

British standards and IEC recommendations will be applicable. The bidder is required to attach 

photocopy of all such standards according to which the materials have been offered. 

 

4.0  RAW MATERIAL 

The Steel Sections shall be re-rolled from the BILLETS/INGOTS of tested quality as per latest 

version of IS: 2830 or to any equivalent International Standard and shall be arranged by the bidder 

from their own sources. The Chemical composition and Physical properties of the finished materials 

shall be as per the relevant standards. 

5.0  TEST 

Steel Sections shall be tested in IS approved Laboratory or standard Laboratory of the Bidder country 

having all facilities available for conducting all the tests as prescribed in relevant IS or IEC or to any 

equivalent International Standard or from any recognized and reputable International laboratory or 

Institutions. 
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The Bidders are required to specifically indicate that; 

(i) They hold valid IS (or equivalent IEC) License. 

(ii) Steel Sections offered are bearing requisite IS certification or equivalent IEC marks. The Bidders 

are required to submit a copy of the valid IS (or equivalent IEC) License clearly indicating size and 

range of product against respective ISS or any equivalent International Standards along with their 

offer. 

6.0  CHEMICAL COMPOSITION AND PHYSICAL PROPERTIES OF M.S. ANGLES, M.S. 

CHANNELS AND M.S. FLAT CONFORMING TO IS: 2062/84 

A. Chemical composition: 

Sl 

No 

CHEMICAL 

COMPOSITION 

FOR Fe 410 WA GRADE 

1 C 0.23% Max. 

2 Mn 1.5% Max. 

3 S 0.050% Max. 

4 P 0.050% Max. 

5 SI 0.40% Max. 

6 CE(Carbon Equivalent) 0.42% Max. 

B. Mechanical properties: 

(i) Tensile strength Kfg/mm² – 42, N/Min,  : 410 

(ii) Yield stress Min. for thickness/diameter 

< 20 mm 26 kgf/m2 OR 250 N/mm2 

20 – 40 mm 24 Kgf/mm2 OR 240 N/mm2 

> 40 mm 23 kgf/mm2 OR 230 N/mm2 

   

             (iii)  Elongation %      : 23% 

(iv)  Bend Test (Internal Dia)    : Min-3t 

                                       (t – is the thickness of the material) 
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7.0  TOLERANCE 

Rolling and weight tolerances shall be as per latest version of IS: 1852 or to any equivalent 

International Standard. 

8.0  MARKING 

It is desirable that the Bidder should put his identification marks on the finished materials. The mark 

shall be in “legible English letters” given with marking dies of minimum 18 mm size. 

9.0  INSPECTION  

Inspection shall be guided as per Clause No. 27.0 , Section –III 

 

F.  Outdoor type 11 KV 4 way HT Kiosk / Feeder Pillar:  

1.0 SCOPE: 

1.1  This specification covers design, manufacture , testing and inspection at manufacturer’s works packing and 

delivery  of 11 KV HT Kiosk/feeder pillar of 4 way type, suitable for 11kV,3 Phase, 50 Hz, 630 Amps, AC 

system. 11 KV HT feeder pillar shall be floor mounted type suitable for outdoor type installation. 

1.2  The equipment offered shall conform to relevant standard and high quality and workmanship capable to 

perform continuous and satisfactory operations in the actual service conditions at site. 

 

2.0 CLIMATIC CONDITIONS: 

2.1   Climate Moderately hot and humid tropical climate, conducive to rust and fungus growth. 

 

3.0 STANDARDS: 

All components used in the manufacture of the pillars shall confirm to the relevant Indian 

standard specification and especially to the followings: 

a)  IS: 12063/1987    classification for Degrees of Protection provided by enclosures of electrical Equipments 

(IP-54 Out door type Construction) 

b)  IS: 5082/1998     Wrought aluminium and aluminium alloy bars, rods, tubes and sections for electrical 

purposes. 

c) IS: 6005/1998       Code of practice for phosphating iron and steel 

d) IS: 5/2004            Colour for ready mixed paints and enamel 

e) IS: 732/1989         Code of Practice for Electrical Wiring Installations 

f) IS: 8588: Part-1/1977 

Thermostatic bimetals: General requirements and methods of tests 

g )  Clearances as per Indian Electricity Act 2003 
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4.0 PRINCIPAL TECHNICAL PARAMETERS: 

4.1 Rated voltage :      3 ph, 11 KV, 50 Hz 

4.2 Current rating :      630 Amps continuous type. 

4.3 Insulation level :   11KV AC 50 Hz 

Phase to phase :          18KV AC 5 Hz (1 Min withstand ) 

Phase to earth :           19KV DC 

4.4 Temperature rise : Shall not exceed delivery operating temperature of components conforming to relevant 

standards limited to 30°C above ambient. 

 

5.0 GENERAL TECHNICAL REQUIREMENTS: 

 

5.1. The cubicle of HT feeder pillars shall be made out of 10 SWG (3 mm thick) cold rolled M.S sheet steel, 

plates and shaped sections and shall be suitable for outdoor installation. All panel edges and door edges shall be 

reinforced against distortion by rolling, bending etc.  The complete panel shall be rigid , free standing and floor 

mounting type comprising of structural frames with cold  rolled sheet steel of thickness not less than 3 mm for 

weight bearing members of the panels such as front sheet and door frames, sides, door top and bottom portions. 

The HT feeder pillar shall have following dimensions in mm.: 

Over all Width :                     1200 mm 

Overall Height :                     1800 mm 

Overall Depth :                      700   mm 

The above dimensions shall be without rain hood and are subject to maximum of – 2%to + 2% tolerances. 

 

5.2   The HT feeder pillars  shall also be provided with removable split type side plate to facilitate cable entry 

and termination. Proper support shall be provided for holding I/C& O/G cables. These, cable support 

arrangement shall be provided to take the load of the cable 

Bakelite sheet 12 mm thick shall be provided for separation of cable termination.  

 

5..3  The cubicles shall have centre lift up type slanting roof rain hood made up of 10 SWG MS sheets plates , 

the design of which shall be such that rain water shall not accumulate on the top. 

 

5.4    The cubicles shall be provided with waterproof non-detachable hinged doors with 

suitable grip for opening and closing . 
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5.5   The hinges shall be made up of heavy-duty M.S. rod with male having at least 45mm long head and 25 

mm long 9.5 mm OD pin and female at least 45mm long with 10mm dia. ID brass bush. The hinges shall be 

welded on both sides to the pillar and grease lubricated for life. The doors shall not be detachable after fixing 

the rain hood. 

 

5.6   The door shall have three point locking arrangement. Special type tamperproof heavy duty built-in inter-

lock with appropriate key shall be provided. Locking system with handle up & down arrangement shall be 

provided on front side of the doors. The door shall be provided with pad-locking facility also. 

 

5.7   Air ventilation arrangement shall be provided at top and all sides of the enclosure to facilitate air 

circulation. 

5.8   Asbestos sheets of at least 4 mm thick shall be provided on all doors inside. 

 

5.9   The cubicles shall be provided with rigid foundation by Angle/channel structure. 

 

5.10   Enameled name plate of the suppliers and T.S.E.C.L., mentioning date shall be displayed on front door. 

 

5.11   Enameled danger board with “DANGER 11000 VOLTS” mark shall be displayed on the left hand side of 

doors. 

 

5.12  Earthing Bolt: 

Two nos of earthing bolts shall be provided with the cubical . One each at front and rear side of Pillar. The same 

shall be easily accessible. 

 

5.13   Cable Entry: 

The Pillar shall be provided with removable split type base plate fitted with rubber grommets for cable entry to 

facilitate cable jointing.  

 

5.14 PAINTING: 

5.14.1  The Panel shall be provided with anti corrosive high quality post office red colour paint conforming to 

shade No 538 of IS.5 from inside and outside to withstand the corrosive and humid atmosphere. 

5.14.2   All interiors and exteriors of the cubicle shall be degreased in 5% solution at 75°C for 15 minutes. They 

shall then be washed in hot water bath at 65°C to remove all rust, scale corrosion, grease and other adhering 

foreign material and shall be rinsed in cold running water. 
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5.14.3 The Panel shall then be pickled in 25% hot sulphuric acid at 65°C for 5 minutes. Care shall be taken to 

avoid over pickling by addition of adequate quantities of inhibitor and avoid loss of tensile strength. The cubicle 

shall then be rinsed in cold running water and put in alkaline solution at 65°C for 1 to 2 minutes. The cubicle 

shall then be immersed in cold water swill agitated) to remover all traces of alkali and unreacted salt. The 

cubicle shall then be dipped in 

deoxidize chamber to ensure complete removal of moisture. 

5.14.4 Zinc oxide primer shall be applied and the cubicle stoved at 150°C for 10 to 12 minutes. It shall then be 

cooled, filled with putty to get smooth and flawless surface. Enameled paint shall then be sprayed and towed at 

150°C for about 12 minutes. 

 

 

5.15  BUS BAR: 

 The bus bars shall be made up of electrolytic grade Aluminium (75mm X12 mm size) confirming to latest 

grade of IS. The contacts shall be made up of electrolytic grade Copper / Aluminium alloy with corrugated 

terminal pad and spring action to yield high contact pressure. G. I. spring ring shall be made out of at least 6 

mm dia. Spring steel round. The spring action shall not get affected by operations and variations in operating 

temperatures in service. Thermostatic bimetal device shall be provided between terminal pad and bus bars and 

between terminal pad and cable terminals to prevent bimetallic deterioration.  The complete assembly shall be 

so fixed and secured that there shall be no turn, fall out displacement and vibration of any part during any fault 

feeding conditions. 

Maximum rated current shall be 630 Amps continuous rating. The current rating adopted shall generally not 

exceed the current density limit of 1.6 Amps/sqmm. And shall be subject to successful  temperature rise tests 

carried out in reputed laboratory. 

 

5.16 INSULATING MATERIAL: 

 The insulating material used shall be Epoxy type Insulator, with uniform equally spaced rings, suitable for 18 

KV Class insulation. Mounting of these insulators, with 4 Nos of threaded holes on the central vertical, 10 

SWG M.S. plate. 

 

5.5 DISCHARGE ROD: 

5.5.1 The Insulated discharge rods shall be with 11 KV Post Insulator and with zinc passivated chain of 2 met 

Length. One end shall be connected with the earthing terminal on front side. 
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6.0 TESTS: 

 

A. TYPE TESTS: 

The type tests mentioned below should be carried out on H. T. Pillar offered by the tenderer. 

1. Verification of the Degree of protection (IP- 54) of H.T. Pillar as per IS:13947/1993 or the latest version 

thereof. 

2. Verification of dielectric properties. 

3. Verification of clearance and creepage distances. 

4. Verification of short circuits strength. 

B. ROUTINE TEST: 

Test for verification of dielectric properties shall be carried out as routine test. 

 

C. TEST CERTIFICATE: 

The tenderer shall furnish detailed type test reports of the offered H.T. Pillar as per clause of the Technical 

Specifications at the NABL approved laboratories to prove that the H.T. Pillar offered meet the requirements of 

the specification. These Type Tests should have been carried out within five years prior to the date of opening 

of this tender.  

i) The offered H.T. Pillars are already fully type tested at approved Laboratory within five years prior to the 

date of opening of this tender. 

ii) There is no change in the design of type-tested H.T. Pillar and those offered against this tender. 

Following test certificates and documents shall be furnished at the time of inspection. 

a) Chemical analysis certificate and documents showing genuine source of procurement of electrolytic grade 

conductivity Copper Sections. 

b) Document showing genuine source of procurement of steel sheet and sections. 

c) Certificate of temperature rise test. 

d) Certificate of painting with degreasing, pickling phosphate, and painting and oven treatment by seven-tank 

oven process. 

The supplier shall conduct voltage withstand test and operations tests at the time of inspection. 

 

7.0 INSPECTION: 

7.1 The supplier shall prepare a prototype and offer the same for inspection and approval before taking up mass 

production. 

7.2 The supplier shall offer inspection of the material at his works before dispatch. If required the supplier shall 

also offer inspection of manufacturing painting and assembly processes and quality control system. If any 
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material is not found in line with relevant specification the supplier shall carry out the modification and offer 

for re-inspection. 

7.3 Inspection and acceptance shall not absolve the supplier of his responsibility to supply the material in 

accordance with the specifications. T.S.C.E.L. reserves the right to reject the material not confirming the 

relevant specifications. 

8.0 DRAWINGS AND DOCUMENTATION: 

8.1 The following information shall be clearly and indelibly be marked on all the pillars or on a label 

permanently attached to it. 

a) ‘T.S.E.C.L.’ marking. 

b) Rated Voltage of pillar. 

c) Manufacturer’s name or Trademark 

d) Year of Manufacture. 

e) Short circuit strength. 

f) Degree of protection. 

8.2 The tenderer shall furnish all details and clarifications required if any for scrutiny and evaluation of the 

offer. 

8.3 Manufacture of material to be supplied shall be done strictly as per approved drawing. 

8.4 Approval of drawing shall not absolve the supplier of his liability for ensuring correctness according to 

applicable standards & regulations. 

8.5 The tenderer shall submit Guaranteed technical particulars . 

 

9.0 DESPATCH: 

9.1 The material to be supplied shall be packed and dispatched only after inspection and approval. 

9.2  Supplier shall be responsible for packing, transporting and delivery to the consignee. 

9.3 Copies of packing list and inspection report duly approved shall be sent along with each consignment.  
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LIST OF APPROVED MAKES/MANUFACTURERS

Sl. 

No. 
EQUIPMENT MAKES / MANUFACTURERS 

1 
XLPE INSULATED, HV & MV 

POWER CABLE 

KEC-RPG / UNIVERSAL CABLE / POLYCAB 

/ KEI / HAVELLS 

2 HDPE PIPE 
JAIN PIPES / SUPREME / SUDHAKAR /  SREE 

NARAYANI 

3 G.I PIPE TATA / JINDAL 

4 
CABLE TERMINATION KITS             

(HEAT SHRINKABLE TYPE ) 
RAYCHEM / 3M / JOINT MASK 

5 STEEL STRUCTURES SAIL / TISCO / ESSAR / BHUSAN / SRMB 
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ANNEXURE-I 

 

DECLARATION 

 

 

I / We hereby declare that I/We have personally gone through the Bid- Document containing general 

terms and conditions incorporated in the Notice Inviting Competitive Bidding for the works /supply 

and I/We do agree to abide by all the rules and regulation of TSECL, Agartala, Tripura.  

 

 

 

 

 

 

                                                                       SIGNATURE OF THE TENDERER / BIDDER  
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ANNEXURE – II 

APPLICATION FOR EXTENSION OF TIME 

(Part – I) 

1. Name of Contractor ___________________________________________________ 

2. Name of work (as given in the contract) ___________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

3. Agreement no. ________________________________________________________ 

4. Contract amount  _____________________________________________________ 

5. Date of Commencement of work as per agreement __________________________ 

6. Period allowed for completion of work (as per agreement) ___________________ 

7. Date of completion stipulated in the agreement ____________________________ 

8. Actual date of completion ______________________________________________ 

9. Period for which extension of time has been given previously if any ___________ 

a) 1st extension vide No. __________________________________________________ 

b) 2nd extension vide No.__________________________________________________ 

c) 3rd extension vide No. __________________________________________________ 

d) 4th extension vide No. __________________________________________________ 

10. Period for which extension have been previously given (Copies of the previous application should 

be attached). 

11. Hindrances on account of which extension is applied for with date on which hindrances occurred. 

Sl. 

No. 

Nature of 

hindrances 

Date of 

occurrenc

e 

Period of 

which 

hindranc

es is 

likely to 

last 

Extension 

of time 

applied 

for by the 

contracto

r 

Overlappi

ng period, 

if any, 

giving 

reference 

to items 

which 

overlap 

Period 

for 

which 

extensio

n is 

applied 

for. 

Remarks as to 

why the 

hindrances 

occurred and 

justification for 

extension of time 
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12. Total period for which extension is now applied for on account of hindrances mentioned 

above. 

13. Extension of time required for extra work: - ___________ Months. ____________ days. 

14. Detailed for extra work and the amount involved: -  

15.  

a) Total value of extra work: - 

b) Proportionate period of extension of time based on estimated amount put to tender on 

account of extra work: - 

16. Total extension of time required for 11 & 12: - 

 

Signature of Contractor 
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APPLICATION FOR EXTENSION OF TIME 

(Part – II) 

(To be filled in by TSECL) 

 

1. Date of receipt of application from _______________________________________ contractor  

for the work of 

_______________________________________________________________________ 

_______________________________________________________________________________

_________________________________  

in the Sub-Divisional 

___________________________________________________________________. 

2. Acknowledgement issued by the Sr. Manager, vide his No. 

____________________________________ 

      __________________ Dated _____________________________. 

 

3. Recommendation of Sr. Manager, in – charge of the Sub-Division is to whether the reasons given 

by the Contractor are correct and what extension, if any, recommended by him, if he does not 

recommended the extension, reasons for rejection should be given  

 

 

 

 

 

 

Dated ………………….. Signature of the Sr. Manager in-charge 

of Sub-Division. 
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APPLICATION FOR EXTENSION OF TIME 

(Part – III) 

(To be filled in by TSECL) 

1. Date of receipt in the Divisional office: __________________________________________ 

2. Report of DGM, in-charge of the Division regarding hindrances mentioned by the contractor 

__________________________________________________________________________ 

 

Sl. 

No. 

Nature of 

hindrances 

Date of 

occurrence 

Period for 

which 

hindrances is 

likely to last 

Extension 

of time 

applied for 

by the 

contractor 

Overlapping 

period, if 

any, giving 

reference to 

items which 

overlap 

Net 

extension 

applied 

for 

Remarks as to 

why the 

hindrances 

occurred and 

justification 

for extension 

recommender 

 

 

 

 

 

 

 

 

 

 

       

3. Recommendation / Approval of the DGM, in-charge of the Division: - 

(The present progress of work should be stated and whether the work is likely to be completed by 

the date upto which extension is applied for, if extension of time is not recommended, what 

compensation is proposed to be levied under clause 13 of section - III. 

 

Signature of DGM 

 

4. Recommendation / Approval of the AGM, in-charge of the Circle: - 

Signature of AGM 

 

5. Recommendation / Approval of the GM (Technical): - 

Signature of GM (Technical) 

 

6. Recommendation / Approval of the CMD: - 

Signature of CMD 
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ANNEXURE -III 

(N.J. Stamp) 

BEFORE THE NOTARY 

TRIPURA. 

INDEMNITY BOND 

THIS INDEMNITY BOND IS EXECUTED ON THE______________________ DAY 

OF________  _____  20        A. D. By Shri ___________________________________,  

S/O. Shri / Late _________________________________, Vill.___________________P.S. 

___________________, District _____________________________, aged about _______ years, 

a citizen of India (Here-in-after called the Contractor indemnifier) in favour of Tripura State 

Electricity Corporation Ltd. (TSECL) (Here-in-after called the Corporation) under the terms and 

conditions here-in-after mentioned : - 

WHEREAS, I am a Class __Government Contractor and the Corporation awarded me to execute 

the work namely 

________________________________________________________________________ 

_____________________________________________________________________ 

I agree to indemnify the corporation that in the event of any accident of any workman, arising out 

of and in course of employment, during execution of the work I shall be liable to pay full 

compensation to the workmen employed by me for execution of the work. 

I also agree to indemnify and save harmless the corporation that, the lives &bodies of my 

workmen(s), employed by me for execution of this work, are duly insured with the 

_______________________________________________________________Insurance 

Company 

______________________ Branch under Act / Scheme. 

I further agree to indemnify and save harmless the corporation that the corporation or any of its 

Director (s) or Officer(s) or Manager(s) shall not be made liable to pay any compensation to any 

workmen in the event of death or bodily injury, arising out of thein course of employment under 

me, employed by me for execution of the work 

namely______________________________________________________  

__________________________________________________________________________  
IN WITNESS WHERE OF I SIGN THIS INDEMNITY BOND TODAY, THE DAY, MONTH, YEAR 

FIRST ABOVE WRITTEN IN PRESENCE OF FOLLOWING WITNESSES. 

 

Witnesses   

1. 

 

2. 

Identified by me 

___________________________________ 

Advocate 

 

 

 

_______________________________ 

Full Signature of Contractor 

(INDEMNIFIER) 

Address:-……………………………………………


