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SECTION – I 

NOTICE INVITING E-TENDER 

(SINGLE STAGE TWO ENVELOPE BIDDING) 

 

1.0  Dy. General Manager, Transmission Division, 79 - Tilla, Agartala - 799006, on behalf of TSECL 

invites  online two bid system tender from the resourceful experienced firms for the following 

work  through electronic tendering (e-tendering) 
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Construction of 132 KV two phase 

Transmission line from 132 KV 

Banduar Sub-Station to 132 KV 

Railway Traction Sub-Station at 

Matabari, Udaipur  including 132 KV 

Feeder Bay at 132 KV Banduar  Sub-

Station, Udaipur. / SH: Construction 

of  132 KV Two phase 

Transmission line from 132 KV 

Banduar,  Sub-Station, Udaipur to 

132 KV Railway Traction Sub-

Station at Matabari, Udaipur. 
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 Bids shall be rejected if the offer is submitted without Earnest Money or with adequate  Earnest money i.e. 

less than the prescribed fee mentioned in the NIT and Tender Fee / e-tender processing fee  Rs. 25000 /-. 

 Earnest money deposit shall be 2% of the Estimated Value put to tender.  

 If the offer is submitted with inadequate Earnest money i.e. less than 2% of the Estimated value put to tender 

the bid shall be rejected. 

 

2.0 This NIT for the above work will appear in National Newspapers and in State Newspapers. 

This shall also be available on Tripura State Electricity Corporation  Limited website at 

www.tsecl.in from 30.12.2022. The complete Bidding Documents shall be available at 

Government e-procurement portal http://tripuratenders.gov.in from 30.12.2022. Interested 

bidders can download the Bidding Documents and commence preparation of  bids to gain 

time. 

3.0 QUALIFYING REQUIREMENTS FOR BIDDERS: - 

To be qualified to bid for the package, the bidder shall have to meet the following minimum 
criteria 

3.1 TECHNICAL ELIGIBILITY: - 

The bidder must have done construction work of minimum 132 KV or higher class transmission 

line length not less the 50% of the estimated ckt length of 9.192 Km  i.e 4.596 Ckt Km  on 

turnkey basis in a single award of work in India which must be in satisfactory operation for at 

least 6 (Six) month from the date of publication of NIeT and shall be supported by performance 
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certificates used by reputed Indian Power Utilities not below the rank of Executive Engineer / Dy. 

General Manager/ Divisional Engineer or equivalent. Bids not accompanied with performance 

certificate shall not be considered for evaluation.  

Authentic Documents in support of the above facts should be accompanied with the Bid. TSECL 

shall verify the same accordingly. 

3.2 FINANCIAL ELIGIBILITY: - 

 i)  Net worth for last 3 financial years should be positive. 

 ii)  The minimum annual turnover of the bidder for the last three financial years should not be 

less than 30% of the estimated cost put to tender. 

3.3  Bids shall be submitted by an individual firm only and shall meet both the requirements of para 

3.1 & 3.2 above. 

3.4  Notwithstanding anything contained herein above, TSECL reserves the right to assess the 

capacity and capability of the bidder to execute the work. 

4.0 The bidder shall bear all cost and expenses associated with purchase and submission of its bid 

document and TSECL will not be responsible or liable in any case for those cost, regardless of 

the conduct or outcome of the bidding process. 

5.0 The bidder shall furnish documentary evidence in support of the qualifying requirements 

stipulated above along with their bid. Bid received without such documents shall be summarily 

rejected. 

5.1 In addition to qualifying requirement mentioned above, the bidder’s offer must include the 

following documents which to be submitted with technical bid :  

i. Photo copy of PAN Card. 

 ii. Photo Copy of Goods & Service Tax (GST) registration certificate. 

 iii. Photo Copy Contractor license and supervisory certificate of competency for requisite parts. 

 iv. Photo Copy of balance sheet of the bidder (audited by Chartered Accountant) with auditor's 

certificate in support of annual turnover in/c. IT Return Certificate for the last 3 (Three) 

years.  

 v. Any bidder who has been debarred / black listed by any Central (GOI) / State Govt.  Owned 

Power Utility, for works of similar type during last 3 years for whatever reasons and thereby 

shall stand disqualified automatically at the very pre-qualification stage. Therefore, the bidder 

submitting the tender documents is liable to enclose a “Declaration” to this effect with due 

certification by “NOTARY” depicting full name & designation. (As per Format, annexed in Bid 

document). 

vi.  Notwithstanding anything stated above, TSECL reserves the right to assess the capability 

and capacity of the bidder to execute the work satisfactorily. 

vii.  The above stated requirements are minimum and the TSECL reserves the right to request 

for any additional information and also reserves the right to reject the proposal of any bidder, 
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if in the opinion of the owner, the qualification data is incomplete or the bidder if found not 

qualified to satisfactorily perform the works. 

viii.  Price bid of only those bidders shall be opened who qualify based on the specified qualifying 

requirements after Scrutiny of details / documents furnished by them and found to be techno- 

commercial responsive.  

 The bidder shall furnish documentary evidence in support of the qualifying requirements 

stipulated above along with their bid. Bid received without such documents shall be summarily 

rejected. 

5.2 Eligible bidders shall participate in tender online through the government e-procurement portal at 

http://tripuratenders.gov.in. There is no provision to drop tenders physically (Hard copy). Tender 

shall be uploaded/submitted in a two-bid system: 

 (a) Bid Envelop-I (Technical bid) 

 (b) Bid Envelop-II (Financial bid) 

6.0 Bidders willing to take part in the process of e-tendering are required to obtain a valid Class 2 

/Class 3 Digital Signature certificate (DSC), from any of the of the certifying authorities, 

enlisted by Controller of Certifying Authorities (CCA) at http://cca.gov.in. After obtaining the Class 

2/3 Digital Signature Certificate (DSC) from the approved CA, Bidders shall Enroll themselves in 

the Tripura Government e-procurement web site at http: //tripuratenders.gov.in and obtain User 

ID and Password for the purpose of bidding. 

7.0 CRITICAL DATES: 

i Completion period : 270 (Two Hundred and Seventy) days.  

ii Date of Publishing of tender :                             29 / 12  / 2022 

iii 
Period of downloading of Bidding Documents at 

tripuratenders.gov.in: 

 

From: -     30  / 12 / 2022 To:- 19 / 01 /2023 

iv 
Period of Seeking clarifications : 

  

         From: -       31  / 12  / 2022 

        To:            04   / 01 / 2023 12.00 P.M. 

v Time and date of Pre-Bid Meeting:                            07 /  01    / 2023 at  3.00 P.M. 

vi Place of Pre-Bid Meeting: 

O/o the Dy. General Manager, Transmission 

Division, TSECL, 79-Tilla, Agartala, West Tripura, 

Pin: 799006. 

Email: dgmtdagt@gmail.com 

vii Bid submission Start Date From :        10 / 01  /  2023   

viii Bid submission End Date: 19/  01 / 2023  Up to 5.00 P.M. 

ix Time and Date of Opening Technical Bid/Bids:                   21/   01  / 2023 at 3.30 P.M.  

x Time and Date of Opening Price/Financial Bid: To be notified after Technical Evaluation 

xi Place of Opening Bids: O/o the Dy. General Manager, Transmission 

Division, TSECL, 79-Tilla, Agartala, West Tripura, 

Pin: 799006. 

Email: dgmtdagt@gmail.com 

xii Bid Validity:   180 (One Hundred Eighty) days from the date of 

Opening of Technical Bid.  

xiii Officer inviting Bids (TSECL):                                    

 

O/o the Dy. General Manager, Transmission 

Division, TSECL, 79-Tilla, Agartala, West Tripura, 

Pin: 799006. 

Email: dgmtdagt@gmail.com 
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8.0 SCOPE OF WORK: 

Scope of work covered under this package includes design, engineering, manufacture, testing, 
supply, transportation to site, storage, insurance, handling, foundation & erection of super 
structure, hoisting of insulators, stringing of conductor & earth wire, grounding of tower and other 
related equipments/materials including associated civil works for construction & completion of 
132 KV two phase  transmission line from 132 KV, Banduar Sub-Station Udaipur  to 132 KV 
Railway Traction Sub-Station at Matabari, Udaipur. 
The detailed scope has been described in the Bid Documents and as per schedule of 
items(s) / BOQ. 

9.0 Earnest Money Deposit amounting to 2% (Two Percent) of the estimated cost put to tender i.e 

Rs.29,67,032.00.The Earnest Money Deposit shall be submitted by Demand Draft (D/D) /Banker’s 

Cheque (BC) / Bank Guarantee on  any Scheduled Bank guaranteed by Reserve Bank of India 

favouring TRIPURA STATE ELECTRICITY CORPORATION LIMITED payable at Agartala. on or 

before 5.00 PM on 20 / 01 /2023.  For BG valid for a period of 6 (Six) months with claim period of 

another 1 (one) year subject to further extension if required. Earnest Money Deposit in any other 

form or amount will not be accepted. 

 Tender fee is to be paid Offline in the shape of Demand Draft. favouring TRIPURA STATE 
ELECTRICITY CORPORATION LIMITED payable at Agartala. 

Please note that in case of units registered with DIC having permanent registration, (valid up to 

validity of the offer) has to produce necessary competency certificate. The Tender Fee and 

Earnest Money are to be paid electronically using the Online Payment Facility provided in the 

portal. For online payment for the Tender Fee & EMD, please follow the following process:- 

i. After initiating the bid submission process form “MY tender” option, an “online payment” page 
will appear which will display the total tender fee amount. 

ii. On submission of TF payment option, System will redirect to the SBI Bank MOPS window  
iii. SBI MOPS will have to options for net banking –“SBI” and “Other banks). Bidder can chose any 

of the options as desired and can complete the online payment process. 
 

10.0 For  BG / Tender fee , the details  information is as follows:  

The EMD amount shall be refunded to all the bidders including L1 (Selected) bidder in their 

respective Bank Account, after the Letter of Award (LOA) event is completed in the Tripura e-

Procurement Portal, on receipt of Performance Bank Guarantee from the selected bidder. 

No interest will be paid to the bidders on EMD submitted. 

 EMD of the bidder may be forfeited if any case found to have made in false Declaration or 

Claims.  

 Bidders exempted under specific Govt. Order / rules from submitting EMD have to furnish Scan 

copy of the related Govt. Order / rules in English language, along with the tender in support of 

their claim exemption. 

 Earnest Money and Tender Fee Deposit in any other form or amount will not be accepted. 

 
 For preparation of BG, the details Bank information is as follows:  

Name of Bank: STATE BANK OF INDIA, TLA HOUSE BRANCH ,AGARTALA. 
Account No    :  10320312003 
IFSC Code No :  SBIN0005559 
MICR Code No : 799002009 
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 Tender submitted without any one of this EMD & Tender Fee shall render the tender for 

summarily rejected.  
11.0 Power of Attorney, if given to authorized signatory for signing the Contract Agreement, shall be 

made in an INDIA NON-JUDICIAL STAMP OF Rs.100.00 (Rupees One Hundred) only.  

 

12.0 On award of work the successful bidder shall have to deposit a Contract Performance 

Guarantee (CPG) equivalent to 3 % of the LOA value (Excluding GST) in the shape of Demand 

Draft in favour of Tripura State Electricity Corporation Limited from any schedule Bank 

guaranteed by Reserve Bank of India, payable at Agartala or in the shape of Bank Guarantee 

from a Public sector / scheduled Indian Bank guaranteed by Reserve Bank of India. The  CPG 

within the definition of clause 34 of section – II of the bid document shall remain valid for actual 

completion period plus guarantee period against the item as per provision of clause 14.0 of 

section-III of the bid document.  Extension of bank guarantee for performance of the contract 

shall be extended as & when asked by the Engineer in charge to keep the currency of the 

contract alive. In the event of failure on the part of agency to extend the bank guarantee before 

expiry of the bank guarantee submitted, the same shall be encashed without showing the reason 

thereof.  

13.0  The acceptance of Price bid / financial bid shall be subjected to acceptance of EMD and Tender 

fee. 

14.0 The Bidding Documents are meant for the exclusive purpose of bidding against this specification 

and shall not be transferred to any other party or reproduced or used otherwise for any purpose 

other than for which they are specifically issued. 

15.0 Downloaded NIT, Bid Document are to be uploaded back and digitally signed as a part of 

technical bid, and as a proof of acceptance of all terms and conditions in NIT and Bid Document. 

16.0 Agency / Firm who does not fulfill the requirement of para 3.1 & 3.2 Section – I, is not allowed to 

participate in the Tender.  

17.0 However the intending bidder has to quote all items as per BoQ, part quoting rate will not be 

entertained and will be rejected.  

18.0 SUBMISSION OF BIDS: 

Bids are to be submitted online through the website, All the documents uploaded by the TSECL, 

form an integral part of the contract. Bidders are required to upload all the bidding documents 

along with the other documents, as asked for in the Bid, through the above website and within 

the stipulated date and time mentioned in the Tender. 
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Tenders are to be submitted in two folders at a time for each work, one for Technical Proposal 

and the other for Financial Proposal. The Bidder shall carefully go through the requirements and 

prepare the required documents to be uploaded. 

The bidder shall scan all the documents before uploading and all scanned documents shall be of 

100 dpi resolution in Portable Document Format (PDF).The scanned documents shall be uploaded  

in the designated locations of Technical Bid and Financial Bid, as prompted by the e-Procurement 

website.  

The Bidder needs to fill up their name and rates for all the items and in the designated Cells of the 

downloaded BOQ for the related work, and upload the same in the designated location of Financial 

Bid. The documents uploaded are virus scanned and digitally signed using the Digital Signature 

Certificate (DSC). Bidders shall specially take note of all the addendum/corrigendum related to the 

tender and upload the latest documents as part of the tender. 

ENVELOP- I (TECHNICAL BID): 

The Technical Bid/Bid Envelop-I should contain scanned copies and/or declarations in the 

following standardized formats. 

A. My Document (Non-Statutory ):- 

 All the below-mentioned documents/certificates are to be uploaded with digital signature in the 
‘My Document’ folder option available after login in the e-procurement portal 
http://tripuratenders.gov.in. Bidders are requested to scan the necessary documents in 100 
dpi resolution into PDF. ‘My Document’ shall be populated prior to real time biding and during 
real time bidding, uploaded documents/certificates in the ‘My Document’ are to be 
appropriately included (Checked) for incorporation in the Bid. 

 An indicative organization of ‘My Document’ folder and the related documents are indicated 
here under. 

Sl Folder Name Documents to be uploaded 

1. Mfg lic 

Firm Details: 

i. Registration certificate of bidder  
ii. Valid Labor license. 
iii. Valid Labor Insurance 

2. DNIT Documents  i. Corrigendum, if published 

3. Manpower / Machinery Details  i.  Machinery & Manpower in possession of the firm. 

4. Tax related document of bidder 

i. Professional Tax clearance Certificate (PTCC)/STCC. 
ii. GST registration certificate  
iii. IT return 
iv. PAN Card  

5. Financial details of bidder 

i. Audited Balance Sheets of last three financial years with 

auditor's certificate regarding annual turnover from contracting 

business in each year.  

6. 
Misc. document 

i.  Litigation History 

ii. Notary Declaration regarding De-barred/ Black listed. 

iii. Declaration of the tenderer /Bidder 

iv.  Performance certificate 

v. List of names of Manufacturer. 

vi. Technical  Data: GTPs and Drawings specified in the bid 
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B. Statutory Documents: consortium 

Bidders shall submit the following statutory documents during real time bidding  

1. Scanned copy of EMD & Tender Fee  certificate in single PDF. 

2. NIT 

3. Bid Document 

4. All annexure with supporting documents/certificates specified in the Bid Document in single PDF. 

5. Technical Data Sheet / GTPs and drawings specified in the Bid Document in PDF. 

Note-1: Failure of submission of any one of the above mentioned documents shall render the tender to summarily 

rejection. 

Note-2: If the company was set up less than five years ago, audited balance sheet for the no of years since 

inception is to be submitted. 

Note-3: Bidders are requested to scan the necessary documents/certificates in 100 dpi resolution into PDF. 

 

Bid Envelop-II (Financial Bid): 

Documents to be submitted in the Financial Bid are: 

BOQ (Bill of quantity/Price schedule). 

Note: Bill of Quantity (BOQ) i.e. Price schedule, which is the Rate quoting sheet in Ms-excel shall 

be downloaded, filled up properly and uploaded in the financial bid after digital signing. The Bidder 

shall always open the BOQ sheet with Macros Enabled. The Bidder shall quote rates in figures 

only, for all items in the Bill of Quantity (BOQ). 

 

19.0  BOQ (Price Schedule) TAMPERING: The provided BOQ (Price schedule) in the Tender is 

meant for downloading in the Bidders client machine, for entering the relevant fields meant for 

rates & bidder’s particulars and finally uploading in the Financial Bid. The BOQ Excel Sheet is 

Macro enabled and working with the Sheet requires the Macro to be allowed/ enabled to run. 

Bidders are hereby warned not to tamper the Excel Sheet, make copies and work in a copied 

Sheet or break through the default Work-Sheet Security. Such BOQs with stated violations will 

be treated as Tampered BOQs and Bids uploaded with Tampered BOQs will be summarily 

rejected. 

20.0 Bidders are allowed to bid 24x7 till the time of Bid closing, with option for Re-Submission, 

wherein only their latest submitted Bid will be considered for evaluation. The e-Procurement 

website will not allow any Bidder to attempt bidding, after the scheduled date and time. 

21.0 For any clarifications related to NIT/Bid Document/e-procurement, bidder(s) are requested to 

contact: 

O/o the Dy. General Manager, 

Transmission Division, 

Tripura State Electricity Corporation Limited, 

79- Tilla, Agartala, West Tripura, Pin: 799006. E-mail: dgmtdagt@gmail.com 

mailto:dgmtdagt@gmail.com
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22.0 Addendum/amendments/corrigendum:-  Before the last date for submission of Tenders, the 

TSECL may modify any of the Contents of the Tender Notice, Tender documents by issuing 

amendment / Addendum/corrigendum. 

Any addendum/amendments/corrigendum issued by the TSECL shall be part of the tender 

Document and it shall be published in the e-procurement portal at http://tripuratenders.gov.in. 

Registered Bidders shall be notified of the related Corrigendum(s) by e-mail. However TSECL 

shall bear no responsibility or liability arising out of non-receipt of the same in time or otherwise. 

Bidders are requested to visit the site frequently to check whether there is any related 

Corrigendum(s) or not.  

22.0 TSECL reserves the right to cancel/withdraw this invitation for bids without assigning any reason 

and shall bear no liability whatsoever consequent upon such a decision. 

                                                                                  

 

Dy. General Manager, 

Transmission Division, 

TSECL, 79-Tilla, Agartala, Tripura (W) 
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SECTION – II 
INSTRUCTIONS TO BIDDER 

A. INTRODUCTION 

1.0 GENERAL INSTRUCTIONS 

The bidders are to satisfy themselves by actual site visit to the site of work as regards the 

prevailing condition of approaches, transportation facilities, availability of labourrs and 

availability of materials etc. before submission of bid. No claim or excuse on this account will 

be entertained at any stage later on. 

The location of the work is from 132 KV Banduar, Udaipur Sub-Station to Railway Traction 

Sub-Station, Matabari, Udaipur. The nearest railway station is Udaipur. The materials may be 

transported by road transport through National Highway – 8.  

2.0 COST OF BIDDING 

The bidder shall bear all the costs and expenses associated with preparation and submission 

of its Bid including post-bid discussions, technical and other presentation etc. and the TSECL 

shall in no case be responsible or liable for those costs, regardless of the conduct or outcome 

of the bidding process. 

B. THE BIDDING DOCUMENTS 

3.0 CONTENTS OF BIDDING DOCUMENTS 

3.1  The goods and services required, bidding procedures and contract terms are as prescribed in 

the Bidding Documents. 

 In addition to the Invitation for Bids, the Bidding Documents is a compilation of the following 

sections: 

Section – I:- Notice Inviting e-Tender 

Section – II:- Instruction to Bidder 

Section – III:- General Terms & Conditions of Contract (GCC) 

Section – IV:-  Erection Conditions of Contract 

Section – V :- Technical Specification 

Section – VI:- Price Bidding Schedule 

4.0 UNDERSTANDING OF BIDDING DOCUMENTS  

 A prospective Bidder is expected to examine all instructions, forms, terms and specifications in 

the Bid Documents and fully inform himself as to all the conditions and matters which may in 

any way affect the scope of work or the cost thereof. Failure to furnish all information required 

by the Bid Documents or submission of a Bid not substantially responsive to the Bid 

Documents in every respect will be at the Bidder’s risk and may result in the rejection of its Bid. 
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5.0 CLARIFICATIONS ON BIDDING DOCUMENTS 

5.1. If prospective Bidder finds discrepancies or omissions in the specifications and documents or 

is in doubt as to the true meaning of any part or requires any clarification on Bid Documents 

should make the request / notify the Tender inviting Authority of TSECL in writing. The 

concerned authority of TSECL shall respond in writing to any request for such clarification of 

the Bidding Documents, which it receives not later than as mentioned in section - I prior to the 

deadline for submission of bids stipulated in tender notice. 

5.2. Verbal clarification and information given from any offices of TSECL or its employee(s) or 

representative (s) shall not in any way be binding on TSECL. 

6.0 CORRIGENDUM / AMENDMENT TO BIDDING DOCUMENTS 

6.1 At any time prior to the deadline for submission of bids, TSECL may, for any reason, whether 

at its own initiative or in response to a clarification requested by a prospective Bidder, modify 

the Bidding Documents by amendment (s). 

6.2 The amendment(s) will be published in the e-Tender portal at http:// tripuratenders.gov.in. 

Registered Bidders shall be notified of the related Corrigendum(s) by e-mail. However, TSECL 

shall bear no responsibility or liability arising out of non-receipt of the same in time or 

otherwise. Bidders are requested to visit the site frequently to check whether there is any 

related Corrigendum or not. 

6.3 In order to afford prospective bidders reasonable time to take the corrigendum/amendment into 

account in preparing their bids, TSECL may, at its discretion, extend the deadline for 

submission of bids. 

6.4 Such corrigendum/amendment, clarifications, etc shall be binding on Bidders and shall be 

given due consideration by the Bidders while they submit their bids and invariably enclose 

such documents as a part of the Bid. 

C. PREPARATION OF BIDS 

7.0 LANGUAGE OF BID 

7.1  The Bid prepared by the Bidders and all correspondence and documents relating to the bid, 

exchanged by the Bidder and TSECL, shall be written in English language, provided that any 

printed literature furnished by the Bidder may be written in another language so long as 

accompanied by an English translation of its pertinent passages. Failure to comply with this 

may disqualify a bid. For purposes of interpretation of the bid, the English translation shall 

govern. 

8.0 LOCAL CONDITIONS 

8.1 It shall be imperative on each bidder to fully inform him of all local conditions and factors, which 

may have any effects on the execution of the contract covered under these documents and 
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specifications. The Owner shall not entertain any request for clarification from the Bidders, 

regarding such local conditions. 

8.2 It must be understood and agreed that such factors as above have properly been investigated 

and considered while submitting the proposals. No claim for financial adjustment to the 

Contract awarded under these specifications and documents shall be entertained by TSECL. 

Neither any change in the time schedule of the Contract nor any financial adjustments arising 

thereof shall be permitted by TSECL. 

9.0 DOCUMENTS COMPRISING THE BID 

 The Bid shall be submitted in 2(two) parts, post registration in the http:// tripuratenders.gov.in, 

as under: 

 Part-I: Envelop-I (Technical Bid): 

i. Containing Tender Fee & Earnest Money as per the stipulations described under the title 

“Notice Inviting e-Tender” of Section - I in this Bid Document. No financial aspect will be 

entertained in Technical bid. 

ii. Containing Documentary Evidence of the Bidder in fulfilling the qualifying requirements as 

stipulated in the NIT /Bid Document along with other necessary documents. The documents to 

be submitted shall include copies of the corresponding completion and performance 

certificates issued by not below the rank of Executive Engineer / Dy. General Manager / 

Divisional Engineer or equivalent.  

iii. Written power of attorney for the signatory of the bid, if any. 

iv. Photo copy of PAN Card and GST Registration Certificate/Tax Clearance Certificate. 

v. Copy of balance sheet of the bidder (audited by Chartered Accountant) in support of annual 

turnover for the last 3 (three) years. 

vi. The credential of the participants with reference to quality of recent / past supplies to TSECL 

will be considered as a criterion among others. 

vii. The bidders who have earlier failed to execute the similar nature of work to any power utility 

and or Debarred / Black listed by any Power Utility shall not be eligible to participate in this 

tender. In this context a declaration duly attested by notary shall be attached with the bid that 

the bidder is not blacklisted by any power utility for bad performance (As per format annexed in 

Bid Document). In absence of such self declared performance certificate, the bidder may not 

qualify the techno-commercial evaluation. Any litigation against the bidder but not cleared by 

court shall be produced along with tender document (As per format annexed in Bid Document).  

viii. Containing Bidders Technical Proposal etc. along with his Commercial Terms, Payment Terms 

on conformity with the Bid Documents.  

ix. Notwithstanding anything contained herein above, the TSECL reserves the right to assess the 

capacity and capability of bidder to execute the work. 

x. Bids submitted without documents as indicated above shall be treated as disqualified. Bidders 

shall have to produce original document as and when asked by the TSECL authority, for 

verification and authentication of submitted documents.   
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Part-II: Envelop-II / PRICE BID / FINANCIAL BID : 

 Only the successfully qualified Technical bidders shall be considered for opening of Price 

bid/Financial Bid. 

 The Price Bid/ Financial Bid shall be consisting of the following documents: 

 Bill of Quantity (BOQ) i.e. the Price Bidding Schedule - to be downloaded. 

 Regarding Bill of Quantity mentioned as above (BoQ), the Bidder shall download the BOQ file 

in XLS format from the Tender document. All cells of the XLS document will be protected 

except the field (Bidder’s Name and Rates only in figures), the Bidder is expected to fill in. The 

BoQ XLS document shall contain bundled Macros which shall have to be enabled for 

automatic calculations and “figure to word conversions”. 

 NB: In addition to the composition of the Technical Bid regarding the documents to be 

supplied, the Bidder may also supply additional documents in either of this Bid, as Non-

Sensitive documents, by scanning the related documents in PDF format (100 dps scan 

resolution) and saving them in Bidder’s “My Document” before-hand. The Bidder may suitably 

use any additional document from his “My Documents” for proper justification of his 

Technical Bid. 

10.0 SCOPE OF THE PROPOSAL 

10.1 The scope of the proposal shall cover all the design, engineering drawing etc. specified under 

the accompanying Technical Specification. It shall include the following: 

a.   Detailed design of the equipment / material. 

b. Complete manufacture including testing at works. 

c. Providing engineering drawing, data, operation, manual, etc. for approval by TSECL. 

d.  Packing and transportation from the manufacturer’s works and delivery on FOR  site basis 

and providing supervision of unloading. 

e.  Associated civil works for foundation of structure. 

f. Receipt, storage, preservation and conservation of materials at the site. 

g.    Pre-assembly, if any, handling at site erection, testing and commissioning.  

h. TAKING OVER CERTIFICATE by TSECL’s Engineer-in-charge.                    

10.2 Bids containing deviations from provisions relating to the following clauses shall be considered 

as non-responsive: 

a. Price Basis and Payments: Clause 12.0, Section – II & 33.0, Section – III  

b. Bid Guarantee: Clause 18.0, Section – II  

c. Contract Performance Guarantee: Clause 34.0 of Section-II 



 TRIPURA STATE ELECTRICITY CORPORATION LIMITED 
(A Govt. of Tripura Enterprise) 

 

1
3 

                                      Dy. General Manager, Transmission Division, TSECL,79 – Tilla, Agartala 

 

d. Liquidated Damages: Clause 13.0, General Condition of Contract, Section – III 

e. Guarantee / Warrantee: Clause 14.0 of Section – III  

The determination of a Bid’s responsiveness will be based on the contents of the Bid itself 

without recourse to extrinsic evidence. 

10.3 Bids not covering the entire Scope of Work as above shall be treated as incomplete and hence 

rejected.    

11.0 BID PRICE 

11.1 The Bidder shall quote firm unit rates in the appropriate schedule of the Bid Document, for the 

entire period of schedule / extended schedule if any without any additional cost to TSECL. 
 

11.2 The Bidder shall also furnish the price breakup in the appropriate schedule of Bid Form to 

indicate the following: 

i) Ex-works price of the equipment / materials (including tools and tackles etc.) 

ii) Charges for inland transportation and insurance for delivery of the equipments / 

materials up to their final destinations. 

iii) Lump-sum charges towards unloading, storage & transit insurance, erection, testing and 

commissioning. 

iv) GST, Octroi  duty  /  entry  tax,  GST(Service  tax)  and  any other levies legally payable 

on the transactions between the Owner and the Bidder as per prevailing rates. 

12.0  PRICE BASIS AND PAYMENTS  

12.1  The bidders shall quote firm Price in their price bidding schedule for the entire Scope of Work 

covered under the Technical Specification as required in the Bid, till taking over by TSECL. 

12.2  Bidder shall indicate Bid prices in Indian Rupees only . 

13.0 TAXES AND DUTIES 

13.1 The quoted price shall be deemed to be inclusive but not limited to all taxes and duties, 

Municipal taxes, personnel and corporate tax as applicable, statutory levies, royalties, Custom 

duty and customs related duties, GST Compensation cess, IGST on built-in import content, 

irrespective of whether same is categorically specified or not but exclusive of “CGST and 

SGST”. Admissible CGST and SGST payable by the CONTRACTOR under the provisions of 

applicable law(s) / act(s) shall be payable by TSECL as per CONTRACTORS GST invoice 

raised to TSECL. Prices, taxes, duties including GST on any transaction between 

CONTRACTOR and their Sub-Contractor/supplier shall be included in the Unit Rates quoted 

by the CONTRACTOR. 

13.2 Bidders are required to ascertain themselves the prevailing rates of Custom Duty, GST (SGST, 

CGST, IGST, UGST), any applicable Cess including income tax rates as Applicable on the 

scheduled date of submission of price bids / revised price bid (if any) and TSECL would not 

undertake any responsibility whatsoever in this regard. However, any Statutory variation in 

Taxes and Duties, would be governed as follows- 
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13.3 If any new taxes or duties (including any increase in rate of any existing taxes or duties) are 

levied in India after the date of submission of bids/revised price bids (whichever is later) on any 

payments due to the CONTRACTOR under the CONTRACT other than tax on income, or 

profits of the CONTRACTOR, TSECL shall reimburse the CONTRACTOR the amount of such 

taxes or duties lawfully paid and borne by the CONTRACTOR against proof of payment. 

However, this is applicable within the GUARANTEED COMPLETION DATE only and shall not 

be reimbursed by TSECL during the delayed contractual project completion attributable to 

CONTRACTOR’S account. 

13.4 If any existing taxes or duties are withdrawn or the rate is decreased after the date of 

submission of the bids / revised bids (whichever is later) on any payments due to the 

CONTRACTOR under the CONTRACT other than tax on income, or profits of the 

CONTRACTOR, TSECL shall be entitled to discount in the amount payable to the 

CONTRACTOR of amount equivalent to the amount of such taxes or duties. This is applicable 

within the GUARANTEED COMPLETION DATE and also during the delayed contractual 

Project completion. 

13.5 In case of delayed completion beyond the GUARANTEED COMPLETION DATE even though 

extension of completion time is allowed by TSECL, for reasons solely attributable to 

Contractor, all extra costs on account of changes of statutory regulations/ acts, or increase in 

price on any other account including price variation clause, if any, shall not apply to the 

Contract price and shall be borne by the CONTRACTOR. 

13.6 However, any decrease in taxes and duties during the delayed period shall be passed on to 

TSECL. 

13.7 Income Tax:- TOTAL CONTRACT PRICE shall be inclusive of Income Tax including 

withholding tax (if any) payable in India. TSECL shall deduct Indian Income Tax as per rates 

prescribed for such contracts from time to time, from the payments due to CONTRACTOR and 

issue tax deducted at source certificate to CONTRACTOR. It is the responsibility of the 

CONTRACTOR to file proper income tax return and pay taxes thereon if any, or claim refund 

thereof if any.  

13.8 Personal income tax payable, if any, in respect of salary and perquisites of CONTRACTOR’s 

personnel / SUB-CONTRACTOR’s personnel shall be payable by the individual so deputed by 

CONTRACTOR or SUB-CONTRACTOR. 

It is the responsibility of the individual or CONTRACTOR to file proper income tax return and 

pay taxes thereon if any, or claim refund thereof if any. 

14.0 TIME SCHEDULE 

14.1  The basic consideration and the essence of the Contract shall be strict adherence to the time 

schedule for performing the specified works. 

14.2 The requirement of completion schedule for the works is mentioned in Section – I of this 

document. 
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14.3 The completion schedule as stated in Section – I shall be one of the major factors in 

consideration of the Bids. 

14.4 TSECL reserves the right to request for a change in the work schedule during post-bid 

discussion with successful bidder. 

14.5 The successful Bidder shall be required to submit detailed BAR CHART and finalize the same 

with TSECL, as per the requirement of completion schedule. 

15.0 CONTRACT QUALITY ASSURANCE  

15.1  The Bidder shall include in his proposal, the quality assurance programme containing the 

overall quality management and procedures which he proposed to follow in the performance of 

the works during various phases, as detailed in relevant clause of the General Technical 

Conditions. 

15.2  At the time of award of Contract, the detailed quality assurance programme to be followed for 

the execution of the contract shall be mutually discussed and agreed to and such agreed 

programme shall form part of the contract. 

16.0 INSURANCE  

 The bidder’s insurance liability pertaining to the scope of Works is detailed out in clauses titled 

insurance in General Terms & Conditions of Contract and in Erection Conditions of Contract. 

Bidder’s attention is specifically invited to these clauses. The bid price shall include all the cos t 

in pursuance of fulfilling all the insurance liabilities including storage & erection under the 

Contract. 

17.0 BRAND NAMES / MAKE LIST 

 All the equipments / materials shall be supplied out of the list of the makes as stipulated in 

Annexure – VI attached with this document. Any deviation in this regard shall not be 

entertained and bids having such deviation shall be rejected. In case brand names are not 

specified in the attached technical specification, standard equipments / materials shall be 

supplied. 

18.0 BID GUARANTEE 

18.1  The Bidder shall furnish, as part of its Bid, earnest money for an amount as specified in the 

Notice Inviting Tender (NIT) which is to be paid electronically using the Online Payment Facility 

provided in the portal.    

18.2 The earnest money is required to protect TSECL against the risk of Bidder’s conduct, which 

would warrant the earnest money forfeiture pursuant to Para 18.6.  

18.3 The earnest money shall be deposited in Indian rupees only.  

18.4 Any bid not secured in accordance with Para 18.1 and 18.3 above shall be rejected by TSECL 

as non-responsive. 
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18.5 The earnest money of the unsuccessful Bidders shall be discharged / returned as promptly as 

possible as but not later than 60 days after the expiration of the period of bid validity prescribed 

by the Owner. 

18.6 The earnest money shall be forfeited: 

a) If a Bidder withdraws its bid during the period of bid validity specified by the Bidder on 

the bid form; or 

b) In case of a successful Bidder fails: 

i) to sign the contract; or 

ii) to furnish the performance guarantee. 

18.7 No interest shall be payable by TSECL on the above earnest money. 

19.0 PERIOD OF VALIDITY OF BIDS 

19.1  Bids shall remain valid for 180 days after the date of bid opening prescribed by TSECL, unless 

otherwise specified in this document. A Bid valid for a shorter period shall be rejected by 

TSECL as non-responsive. 

19.2 In exceptional circumstances, TSECL may solicit the Bidder’s consent to an extension of the 

period of Bid validity.  The request and the response thereto shall be made in writing (including 

phone or fax or e_mail).  The Earnest money provided in Section – I shall also be retained upto 

the extended period. No interest shall be payable by TSECL for retaining the earnest money 

upto the extended period. A Bidder may refuse the request without forfeiting the earnest 

money deposited by him. A Bidder granting the request shall not be required or permitted to 

modify his Bid. 

D. SUBMISSION OF BIDS 

20.0 FORMAT OF BID 

20.1  Bids are to be submitted online through the website, and as, stated in Clause 9.0 of ITB of 

Section-II and as per NIT. All the documents uploaded by the Employer form an integral part of 

the contract. Bidders are required to upload all the bidding documents along with the other 

documents, as asked for in the Bid, through the above website and within the stipulated date 

and time mentioned in the Tender. 

20.2 Tenders are to be submitted in two folders at a time for each supply/work, one for Technical 

Proposal and the other for Financial Proposal. The Bidder shall carefully go through the 

requirements and prepare the required documents to be uploaded 

20.3 The bidder shall scan all the documents before uploading and all scanned documents shall be 

of 100 dpi resolution in Portable Document Format (PDF).The scanned documents shall be 

uploaded in the designated locations of Technical Bid and Financial Bid, as prompted by the e-

Procurement website. 

20.4 The Bidder needs to fill up their name and rates for all the items and in the designated Cells of 

the downloaded BOQ for the related supply/work, and upload the same in the designated 

location of Financial Bid. The documents uploaded are virus scanned and digitally signed using 
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the Digital Signature Certificate (DSC). Bidders shall specially take note of all the 

addendum/corrigendum related to the tender and upload the latest documents as part of the 

tender.        

 

20.5  ENVELOP- I (TECHNICAL BID): 

The Technical Bid/Bid Envelop-I should contain scanned copies and/or declarations in the 

following standardized formats. 

My Document (Non-Statutory ):- 

All the below-mentioned documents/certificates are to be uploaded with digital signature in the 

‘My Document’ folder option available after login in the e-procurement portal 

http://tripuratenders.gov.in. Bidders are requested to scan the necessary documents in 100 

dpi resolution into PDF. ‘My Document’ shall be populated prior to real time biding and during 

real time bidding, uploaded documents/certificates in the ‘My Document’ are to be appropriately 

included (Checked) for incorporation in the Bid. 

 

An indicative organization of ‘My Document’ folder and the related documents are indicated 

here under. 

Sl No Folder Name Documents to be uploaded 

 

1 Mfg lic 

Firm Details: 

i. Registration certificate of bidder  
ii. Valid Labor license. 
iii. Valid Labor Insurance 

2 DNIT Documents  i.  Corrigendum, if published 

3 Manpower / Machinery Details i.   Machinery & Manpower in possession of the firm. 

4 Tax related document of bidder i. Professional Tax clearance Certificate (PTCC)/STCC. 
ii. GST registration certificate  
iii. IT return 
iv. PAN Card  

5 Financial details of bidder i. Audited Balance Sheets of last three financial years with 

auditor's certificate regarding annual turnover from contracting 

business in each year.  

6 Misc. document i.  Litigation History 

ii. Notary Declaration regarding De-barred/ Black listed. 

iii. Declaration of the tenderer /Bidder 

iv.  Performance certificate 

v. List of names of Manufacturer. 

vi. Technical  Data: GTPs and Drawings specified in the bid 

 

Statutory Documents:  

After uploading the above mentioned non-statutory documents/certificates, Bidders shall submit the 

following, during real time bidding  

1. Scanned copy of EMD & Tender Fee  certificate in single PDF. 
2. NIT 
3. Bid Document 
4. All annexure with supporting documents/certificates specified in the Bid Document in single PDF. 
5. Technical Data Sheet / GTPs and drawings specified in the Bid Document in PDF. 
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Note-1:  Failure of submission of any one of the above mentioned documents shall render the 

tender to summarily rejection. 

Note-2:  If the company was set up less than five years ago, audited balance sheet for the no of 

years since inception is to be submitted. 

Note-3: Bidders are requested to scan the necessary documents/certificates in 100 dpi 

resolution into PDF. 

 

20.6  Bid Envelop-II  (Financial Bid): 

Documents to be submitted in the Financial Bid are: 

BOQ (Bill of quantity/Price schedule). 

Note: Bill of Quantity (BOQ) i.e. Price schedule, which is the Rate quoting sheet in Ms-excel shall 

be downloaded, filled up properly and uploaded in the financial bid after digital signing. The 

Bidder shall always open the BOQ sheet with Macros Enabled. The Bidder shall quote rates in 

figures only, for all items in the Bill of Quantity (BOQ). 

 

20.7  BOQ (Price Schedule) TAMPERING: The provided BOQ (Price schedule) in the Tender is 

meant for downloading in the Bidders client machine, for entering the relevant fields meant for 

rates & bidder’s particulars and finally uploading in the Financial Bid. The BOQ Excel Sheet is 

Macro enabled and working with the Sheet requires the Macro to be allowed/ enabled to run. 

20.8 Bidders are hereby warned not to tamper the Excel Sheet, make copies and work in a copied 

Sheet or break through the default Work-Sheet Security. Such BOQs with stated violations will 

be treated as Tampered BOQs and Bids uploaded with Tampered BOQs will be summarily 

rejected. 

20.9 Bidders are allowed to bid 24x7 till the time of Bid closing, with option for Re-Submission, 

wherein only their latest submitted Bid will be considered for evaluation. The e-Procurement 

website will not allow any Bidder to attempt bidding, after the scheduled date and time. 

20.10 For any clarifications related to NIT/Bid Document/e-procurement, bidder(s) are requested to 

contact: 

O/o the Dy. General Manager, 

Transmission Division, 

Tripura State Electricity Corporation Limited, 

79- Tilla, Agartala, West Tripura, Pin: 799006. E-mail: dgmtdagt@gmail.com 

21.0 SIGNATURE OF BIDS 

21.1  The Bid must contain the name, residence and place of business of the person or persons 

making the Bid and shall be signed and sealed by the Bidder with his usual signature. The 

names of all persons signing shall also be typed or printed below the signature. 

mailto:dgmtdagt@gmail.com
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21.2  Bid by a partnership must be furnished with full names of all partners and be signed with the 

partnership name, followed by the signature(s) and designation(s) of the authorized partner(s) 

or other authorized representative(s). 

21.3  Bids by Corporation / Company must be signed with the legal name of the Corporation / 

Company by the President, Managing Director or by the Secretary or other person or persons 

authorized to Bid on behalf of such Corporation / Company in the matter. 

21.4  A Bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, 

‘Secretary’, ‘Agent’, or other designation without disclosing his principal shall be rejected. 

21.5  Satisfactory evidence of authority of the person signing on behalf of the Bidder shall be 

furnished with the Bid. 

21.6 The Bidder’s name stated on the proposal shall be exact legal name of the firm. 

21.7  Bids not conforming to all the above requirements of Para 21.0 above may be disqualified. 

21.8 The original tender document shall be digitally signed by the bidder and will be uploaded 

during the eBid as part of the financial bid. 

21.9  The Bidder shall have to give a DECLARATION that he /they have gone through the details 

of the bidding document as per format appended herewith. 

22.0  DEADLINE FOR SUBMISSION OF BIDS 

22.1  TSECL may, at its discretion, extend this deadline for the submission of Bids, in which case all 

rights and obligations of TSECL and Bidders previously subject to the deadline shall thereafter 

be subject to the deadline as extended. 

23.0 MODIFICATION AND WITHDRAWAL OF BIDS 

23.1 Withdrawal of the Bid is permitted. 

23.2  The Bidder may Revise (modify) his Bid as many number of times he wants, till the time of 

Tender Closing. In such case, only last modified Bid would be considered for evaluation.  

24.0  INFORMATION REQUIRED WITH THE PROPOSAL 

24.1  The Bids must clearly indicate the name of the manufacturer, the type of model of each 

principal item of equipment proposed to be furnished and erected. The Bid shall also contain 

drawings and descriptive materials indicating general dimensions, principles of operation, the 

extent of pre-assembly involved, major construction equipment proposed to be deployed, 

method of erection and the proposed erection organizational structure. 

24.2 The above information shall be provided by the Bidder in the form of separate sheets, 

drawings, catalogues, etc. in five copies. 

24.3 Any bid not containing sufficient descriptive material to describe accurately the equipment 

proposed, shall be treated as incomplete and hence rejected. Such descriptive materials and 

drawings submitted by the Bidder shall be retained by TSECL. Any major departure from these 



 TRIPURA STATE ELECTRICITY CORPORATION LIMITED 
(A Govt. of Tripura Enterprise) 

 

2
0 

                                      Dy. General Manager, Transmission Division, TSECL,79 – Tilla, Agartala 

 

drawings and descriptive material submitted shall not be permitted during the execution of the 

Contract without specific written permission of TSECL. 

24.4  Oral statements made by the Bidder at any time regarding quality, quantity or arrangement of 

the equipment or any other matter shall not be considered. 

24.5  Standard catalogue pages and other documents of the Bidder may be used in the Bid to 

provide additional information and data as deemed necessary by the Bidder. 

24.6  In case the ‘Proposal’ information contradicts specification requirements; the specification 

requirements shall govern, unless otherwise brought out clearly in the technical / commercial 

deviation schedule. 

E. BID OPENING AND EVALUATION 

25.0  OPENING OF BIDS BY TSECL 

25.1 The Employer will designate Tender Opening Authority for each and every Bid separately, and 

the Technical bids will be opened online by them at the time and date, as specified in the NIT/ 

Standard Bid Documents. 

25.2 All the Statements, Documents, Certificates, Demand Draft / Bank Guarantee etc. uploaded by 
the Bidders will be verified for technical evaluation. The clarifications and particulars, if any, 
required from the bidders, will be obtained by addressing the bidders directly. The technical 
bids will be evaluated against the specified parameters/ criteria mentioned in the BID, and in 
the same process as done in the case of conventional tenders. The technically qualified 
bidders will be identified and considered for their Financial Bid opening. The result of Technical 
Bids evaluation shall be displayed in the e-procurement portal and all the Bidders who have 
participated in the Tender will be able to access the same. 

25.3  The Bidders or their authorized representatives may remain present at the time of opening of the 

tenders. Either the Bidder himself or one of his representative with proper authorization only 

will be allowed at the time of tender opening. If any of the Bidders is not present at the time of 

opening of tenders, the tender opening authority will, on opening the tender of the absentee 

Bidder, read out and record the deficiencies if any, and this will be binding on the Bidder. 

25.4  The Minutes of the Technical bid opening shall be recorded and signed by the Tender Opening 

Authority as well as Bidders or their Authorized Representatives present and the same shall be 

uploaded and can be accessed in the e-procurement portal 

25.4 The Price bids/Financial bids of all the technically qualified bidders will be opened by the 

concerned Tender Opening Authority at the specified date and time. The same can be tracked 

through the e-procurement portal by all the technically qualified bidders who participated in the 

tender. However, Qualified Bidders or their authorized representatives may remain present at 

the Price Bid (Financial bid) opening. 

25.6  The Financial Bid’s Item-wise Rates and total amount shall be read out, Minutes of the Bid 

opening shall be recorded and the Bidder’s signatures will be taken in the minutes. The result 

of financial bids (Price bids) evaluation shall be displayed in the e-procurement portal and 

Bidders can access the same. 



 TRIPURA STATE ELECTRICITY CORPORATION LIMITED 
(A Govt. of Tripura Enterprise) 

 

2
1 

                                      Dy. General Manager, Transmission Division, TSECL,79 – Tilla, Agartala 

 

25.7  The ‘BOQ comparative chart’ generated & displayed from the e-procurement portal, after the 

opening of financial Bid (which will be displayed as ‘BOQ comparative chart’ at financial bid 

opening summary page), will not be final. 

25.8  Employer will prepare comparative Statement as per the decision of the Financial Bid 

Evaluation Committee in the Employer, which will be appropriately displayed in the e-

procurement portal (this will be displayed at financial bid opening summary page). 

25.9  The Price Bid /Financial Bid of the Unqualified Bidders will not be opened. 

26.0  CLARIFICATION OF BIDS 

26.1  To assist in the examination, evaluation and comparison of Bids, TSECL may, at its discretion, 

ask the Bidder for a clarification of its Bid. The request for clarification and the response shall 

be in writing and no change in the price or substance of the Bid shall be sought, offered or 

permitted. 

27.0  PRELIMINARY EXAMINATION 

27.1 TSECL shall examine the Bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, 

whether the documents have been properly signed and whether the Bids are generally in 

order. 

27.2  The Bidder shall ensure that the prices furnished by him are complete. In the case of not 

quoting of rates of any item (supply) in the downloaded BOQ XLS file, TSECL shall be entitled 

to consider the highest price of the tender for the purpose of evaluation and for the purpose of 

award of the Contact, use the lowest prices of the tender. 

27.3 Prior to the detailed evaluation, TSECL shall determine the substantial responsiveness of each 

Bid w.r.t. Bidding Documents. For purpose of these Clauses, a substantially responsive Bid is 

one which conforms to all the terms and conditions of the Bidding Documents without material 

deviations. A material deviation is one which affects in any way the prices, quality, quantity or 

delivery period of the equipment or which limits in any way the responsibilities or liabilities of 

the Bidder or any right of TSECL as required in these specifications and documents. TSECL 

determination of a Bid’s responsiveness shall be based on the contents of the Bid itself without 

recourse to extrinsic evidence. 

27.4  A Bid determined as not substantially responsive shall be rejected by TSECL and may not 

subsequently be made responsive by the Bidder by correction of the non-conformity.  

27.5 TSECL may waive any minor non-conformity or irregularity in a Bid which does not constitute a 

material deviation, provided such waiver does not prejudice or affect the relative ranking of any 

Bidder 

28.0  COMPARISON OF BIDS       

28.1 Evaluated bid prices of all the bidders shall be compared among themselves to determine the 

lowest evaluated Bid and, as a result of this comparison, the lowest Bid shall be selected for 

consideration of award of the Contract 
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29.0 CONTACTING THE OWNER 

 Bids shall be deemed to be under consideration immediately after they are opened and until 

such time official intimation of award / rejection is made by TSECL to the Bidders. While the 

bids are under consideration, Bidders and / or their representatives or other interested parties 

are advised to refrain from contacting by any means, the Owner and / or his employees / 

representatives on matters relating to the bids under consideration. TSECL, if necessary, shall 

obtain clarifications on the bids by requesting for such information from any or all the Bidders, 

either in writing or through personal contacts as may be necessary. Bidders shall not be 

permitted to change the substance of the bids after the bids have been opened. 

F. AWARD OF CONTRACT 

30.0  AWARD CRITERIA  

30.1  TSECL shall award the Contract to the successful Bidder whose bid has been determined to 

be substantially responsive and has been determined as technically acceptable and lowest 

evaluated Bid, provided further that the Bidder is determined to be qualified to perform the 

Contract satisfactorily. TSECL shall be the sole judge in this regard. 

30.2 Further, TSECL reserves the right to award separate Contracts to two or more parties in line 

with the terms and conditions specified in the accompanying Technical Specifications. 

30.3 On being Awarded with LOA (Letter of Award), the successful bidder should confirm the 

unconditional acceptance of LOA duly signed with stamp. 

31.0  OWNER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

31.1  TSECL reserves the right to accept or reject any bid, and to annul the bidding process and 

reject all bids at any time prior to award of contract, without thereby incurring any liability to the 

affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 

grounds for such action. 

32.0  NOTIFICATION OF AWARD 

32.1  Prior to the expiration of the period of bid validity and extended validity period, if any, TSECL 

shall notify the successful Bidder in writing by registered letter or by telex or FAX, to be 

confirmed in writing by registered letter, that his Bid has been accepted. 

32.2 The Notification of Award / Letter of Award shall constitute the formation of the Contract. 

32.3 Upon the successful Bidder’s furnishing of Contract Performance Guarantee pursuant to 

Clause 12.0 of Section – I. TSECL shall promptly notify each unsuccessful Bidder and will 

discharge its bid guarantee, pursuant to Clause 18.0 (Section – II). 

33.0  SIGNING OF CONTRACT 

33.1  At the same time as TSECL notifies the successful Bidder that its bid has been accepted, 

TSECL shall send the Bidder the detailed Letter of Award.  

33.2 Within 15 (fifteen) days of receipt of the detailed Letter of Award, the successful Bidder shall 

convey in writing unconditional acceptance of the Letter of Award and shall attend the 

respective office of TSECL for signing the contract agreement.       
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34.0  CONTRACT PERFORMANCE GUARANTEE:       

34.1 As a Contract Performance Security, the successful Bidder, to whom the work is awarded, 

shall be required to furnish a contract Performance Guarantee in the shape of Demand Draft / 

Banker Cheque / Bank Guarantee in favour of Tripura State Electricity Corporation Limited 

payable at Agartala, West Tripura or in the shape of Bank Guarantee from a Public Sector / 

Scheduled Indian Bank having paid up capital (net of any accumulated losses) of Rs.100 

Crores or above (the latest annual report of the Bank should support compliance of capital 

adequacy ratio requirement) in the form attached as annexure – II in favour of TRIPURA 

STATE ELECTRICITY CORPORATION LIMITED. The guarantee amount shall be equal to ten 

percent (3 %) of the Contract Price and it shall guarantee the faithful performance of the 

Contract in accordance with the terms and conditions specified in these documents and 

specifications.  

 The contract performance guarantee submitted in the shape of Bank Guarantee shall be valid 

upto guarantee period as per clause – 14 of section – III. 

34.2      The Performance Guarantee shall cover additionally the following guarantees to TSECL: 

a. The successful Bidder guarantees the successful and satisfactory operation of the 

equipment supplied and erected under the Contract, as per the specifications and 

documents. 

b. The successful Bidder further guarantees that the equipment provided and installed by him 

shall be free from all defects in design, material and workmanship and shall upon written 

notice from TSECL fully remedy free of expenses to TSECL such defects as developed 

under the normal use of the said equipment within the period of guarantee specified in the 

relevant clause of the General Terms and conditions. 

34.3   The Contract Performance Guarantee is intended to secure the performance of the entire 

contract.  However, it is not to be construed as limiting the damages under clause entitled 

“Equipment Performance Guarantee” in Technical Specifications and damages stipulated in 

other clauses in the Bidding Documents. 

34.4 The Contract performance Guarantee submitted in the shape of demand draft shall be returned 

to the Contractor without any interest at the end of successful completion and commissioning 

of the work against a Bank Guarantee of equivalent amount from any Public Sector / 

scheduled Indian Bank valid up to the Guarantee period. The Bank Guarantee such deposited 

shall be discharged after expiry of Guarantee period. 

34.5        The contract performance Guarantee shall be forfeited: - 

a) If the contractor fails to start the work as per approved BAR CHART for reasons solely rest 

on him. 

b) If the contractor left / suspends the work without prior written intimation to the owner’s 

Engineer in charge of the work stating the reasons for such suspension of work. 

c) If the contractor left / suspends the work for reasons which are not acceptable to TSECL. 
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35.0 CORRUPT OR FRAUDULENT PRACTICES 

35.1 TSECL expects the bidders / suppliers / contractors to observe the highest standards of ethics 

during the procurement and execution of such contracts. In pursuance of this policy, TSECL 

a. Defines, for the purpose of this provision, the terms set forth below as follows: 

i) “Corrupt practice” means offering, giving, receiving or soliciting of anything of  value to 

influence the action of a official in the procurement process or in contract execution, and  

ii) “Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the owner, and 

includes collusive practice among bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the owner from the 

benefits of free and open competition. 

b. Will reject a proposal for award if it determines the bidder recommended for award has 

engaged a corrupt or fraudulent practice in competing for the contract in question. 

c. Will declare a firm ineligible, either indefinitely or for a stated period of time, if TSECL at 

any time determines that the firm has engaged in corrupt / fraudulent practices in 

competing for, or in executing the contract. 

36.0 CONSIGNEE: 

The Sr. Manager, Transmission Sub-Division, 79 tilla, Agartala.   
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SECTION – III 
GENERAL TERMS & CONDITIONS OF CONTRACT 

A. INTRODUCTION 

1.0 DEFINITION OF TERMS 

1.1 ‘The Contract’ means the agreement entered into between Tripura State Electricity Corporation 

Limited and Contractor as per the Contract Agreement signed by the parties, including all 

attachments and appendices thereto and all documents incorporated by reference therein. 

1.2 ‘Owner’ shall mean TRIPURA STATE ELECTRICITY CORPORATION LIMITED (TSECL) and 

shall include their legal representatives, successors and assigns. 

1.3 ‘Contractor’ or ‘Manufacturer’ shall mean the Bidder whose bid shall be accepted by TSECL for 

award of the Works and shall include such successful Bidder’s legal representatives, 

successors and permitted assigns. 

1.4 ‘Sub-contractor’ shall mean the person named in the Contract for any part of the Works or any 

person to whom any part of the Contract has been sublet by the Contractor with the consent in 

writing of the owner’s Engineer in charge of the work and shall include the legal 

representatives, successors and permitted assigns of such person. 

1.5 ‘Engineer in Charge’ shall mean TSECL’s nominated representative who will sign the 

agreement on behalf of TSECL for the purpose of carrying out the work.  

1.6 The terms ‘Equipment’, ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and 

materials to be provided by the Contractor under the Contract. 

1.7 ‘Works’ shall mean and include the furnishing of equipment, labour and services, as per the 

Specifications and complete erection, testing and putting into satisfactory operation including 

all transportation, handling, unloading and storage at the Site as defined in the Contract. 

1.8 ‘Specifications’ shall mean the Specifications and Bidding Documents forming a part of  the 

Contract and such other schedules and drawings as may be mutually agreed upon. 

1.9 ‘Site’ shall mean and include the land and other places on, into or through which the works and 

the related facilities are to be erected or installed and any adjacent land, paths, street or 

reservoir which may be allocated or used by TSECL or Contractor in the performance of the 

Contract. 

1.10 The term ‘Contract Price’ shall mean the item wise price / lump-sum price quoted by the 

Contractor in his bid with additions and / or deletions as may be agreed and incorporated in the 

Letter of Award, for the entire scope of the works. 

1.11 The term ‘Equipment Portion’ of the Contract price shall mean the ex-works value of the 

equipment. 

1.12 The term ‘Erection Portion’ of the Contract price shall mean the value of field activities of the 

works including erection, testing and putting into satisfactory operation including successful 

completion of performance and guarantee tests to be performed at Site by the Contractor 

including cost of insurances. 
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1.13 ‘Manufacturer’s Works’ or ‘Contractor’s Works’, shall mean the place of work used by the 

manufacturer, the Contractor, their collaborators / associate or sub-contractors for the 

performance of the Contract. 

1.14 ‘Inspector’ shall mean TSECL or any person nominated by TSECL from time to time, to inspect 

the equipment; stores or Works under the Contract and / or the duly authorized representative 

of TSECL. 

1.15 ‘Notification of Award of Contract’ / Letter of Award’ / Telex of Award’ shall mean the official 

notice issued by TSECL notifying the Contractor that his bid has been accepted. 

1.16 ‘Date of Contract’ shall mean the date on which Notification of Award of Contract / Letter of 

Award / Telex of Award has been issued. 

1.17 ‘Month’ shall mean the calendar month. ‘Day or ‘Days’, unless herein otherwise expressly 

defined, shall mean calendar day or days of 24 hours each. 

 A ‘Week’ shall mean continuous period of seven (7) days. 

1.18 “Writing” shall include any manuscript, type written or printed statement, under or over 

signature and / or seal as the case may be. 

1.19 When the words ‘Approved’ subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, 

‘Requested’, ‘As Directed’, ‘Where Directed’, ‘When Directed’, ‘Determined by’, ‘Accepted’, 

‘Permitted’, or words and phrases of like importance are used the approval, judgment, direction 

etc. is understood to be a function of TSECL. 

1.20 “Test on Completion” shall mean such tests as prescribed in the Contract to be performed by 

the Contractor before the work is taken over by TSECL. 

1.21 ‘Start Up’ shall mean the time period required to bring the equipment covered under the 

Contract from an inactive condition, when construction is essentially complete, to the state 

ready for trial operation. The Start-up period shall include preliminary inspection and checkout 

of equipment and supporting sub-system, initial operation of the complete equipment covered 

under the Contract to obtain necessary pre-trial operation data, perform calibration and 

corrective action, shut down, inspection and adjustment prior to the trial operation period. 

1.22 “Initial Operation” shall mean the first integral operation of the complete equipment covered 

under the Contract with the sub-system and supporting equipment in service or available for 

service. 

1.23 ‘Trial Operation’, Reliability Test’, ‘Trial Run’, ‘Completion Test’ shall mean the extended period 

of time after the start up period.  During this trial operation period, the unit shall be operated 

over the full load range.   The length of Trial Operation shall be as determined by the Engineer 

of TSECL unless otherwise specified elsewhere in the Contract. 

1.24 ‘Performance and Guarantee Test’ shall mean all operational checks and tests required to 

determine and demonstrate capacity, efficiency and operating characteristics as specified in 

the Contract Documents. 

1.25 The term ‘Final Acceptance / Taking Over’ shall mean written acceptance of the Works 

performed under the Contract by TSECL, after successful commissioning / completion of 
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Performance and Guarantee Tests, as specified in the accompanying Technical Specification 

or otherwise agreed in the Contract. 

1.26 “Commercial Operation” shall mean the Conditions of Operation in which the complete 

equipment covered under the Contract is officially declared by TSECL to be available for 

continuous operation at different loads upto and including rated capacity. Such declaration by 

TSECL, however, shall not relieve or prejudice the Contractor of any of his obligations under 

the Contract. 

1.27 ‘Guarantee period’ / ’Maintenance Period’ shall mean the period during which the Contractor 

shall remain liable for repair or replacement of any defective part of the works performed under 

the contract. 

1.28 ‘Latent Defects’ shall mean such defects caused by faulty designs, material or work man ship 

which cannot be detected during inspection, testing etc, based on the technology available for 

carrying out such tests. 

1.29 ‘Drawings’, ‘Plans’ shall mean all: 

a. Drawing furnished by TSECL as a basis for Bid Proposals. 

b. Supplementary drawings furnished by TSECL to clarify and to define in greater detail the 

intent of the Contract. 

c. Drawings submitted by the Contractor with his Bid provided such drawings are 

acceptable to TSECL. 

d. Drawings furnished by TSECL to the Contractor during the progress of the Work; and  

e. Engineering data and drawings submitted by the Contractor during the progress of the 

Work provided such drawings are acceptable to the owner’s Engineer in charge of the 

work. 

1.30 “Codes” shall mean the following including the latest amendments and / or replacement, if any:  

a. A.S.M.E. Test Codes. 

b. A.I.E.E.  Test Codes. 

c. American Society of Testing Materials Codes. 

d. Standards of the Indian Standards Institutions. 

e. I.E.E. standards. 

f. I.E.C. standards. 

g. Other Internationally approved standards and / or rules and regulations touching the 

subject matter of the Contract. 

1.31 Words imparting ‘Person’ shall include firms, companies, corporation and association or bodies 

of individuals. 

1.32 Terms and expressions not herein defined shall have the same meaning as are assigned to 

them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) and 

failing that in the General Clauses Act (1897) including amendments thereof if any. 
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1.33 In addition to the above the following definitions shall also apply. 

a. ‘All equipment and materials’ to be supplied shall also mean ‘Goods’. 

b. ‘Constructed’ shall also mean ‘erected and installed’. 

c. ‘Contract Performance Guarantee shall also mean ‘Contact Performance Security’. 

2.0 APPLICATION 

 These General Conditions shall apply to the extent that they are not superseded by provisions 

in other parts of the Contract.  

3.0 STANDARDS 

 The Goods supplied under this Contract shall conform to the standards mentioned in the 

Technical Specifications and when no applicable standard is mentioned; to the authoritative 

standard appropriate to the Goods and such standards shall be the latest issued by the 

concerned institution. 

4.0 LANGUAGE AND MEASURES 

 All documents pertaining to the Contract including specification, Schedules, notices, 

correspondence, operating and maintenance instructions, drawings or any other writing shall 

be written in English language. The Metric System of measurement shall be used exclusively 

in the Contract. 

5.0 CONTRACT DOCUMENTS 

5.1 The term “Contract Documents” shall mean and include the following which shall be deemed to 

form an integral part of the Contract:  

a. Invitation of Bid including letter forwarding the Bidding Documents, Instructions to 

Bidders, General Terms and Conditions of  Contract, Erection Conditions of Contract 

and all other documents included under various other sections. 

b. Specifications of the equipment to be furnished and erected under the Contract as 

brought out in the accompanying Technical Specification. 

c. Contractor’s Bid proposal and the documents attached thereto including the letter of 

clarifications thereto between the Contractor and TSECL prior to the Award of Contract. 

d. All the materials, literature, data and information of any sort given by the Contractor 

along with his bid, subject to the approval of TSECL. 

e. Letter of Award and any agreed variations of the conditions of the documents and 

special terms and conditions of contract if any. 

6.0 USE OF THE CONTRACT DOCUMENTS AND INFORMATION  

 The Contractor shall not communicate or use in advertising, publicity, sales releases or in any 

other medium, photographs or other reproduction of the Works under this contract, or 

descriptions of the site, dimensions, quantity, quality, or other information, concerning the 

Works unless prior written permission has been obtained from TSECL.  
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7.0 JURISDICTION OF CONTRACT  

 The laws applicable to the Contact shall be the laws in force in India. The Courts of Agartala 

shall have exclusive jurisdiction in all matters arising under this Contract. No case can be 

transferred to any place than Agartala. 

8.0 MANNER OF EXECUTION OF CONTRACT 

8.1 The contractor should attend the concerned office of TSECL within 15 (fifteen) days from the 

date of issue of the Letter of Award to the Contractor for signing the contract agreement. 

8.2 The Contractor shall provide for signing of the Contract, Performance Guarantee, appropriate 

power of attorney and other requisite materials.  

8.3 The Agreement shall be signed in two originals and the Contractor shall be provided with one 

signed original and the rest shall be retained by TSECL. 

8.4 The Contractor shall provide free of cost to TSECL all the Engineering data, drawings, and 

descriptive materials submitted with the Bid, in at least six (6) copies to form a part of the 

contract immediately after issue of Letter of Award. 

8.5 Subsequent to signing of the Contract, the Contractor, at his own cost, shall provide TSECL 

with at least ten (10) true copies of Agreement and one soft copy including 6 (six) hard copies 

of the approved drawings within fifteen (15) days after the signing of the Contract.  

9.0 ENFORCEMENT OF TERMS 

9.1 The failure of either party to enforce at any time any of the provisions of this Contract or any 

rights in respect thereto or to exercise any option therein provided, shall in no way be 

construed to be a waiver of such provisions, rights or options or in anyway to affect the validity 

of the Contract. The exercise by either party of any of its rights herein shall not preclude or 

prejudice either party from exercising the same or any other right it may have under the 

Contract. 

10.0 COMPLETION OF CONTRACT      

10.1 Unless otherwise terminated under the provisions of any other relevant clause, this Contract 

shall be deemed to have been completed on the date stipulated in the NIT.  

B. GUARANTEE & LIABILITIES 

11.0 TIME – THE ESSENCE OF CONTRACT 

11.1 The time of completion of the Contract as stipulated in the bidding document by TSECL without 

or with modifications, if any, and so incorporated in the Letter of Award, shall be deemed to be 

the essence of the Contract. The Contractor shall so organize his resources and perform his 

Work as to complete it not later than the date agreed to. 

11.2 The Contractor shall submit a detailed BAR CHART / PERT NETWORK consisting of 

adequate number of activities covering various key phases of the Work such as design, 

procurement, manufacturing, shipment and field erection activities within fifteen (15) days of 

the date of Notice of Award of Contract. This Bar Chart shall also indicate the interface facilities 

to be provided by TSECL and the dates by which such facilities are needed. The Contractor 
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shall discuss with the owner’s Engineer in charge of the work for finalization and approval of 

the Bar Chart by TSECL. The agreed Bar Chart shall form part of the contract documents. 

During the performance of the Contract, if in the opinion of the owner’s Engineer in charge of 

the work, proper progress is not maintained, suitable changes shall be made in the 

Contractor’s operations to ensure proper progress without any cost implication to TSECL. The 

interface facilities to be provided by TSECL in accordance with the agreed Bar Chart shall also 

be reviewed while reviewing the progress of the Contractor.  

11.3 Based on the agreed Bar Chart fortnightly reports shall be submitted by the Contractor as 

directed by the owner’s Engineer in charge of the work. 

11.4 Subsequent to the finalization of the Bar Chart, the Contractor shall make available to the 

owner’s Engineer in charge of the work a detailed manufacturing programme in line with the 

agreed Contract Bar Chart. Such manufacturing programme shall be reviewed, updated and 

submitted to the owner’s Engineer in charge of the work once in every month. 

11.5 The above Bar Charts / manufacturing programme shall be compatible with TSECL computer 

environment and furnished to TSECL on such media as may be desired by TSECL. 

12.0 EFFECTIVENESS OF CONTRACT 

 The Contract shall be considered as having come into force from the date of the Notification of 

Award, unless otherwise provided in the Notification of Award. 

13.0 LIQUIDATED DAMAGES 

13.1 For Equipment Portion (Excluding Spares) & Erection portion 

13.1.1 If the Contractor fails to successfully complete the commissioning within the time fixed under 

the Contract, the Contractor shall pay to TSECL as liquidated damages and not as penalty a 

sum specified for each specified period of delays as below. 

13.1.2 Equipment and materials will be deemed to have been delivered only when all its components, 

parts are also delivered. If certain components are not delivered in time, the equipment and 

materials will be considered as delayed until such time the missing parts are also delivered. 

13.1.3 The total amount of Liquidated Damages (LD) for delay under the Contract will be 

subject to a maximum of 5% of the Contract price for maximum 120 days delay 

exceeding stipulated completion period, beyond that imposition of percentage of LD lies 

at the discretion of TSECL. Fixing of LD shall be the sole responsibility of TSECL.     

13.2 For Spares 

13.2.1 The liquidated damages for delay in supply of spares, beyond the dates stipulated under 

clause 35.0 Section – III shall be ½% (Half per cent) of the price of undelivered spares, per 

week or part thereof.  

13.2.2 The total amount of liquidated damages for delay under the Contract shall be subject to a 

maximum of ten per cent (10%) of the value of spares ordered unless otherwise specifically 

mentioned. 

14.0 GUARANTEE: 
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14.1 The Contractor shall warrant that the equipment shall be new, unused and in accordance with 

the contract documents and free from defects in material and workmanship for a period of 

twelve (12) calendar months commencing immediately upon the satisfactory commissioning. 

The Contractor’s liability shall be limited to the replacement of any defective parts in the 

equipment of his own manufacture or those of his sub-contractors under normal use and 

arising solely from faulty design, materials and/or workmanship provided always that such 

defective parts are repairable at the site and are not in the meantime essential in the 

commercial use of the equipment. Such replaced/defective parts shall be returned to the 

Contractor unless otherwise arranged. No repairs or replacement shall normally be carried out 

by owner’s Engineer in charge of the work when the equipment is under the supervision of the 

Contractor’s supervisory engineer. The successful bidder shall submit BG (Bank 

Guarantee) valid up to the above guarantee period. 

14.2 In the event of any emergency, where in the judgment of the owner’s Engineer in Charge of 

work, delay would cause serious loss or damages, repairs or adjustment may be made by him 

or a third party chosen by him without advance notice to the Contractor and the cost of such 

work shall be paid by the Contractor. In the event such action is taken by the Dy. General 

Manager in Charge of work, the Contractor shall be notified promptly and he shall assist 

wherever possible in making necessary corrections. This shall not relieve the Contractor of his 

liabilities under the terms and conditions of the Contract. 

14.3 If it becomes necessary for the Contractor to replace or renew any defective  portions of the 

Works, the provision of this clause shall apply to portion  of  the Works so  replaced or 

renewed  until  the  expiry  of twelve (12) months from the date of such  replacement or  

renewal. If any defects are not remedied within a reasonable time, the owner’s Engineer in  

Charge  of  work  may  proceed  to do  the  work  at  the Contractor’s  risk and cost, but without 

prejudice to any other rights which TSECL may have against the Contractor in respect of such 

defects. 

14.4 The repaired or new parts shall be furnished and erected free of cost by the Contractor. If any 

repair is carried out on his behalf at the site, the Contractor shall bear the cost of such repairs. 

14.5 The cost of any special or general overhaul rendered necessary during the maintenance period 

due to defects in the equipment or defective work carried out by the Contractor shall be borne 

by the Contractor. 

14.6 The acceptance of the equipment by the owner’s Engineer in Charge of work shall in no way 

relieve the Contractor of his obligation under this clause.  

14.7 In the case of those defective parts, which are not repairable at site but are essential for the 

commercial operation of the equipment, the Contractor and the Owner’s Engineer in Charge of 

work shall mutually agree to a programme of replacement or renewal, which shall minimize 

interruption to the maximum extent in the operation of the equipment. 

14.8 At the end of the guarantee period, the Contractor’s liability ceases except for latent defects. 

For latent defects, the Contractor’s liability as mentioned in clause nos. 14.1 through 14.7 

above shall remain till the end of 5 years from the date of commissioning. 
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 In respect of goods supplied by sub-contractors to the Contractor, where a longer guarantee 

(more than 12 months) is provided by such sub-contractor, TSECL shall be entitled to the 

benefits of such longer guarantee.  

14.9 The provisions contained in this clause shall not be applicable: 

a. If TSECL has not used the equipment according to the generally approved industrial 

practice and in accordance with the conditions of operations specified and in accordance 

with operating manuals, if any. 

b. In cases of normal wear and tear of the parts to be specifically mentioned by the 

Contractor in the offer. 

15.0 TAXES, PERMITS & LICENCES 

 The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed 

against TSECL or the Contractor in pursuance of the Contract. In addition, the Contractor shall 

be responsible for payment of all Indian duties, levies and taxes lawfully assessed against this 

contract.  

16.0 REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS 

16.1 If during the performance of the Contract, owner’s Engineer in charge of the work shall decide 

and inform in writing to the Contractor that the Contractor has  manufactured any equipment, 

material or  part of equipment unsound and imperfect or has furnished any equipment inferior 

to the  quality  specified, the  Contractor on receiving details  of such  defects or deficiencies 

shall at  his  own expense within seven (7) days of his receiving the notice, or otherwise, within 

such time as may be reasonably necessary for making it good, proceed to alter, reconstruct or 

remove such works and furnish fresh equipment/materials up to the standards of the 

specifications. In case, the Contractor fails to do so, the Owner’s Engineer in charge of the 

work may on giving the Contractor seven (7) days notice in writing of his intentions to do so, 

proceed to remove the portion of the works so complained of and at the cost of the Contractor 

perform all such work or furnish all such equipment / materials.  

16.2 The Contractor’s full and extreme liability under this clause shall be satisfied by the payment to 

TSECL of the extra cost, of such replacement procured including erection as provided for in 

the Contract, such extra cost being the ascertained difference between the price paid by 

TSECL for such replacements and the Contract Price by portion for such defective equipment / 

materials / works and repayments of any sum paid by TSECL to the Contractor in respect of 

such defective equipment / material. Should TSECL not so replace the defective equipment / 

materials, the Contractor’s extreme liability under this clause shall be limited to repayment of 

all sums paid by TSECL under the Contract for such defective equipment / materials.    

17.0 PATENT RIGHTS AND ROYALTIES 

 Royalties and fees for patents covering materials, articles, apparatus, devices, equipment or 

processes used in the works shall be deemed to have been included in the Contract Price. The 

Contractor shall satisfy all demands that may be made at any time for such royalties or fees 

and he alone shall be liable for any damages or claims for patent infringements and shall keep 

TSECL indemnified in that regard. The Contractor shall, at his own cost and expense, defend 
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all suits or proceedings that may be instituted for alleged infringement of any patents involved 

in the Works, and, in case of an award of damages, the Contractor shall pay for such award.  

In the event of any suit or other proceedings instituted against TSECL, the same shall be 

defended at the cost and expense of the Contractor who shall also satisfy/comply with any 

decree, order or award made against TSECL. But it shall be understood that no such machine, 

plant, work, material or thing has been used by TSECL for any purpose or any manner other 

than that for which they have been furnished and installed by the Contractor and specified 

under these specifications. Final payment to the Contractor by TSECL shall not be made while 

any such suit or claim remains unsettled. In the event any apparatus or equipment, or any part 

thereof furnished by the Contractor, is in such suit or proceedings held to constitute 

infringement, and its use is enjoined, the Contractor shall at his option and at his own expense, 

either procure for TSECL, the right to continue the use of said apparatus, equipment or part 

thereof, replace it with non-infringing apparatus or equipment or modify it, so it becomes non-

infringing. 

18.0 DEFENCE OF SUITS 

 If any action in court is brought against TSECL for the failure, omission or neglect  on the part 

of the Contractor to perform any acts, matters, or things under the Contract, or for damage or 

injury caused by  the alleged omission or negligence on the part of the Contractor, his agents, 

representatives or his Sub-Contractors, or in connection with any claim based on lawful 

demands of Sub-Contractors, workmen, suppliers or employees, the Contractor shall in all 

such cases indemnify and keep TSECL, from all losses, damages, expenses or decrees 

arising of such action. 

19.0 LIMITATION OF LIABILITIES 

The final payment by TSECL in pursuance of the contract shall mean the release of the 

Contractor form all his liabilities under the Contract. Such final payment shall be made only at 

the end of the Guarantee period, and still such time as the contractual liabilities and 

responsibilities of the Contractor, shall prevail. All other payments made under the Contract 

shall be treated as on-account payments.   

20.0 POWER TO VARY OR OMIT WORK 

20.1 No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter 

referred to as ‘variation’) under the Contract as detailed in the Contract Documents, shall be 

made by the Contractor except as directed in writing by owner’s Engineer in charge of the 

work, but he shall have full powers subject to the provisions hereinafter contained, from time to 

time during the execution of the Contract, by notice in writing to instruct the Contractor to make 

such variation without prejudice to the Contract. The Contractor shall carry out such variation 

and be bound by the same conditions as far as applicable as though the said variations 

occurred in the Contract Documents. If any suggested variations would, in the opinion of the 

Contractor, if carried out, prevent him from fulfilling any of his obligations or guarantees under 

the Contract, he shall notify the owner’s Engineer in charge of the work thereof in writing and 

the owner’s Engineer in charge of the work  shall decide forthwith whether or no t, the same 

shall be carried out and if the owner confirm his instructions, the Contractor’s obligations and 
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guarantees shall be modified to such an extent as may be mutually agreed. Any agreed 

difference in cost occasioned by any such variation shall be added to or deduced from the 

Contract Price as the case may be. 

20.2 In the event of the owner requiring any variation, a reasonable and proper notice shall be given 

to the Contractor to enable him to work his arrangement accordingly, and in cases where 

goods or materials are already prepared or any design, drawings or pattern made or work done 

requires to be altered, a reasonable and agreed sum in respect thereof shall be paid to the 

Contractor. 

20.3 In any case in which the Contractor has  received instructions from the owner’s  Engineer in 

charge of the work as to the requirement of carrying out the alterations  or  additional  or  

substituted work which either then or later on, shall in the opinion of the Contractor, involve a 

claim for additional payment, the Contractor shall immediately and in no case  later than thirty 

(30) days, after receipt of the instructions aforesaid and before carrying out the instructions, 

advise the Owner’s Engineer in charge of the work to that effect. But the Owner’s Engineer in 

charge of the work shall not become liable for the payment of any charges in respect of any 

such variations, unless the instructions for the performance of the same shall be confirmed in 

writing by the owner’s Engineer in charge of the work. 

20.4 If any variation in the Works results in reduction of Contract Price, the parties shall agree, in 

writing, to the extent of any change in the price, before the Contractor proceeds with the 

change. 

20.5 In all the above cases, in the event of a disagreement as to the reasonableness of the said 

sum, the decision of owner’s Engineer in charge of the work shall prevail. 

20.6 Notwithstanding anything stated above in this clause, owner’s Engineer in charge of the work 

shall have the full power to instruct the Contractor, in writing, during the execution of the 

Contract to vary the quantities of the items or groups of items in accordance with the provisions 

of clause entitled ‘Change of Quantity in Section – III’.  The Contractor shall carry out such 

variations and be bound by the same conditions as though the said variations occurred in the 

Contract Documents.   

21.0 ASSIGNMENT AND SUB-LETTING OF CONTRACT 

21.1 The Contractor may, after informing owner’s Engineer in charge of the work and getting his 

written approval, assign or sub-let the Contract or any part thereof other than supply of main 

equipments and any part of the plant for which makes are identified in the Contract.  Suppliers 

of the equipment not identified in the Contract or any change in the identified suppliers shall be 

subjected to approval by the owner’s Engineer in charge of the work.  The experience list of 

equipment vendors under consideration by the Contractor for this Contract shall be furnished 

to the owner’s Engineer in charge of the work for approval, prior to procurement of all such 

items / equipment. Such assignment / sub-letting shall not relieve the Contractor of any 

obligation, duty or responsibility under the Contract. Any assignment as above, without prior 

written approval of the owner’s Engineer in charge of the work, shall be void. 

21.2 For components / equipment procured by the Contractor for the purposes of the Contract, after 

obtaining the written approval of TSECL, the Contractor’s purchase specifications and 
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enquiries shall call for quality plan to be submitted by the suppliers along with their proposals. 

The quality plans called for from the Vendors shall set out, during the various stages of 

manufacture and installation, the quality practices and procedures followed by the Vendors 

quality control organization, the relevant reference document / standard used, acceptance 

level, inspection documentation raised, etc. Such quality plans of the successful vendors shall 

be discussed and finalized in consultation with the owner’s Engineer in charge of the work and 

shall form part of the purchase order/contract between the Contractor and the Vendor. Within 

three weeks of the release of the purchase orders / contracts for such bought out items / 

components, a copy of the same without price details but together with detailed purchase 

specifications, quality plans and delivery conditions shall be furnished to the owner’s Engineer 

in charge of the work by the Contractor. 

22.0 CHANGE OF QUANTITY  

22.1 During the execution of the Contract, TSECL reserves the right to increase or decrease the 

quantities of items under the Contract but without any change in unit price or other terms & 

conditions. Such variations shall not be subjected to any limitation for the individual items but 

the total variations in all such items including items not covered under the Contract shall be 

limited to ±25%.                                       

22.2 The base unit rates, as identified in the Contract shall however remain constant during the 

currency of the contract. In case, the unit rates are not available in the contract, the same shall 

be worked out as below: - 

i) If the rates for the additional, altered or substituted work are specified in the contract, the 

contractor is bound to carry the additional, altered or substituted work at the same rates 

as are specified in the contract. 

ii) If the rates for the additional, altered or substituted work are not specifically provided in 

the contract, the rates will be derived from a similar class of work as are specified in the 

contract. 

iii) If the rates for the additional, altered or substituted work includes any work for which no 

rate is specified in the contract / can not be derived from the similar class of work in the 

contract, then such work shall be carried out at the rates which will be determined on the 

basis of current schedule of rate of TSECL above minus / plus the percentage which the 

total contract amount bears to the estimated cost put to tender. Provided always if the 

rate for particular part or parts of the item is not available in the schedule of rates the 

rate of such part or parts will be determined by TSECL of the work on the basis of the 

prevailing market rate when the work was done. 

iv) If the rates for the additional, altered or substituted work can not be determined in the 

manner specified in sub-clause i, ii & iii above, then the contractor shall within 7 (seven) 

days of receipt of order to carry out the order, inform the owner’s Engineer in charge of 

the work of rate which it is his intention to charge for such class of work, supported by 

analysis of rate or rates claimed, and TSECL shall determine the rate or rates claimed 

with mutual settlement with the contractor. 
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v) The deviation limit referred to above is the net effect (algebraically sum) of all additions 

and deductions ordered. 

vi) Time for the completion of the work shall be extended in the proportion that the altered, 

additional or substituted work bears to the original contract of the work and the certificate 

of the owner’s Engineer in charge of the work shall be conclusive for approval of the time 

extension by TSECL. 

vii) The contractor shall submit to owner’s Engineer-in-charge of the work the time extension 

application as per proforma attached at Annexure – III.  

23.0 PACKING, FORWARDING AND SHIPMENT 

23.1 The Contractor, wherever applicable, shall after proper painting, pack and crate all equipment 

in such a manner as to protect them from deterioration and damage during rail and road 

transportation to the site and storage at the site till the time of erection. The Contractor shall be 

held responsible for all damages due to improper package. 

23.2 The Contractor shall notify the owner’s Engineer in charge of the work of the date of each 

shipment from his works, and the expected date of arrival at the site.  

23.3 The Contractor shall also give all shipping information concerning the weight, size and content 

of each packing including any other information the owner’s Engineer in charge of the work 

may require. 

23.4 The Contractor shall prepare detailed packing list of all packages and containers, bundles and 

loose materials forming each and every consignment dispatch to Site.   

 The Contractor shall further be responsible for making all necessary arrangements for loading, 

unloading and other handling, right from his works up to the Site and also till the equipment is 

erected, tested and commissioned. He shall be solely responsible for proper storage and safe 

custody of all equipment.   

24.0 CO-OPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS 

 The Contractor shall agree to cooperate with the TSECL’s Consulting Engineers and freely 

exchange with them such technical information, as is necessary to obtain the most efficient 

and economical design and to avoid unnecessary duplication of efforts. The owner’s Engineer 

in charge of the work shall be provided with three copies of all correspondence addressed by 

the Contractor to the consulting Engineers of TSECL in respect of such exchange of technical 

information. 

25.0 NO WAIVER OF RIGHTS 

 Neither the inspection by TSECL nor any order by TSECL for payment of money or any 

payment for or acceptance of, the whole or any part of the Works by the owner’s Engineer in 

charge of the work, nor any extension of time, nor any possession taken by the owner’s 

Engineer in charge of the work shall operate as a waiver of any provision of the Contract, or of 

any power herein reserved to TSECL or any right to damages herein provided nor shall any 

waiver of any breach in the Contract be held to be a waiver of any other or subsequent breach.  
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26.0 CERTIFICATE NOT TO AFFECT RIGHT OF TSECL AND LIABILITY OF CONTRACTOR 

 No  interim  payment certificate of the owner’s Engineer in charge of the work, nor  any  sum  

paid on account  by TSECL, nor any extension of time  for execution of the Works granted by 

TSECL shall affect or prejudice the rights of TSECL  against the Contractor or relieve the 

Contractor of his obligation for  the due  performance of the Contractor, or be interpreted as 

approval of the Works done or of the equipment furnished and no certificate shall create 

liability for TSECL to pay for alterations, amendments, variations or additional works not 

ordered, in writing, by the owner’s Engineer in charge of the work or discharge the liability of  

the Contractor for the payment of damages whether due, ascertained or certified or not or any 

sum against the payment of which he is  bound to indemnify TSECL, nor shall any such 

certificate nor the acceptance by him of any sum paid on account or otherwise affect or 

prejudice the rights of TSECL against the Contractor. 

27.0 INSPECTION AND TESTING OF EQUIPMENTS & MATERIALS 

27.1 All equipments / materials shall be inspected by the inspecting officer / team of TSECL / 

TPIA (Third Party Inspecting Agency) as nominated by TSECL unless otherwise waived 

by TSECL during execution of the contract in special circumstances.   

27.2 After manufacturing or at the stage of dispatch of equipments / materials the contractor shall 

give intimation to the owner’s Engineer in charge of the work for conducting inspection of 

equipments / materials at manufacture’s works or at recognized testing laboratories  to be 

arranged by the contractor. The intimation shall be made at least 15 (fifteen) days before 

the equipments / materials become ready for dispatch. 

27.3 Pre – dispatch inspection and testing of equipments / materials as specified above shall be 
conducted at the risk and cost of the Contractor. The Contractor shall also bear the to and fro 
travelling, food and lodging charges of the inspecting Officer / team of TSECL.  

27.4 All equipments / materials shall be dispatched by the contractor only after issuance of 
Materials Dispatch Clearance Certificate (MDCC) by the TSECL authority.  

28.0 TRAINING OF OWNER’S PERSONNEL 

28.1 The Contractor shall undertake to train free of cost, two engineering personnel selected and 

sent by TSECL at the works of the manufacturer. The period and nature of training for the 

personnel shall be agreed upon mutually between the Contractor and TSECL. These 

engineering personnel shall be given special training in the shops, where the equipment shall 

be manufactured and / or in their Collaborator’s works and where possible, in any other plant 

where equipment manufactured by the Contractor or his Collaborator is under installation, 

operation, or testing to enable those personnel to become familiar with the equipment being 

supplied by the Contractor.  

28.2 All traveling and living expenses for the engineering personnel to be trained during the total 

period of training shall be borne by the Contractor. These engineering personnel, while 

undergoing training, shall be responsible to the Contractor for discipline. 

28.3 TSECL shall not be entitled for any rebate, whatsoever on any account in the event of his 

failing to avail of the training facilities, for any reason. 

29.0 PROGRESS REPORTS AND PHOTOGRAPHS        
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 During the various stages of the Work in the pursuance of the Contract, the Contractor  shall  

at  his  own  cost   submit  periodic progress  reports as may be reasonably required by the 

owner’s Engineer in charge of the work with such materials as, charts, Bar Charts, 

photographs, test certificates, etc. Such progress reports shall be in the form and size as may 

be required by the owner’s Engineer in charge of the work and shall be submitted in at least 

three (3) copies. 

30.0 TAKING OVER 

 Upon successful completion of all the tests to be performed at Site on equipment furnished and 

erected by the Contractor, the owner’s Engineer in charge of the work shall issue to the 

Contractor a Taking over Certificate as a proof of the final acceptance of the equipment. 

Such certificate shall not unreasonably be withheld.  

C. CONTRACT SECURITY AND PAYMENTS         

31.0 CONTRACT PERFORMANCE GUARANTEE 

 The Contractor shall furnish contract performance guarantee as specified in clause 12.0 of 

Section – I for the proper fulfillment of the Contract within fifteen (15) days of “Notice of Award 

of Contract.”  

32.0 PAYMENT 

32.1 The payment to the Contractor for the performance of the Works under the Contract will be 

made by TSECL as per the guidelines and conditions specified herein. All payment made 

during the Contract shall be on account payments only. The final payment will be made on 

completion of all Works and on completion of warranty / guaranty period including fulfillment by 

the Contractor of all his liabilities under the Contract.  

32.2 Currency of Payment 

 All payments under the Contract shall be in Indian Rupees only. 

32.3 Due Dates for Payments  

 TSECL will make progressive payment as and when the payment is due as per the terms of 

payment set forth as herein after. 

33.0 MODE OF PAYMENT 

 Payment due on supply / erection of Equipment & materials / services shall be made by the 

owner’s Engineer in charge of the work through account payee Banker cheque. 

33.1 TERMS OF PAYMENT  

                    The terms of payments for various activities under the contract are as follows: 

33.1.1 Minimum bill value in a single R/A bill shall not be less than 5% of the contract value. 

33.1.2 Price of Supply and Erection: 

 The terms of payments for price of all equipment / materials and erection are detailed herein 

after.  
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A) For supply of Equipment / materials: 

i) 80% of the cost of equipment / materials after fulfillment of the following 

requirements:  

a. Acknowledgement of Letter of Award. 

b. Submission of contract performance guarantee as per clause 12.0 (Section – I). 

c. Submission of a detailed Bar Chart based on the work schedule stipulated in 

the Bid document and its approval by TSECL. 

d. Signing of contract agreement. 

e. On production of dispatch documents including the material inspection 

clearance certificate (MICC) issued by the inspecting officer / team of TSECL/ 

TPIA. 

f. On receipt of materials at site.  

ii) 10% of the cost of equipment / materials after successful erection at site. 

iii) Balance 10% of the cost of equipment / materials after successful commissioning. 

33.1.3 All further payments under the Contract shall be made as stipulated in the Contract document 

after signing the Contract Agreement.      

33.1.4 Inland Transportation & Insurance 

 Inland transportation (including port handling) and inland insurance charges shall be borne by 

the contractor and TSECL in no way shall be liable for the inland transportation and insurance 

charges. 

33.1.5 Spares 

 The Ex-works price components including packing and forwarding charges of spares shall be 

paid as indicated below: - 

a. On receipt and storage at Site and on physical verification by the owner’s Engineer in 

charge of the work.  

33.1.6 DEDUCTION FROM CONTRACT PRICE 

                   All costs, damages or expenses which TSECL may have paid, for which under the Contract, 

the Contractor is liable, will be deducted from the progressive bill of the contractor.   

D. SPARES 

34.0 SPARES       

34.1 All the spares for the equipment under the Contract will, strictly, conform to the specification 

and documents and will be identical to the corresponding main equipment / components 

supplied under the Contract and shall be fully interchangeable.      

34.2 All the mandatory spares covered under the Contract shall be produced along with the main 

equipment as a continuous operation and the delivery of the spares will be affected along with 
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the main equipment in a phased manner and the delivery would be completed by the 

respective dates for the various categories of equipment as per the agreed Bar chart. In case 

of recommended spares, the above will be applicable provided the order for the recommended 

spares has been placed with the Contractor prior to commencement of manufacture of the 

main equipment.    

34.3 The quality plan and the inspection requirement finalized for the main equipment will also be 

applicable for the corresponding spares. 

34.4 The Contractor will provide TSECL with the manufacturing drawings, catalogues, assembly 

drawings and any other documents required by TSECL so as to enable the Owner to identity 

the recommended spares. Such details will be furnished to TSECL as soon as they are 

prepared but in any case not later than six months prior to commencement of manufacture of 

the corresponding main equipment. 

34.5 The Contractor will provide TSECL with all the addresses and particulars of his sub-suppliers 

while placing the order on vendors for items / components / equipment covered under the 

Contract and will further ensure with his vendors that TSECL, if so desires, will have the right 

to place order(s) for spares directly on them on mutually agreed terms based on offers of such 

vendors. 

35.0 WARRANTEE FOR SPARES 

 The Contractor shall warrant that all spares supplied will be new and in accordance with 

Contract Documents and will be free from defects in design, materials and workmanship and 

shall further guarantee as under: 

35.1 For 3 years operational spares (both mandatory and recommended) 

a. For any item of spares ordered or to be ordered by TSECL for 3 years operational 

requirement of the plant which is manufactured as a continuous operation together with 

the corresponding main equipment/component, the warranty will be 12 months from the 

scheduled date of commercial operation of the last unit of main equipment under the 

Contract.  In case of any failure in the original component/equipment due to faulty 

designs, materials and workmanship, the corresponding spare parts, if any, supplied will 

be replaced without any extra cost to TSECL unless a joint examination and analysis by 

TSECL and the Contractor of such spare parts prove that the defect found in the original 

part that failed, can safely be assumed not to be present in spare parts. Such replaced 

spare parts will have the same warranty as applicable to the replacement made for the 

defective original part/ component provided that such replacement for the original 

equipment and the spare replaced are again manufactured together. The discarded 

spare parts will become the property of the Contractor as soon as they have been 

replaced by the Contractor. 

b. For the item of spares ordered / to be ordered by TSECL for 3 years operational 

requirement of the equipment, which with the written approval of the Owner, are not 

manufactured as a continuous operation together with the manufacture of the 

corresponding main equipment / component, will be warranted for 6000 hrs of trouble 

free operation, if used within a period of 18 months (reckoned from the date of delivery at 
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Site).  However, if such spare parts are put to use after 18 months of the delivery at site 

then the guarantee of such spares will stand valid till the expiry of 36 months from the 

scheduled date of the completion of commissioning of the last unit of equipment or 6000 

hrs of trouble free operation after such spares are put in service, whichever is earlier. 

c. For long Term Requirement. 

 For items of spares that may be ordered by TSECL to cover requirements beyond 3 

years of initial operation of the plant, the warranty will be till the expiry of 6000 hrs. of 

trouble free operation if used within a period of 18 months from the date of delivery at 

Site.  For items of spares that may be used after 18 months from the date of delivery at 

Site, the warranty period will be 12 months from the date they are put to use or 6000 hrs 

of trouble free operation, whichever is earlier. 

35.2 The warranty of spares that are not used within 18 months from the respective dates of the 

delivery at Site covered in Para (b) & (c) above will, however, be subject to the condition that 

all such spares have been stored / maintained / preserved in accordance with Contractor’s 

standard recommended practice, if any, and the same have been furnished to TSECL. 

35.3 To enable TSECL to finalize the requirement of recommended spares which are ordered 

subsequent to placement of order for main equipment in addition to necessary technical 

details, catalogue and such other information brought-out here-in-above, the Contractor will 

also provide a justification in support of reasonableness of the quoted prices of spares which 

will, inter-alia, include documentary evidence that the prices quoted by the Contractor are not 

higher than those charged by them from other customers in the same period. 

35.4 In addition to the spares recommended by the Contractor, if TSECL further identifies certain 

particular items of spares, the Contractor will submit the prices and delivery quotations for 

such spares within 30 days of receipt of such request with validity period for 6 months for 

consideration of placement of order for additional spares, if TSECL so desires. 

35.5 The Contractor shall guarantee the long-term availability of spares to                                          

TSECL for the full life of the equipment covered under the Contract. The Contractor shall 

guarantee that before going out of production of spare parts of the equipment, he shall give at 

least twelve (12) months advance notice so that the latter may order his bulk requirement of 

spares, if he so desires.  The same provision will also be applicable to Sub-Contractor of any 

spares by the Contractor or his Sub-Contractors.  Further, in case of discontinuance of 

manufacture of any spares by the Contractor or his Sub-Contractors, the Contractor will 

provide TSECL, two years in advance, full manufacturing drawings, material specifications and 

technical information required by TSECL for the purpose of manufacture of such items. 

35.6 Further in case of discontinuance of supply of spares by the Contractor or his Sub-contractors, the 

Contractor will provide TSECL with full information for replacement of such spares with other 

equivalent makes, if so required by TSECL. 

35.7 The prices of all future requirements of items of spares beyond 3 years operational 

requirement will be derived from the corresponding ex-works price at which the order for such 

spares have been placed by TSECL as part of mandatory spares or recommended spares. Ex-

works order price of future spares shall be computed in accordance with the price adjustment 
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provisions covered under the main Contract excepting that ‘the base indices will be counted 

from he scheduled date of successful completion of trial operation of the last equipment under 

the main project and there will be no ceiling on the amount of narration in the prices.  The 

above option for procuring future long term requirement of spares by TSECL shall remain valid 

for a period of 5 years from successful completion of commissioning of the last unit of 

equipment. 

35.8 The Contractor will indicate in advance the delivery period of the items of spares, which 

TSECL may procure in accordance with above Sub-clause. In case of emergency 

requirements of spares, the Contractor would make every effort to expedite the manufacture 

and delivery of such spares on the basis of mutually agreed time schedule. 

35.9 In case the Contractor fails to supply the mandatory, recommended or long term spares in 

accordance with the terms stipulated above, TSECL shall be entitled to purchase the same 

from alternate sources at the risk and the cost of the Contractor and recover from the 

Contractor, the excess amount paid by TSECL over the rates worked out on the above basis.  

In the event of such risk purchase by TSECL, the purchases will be as per the works and 

procurement policy of TSECL prevalent at the time of such purchases and  at his option, may 

include a representative of the Contractor in finalizing the purchases. 

35.10 It is expressly understood that the final settlement between the parties in terms of the relevant 

clauses of the Bidding Documents shall not relieve the Contractor of any his obligations under 

the provision of long term availability of spares unless otherwise discharged in writing by 

TSECL. 

E. RISK DISTRIBUTION 

36.0 TRANSFER OF TITLE 

36.1 This Transfer of Title of equipments / materials shall not be constructed to mean the 

acceptance and the consequent “Taking Over” of equipment and materials. The Contractor 

shall continue to be responsible for the quality and performance of such equipment and 

materials and for their compliance with the specifications until “Taking Over” and the fulfillment 

of guarantee provisions of this Contract. 

36.2 This Transfer of Title shall not relieve the Contractor from the responsibility for all risks of loss 

or damage to the equipment and materials as specified under the clause entitled “Insurance” of 

this Section. 

37.0 INSURANCE 

37.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent 

to the Works and obligatory in terms of law to protect his interest and interests of TSECL 

against all perils detailed herein. The form and the limit of such insurance as defined herein 

together with the under-writer in each case shall be acceptable to TSECL. However, 

irrespective of such acceptance, the responsibility to maintain adequate insurance coverage at 

all times during the period of Contract shall be of the Contractor alone. The Contractor’s failure 

in this regard shall not relieve him of any of his contractual responsibilities and obligations. The 

insurance covers to be taken by the Contractor shall be in a joint name of TSECL and the 
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Contractor. The Contractor shall, however, be authorized to deal directly with Insurance 

Company or Companies and shall be responsible in regard to maintenance of all insurance 

covers. Further the insurance should be in freely convertible currency. 

37.2 Any loss or damage to the equipment during handling, transportation, storage, erection, putting 

into satisfactory operation and all activities to be performed till the successful completion of 

commissioning of the equipment shall be to the account of the Contractor. The Contractor shall 

be responsible for preference of all claims and make good the damages or loss by way of 

repairs and/or replacement of the equipment, damaged or lost.  The transfer of title shall not in 

any way relieve the Contractor of the above responsibilities during the period of Contract. The 

Contractor shall provide TSECL with copy of all insurance policies and documents taken out by 

him in pursuance of the Contract.  Such copies of documents shall be submitted to TSECL 

immediately after such insurance coverage. The Contractor shall also inform TSECL in writing 

at least sixty (60) Days in advance regarding the expiry / cancellation and / or change in any of 

such documents and ensure revalidation, renewal etc., as may be necessary well in time. 

37.3 The perils required to be covered under the insurance shall include, but not be limited to fire 

and allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss or 

damage in transit, theft, pilferage, riot, strikes, social unrest and malicious damages, civil 

commotion, weather conditions, accidents of all kinds, etc. The scope of such insurance shall 

be adequate to cover the replacement / reinstatement cost of the equipment for all risks up to 

and including delivery of goods and other costs till the equipment is delivered at Site. The 

insurance policies to be taken should be on replacement value basis and / or incorporating 

escalation clause. Notwithstanding the extent of insurance cover and the amount of claim 

available from the underwriters, the Contractor shall be liable to make good the full 

replacement / rectification value of all equipment / materials and to ensure their availability as 

per project requirements.                                                              

37.4 All costs on account of insurance liabilities covered under the Contract will be to Contractor’s 

account and will be included in Contract Price, However, TSECL may from time to time, during 

the pendency of the Contract, ask the Contractor in writing to limit the insurance coverage, 

risks and in such a case, the parties to the Contract will agree for a mutual settlement, for 

reduction in Contract price to the extent of reduced premium amount. The Contractor, while 

arranging the insurance shall ensure to obtain all discounts on premium, which may be 

available for higher volume or for reason of financing arrangement of the project. 

37.5 The clause entitled ‘Insurance’ under the Section – IV, covers the additional insurance 

requirements for the portion of the works to be performed at the Site. 

38.0 LIABILITY FOR ACCIDENTS AND DAMAGES 

 Under the Contract, the Contractor shall be responsible for loss or damage to the equipment 

until the successful completion of commissioning as defined else-where in the Bidding 

Documents. 

38.1 DELAYS BY TSECL OR HIS AUTHORISED AGENTS 
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 In case the Contractor’s performance is delayed due to any act on the part of TSECL or his 

authorized agents, then the Contractor shall be given due extension of time for the completion 

of the Works, to the extent of such act on the part of TSECL has caused delay in the 

Contractor’s performance of the Contract. 

 Regarding reasonableness or otherwise of the extension of time, the decision of the TSECL 

shall be final.  

39.0 DEMURRAGE, WHARFAGE, ETC. 

 All demurrage, wharf-age and other expenses incurred due to delayed clearance of the 

material or any other reason shall be to the account of the Contractor. 

40.0 FORCE MAJEURE 

40.1 Force majeure is herein defined as any cause which is beyond the control of the Contractor or 

TSECL as the case may be, which they could not foresee or with a reasonable amount of 

diligence could not have foreseen and which substantially affects the performance of the 

Contract, such as: 

a. Natural phenomena, including but not limited to floods, droughts, earthquakes and 

epidemics; 

b. Acts of any Government including but not limited to war, declared or undeclared, 

quarantines, and embargoes. 

 Provided the contractor shall within fifteen (15) days from the occurrence of such a cause 

notify TSECL in writing of such causes, acceptance of which will be given by TSECL after 

verification. 

40.2 The Contractor or TSECL shall not be liable for delays in performing his obligations resulting 

from any force-majeure cause as referred to and /or defined above.  

 The date of completion will, subject to hereinafter provided, be extended by a reasonable time. 

In such case the contractor shall submit to owner’s Engineer-in-charge of the work the time 

extension application as per proforma attached at Annexure – III. 

41.0 SUSPENSION OF WORK 

41.1 TSECL reserves the right to suspend and reinstate execution of the whole or any part of the 

Works without invalidating the provisions of the Contract. Orders for Suspension or 

reinstatement of the Works will be issued by TSECL to the Contractor in writing. The time for 

completion of the works will be extended for a period equal duration of the suspension. 

42.0 CONTRACTOR’S DEFAULT 

42.1 If the Contractor shall neglect to execute the Works with due diligence and expertise or shall 

refuse or neglect to comply with any reasonable order given to him, in the Contract by the 

owner’s Engineer in charge of the work in connection with the works or shall contravene the 

provisions of the Contract, TSECL may give notice in writing to the Contractor to make good 

the failure, neglect or contravention complained of. Should the Contractor fail to comply with 

the notice within thirty (30) days from the  date of  serving the notice, then and in such case 
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TSECL shall be at liberty to employ other workmen and forthwith execute such part of the 

Works as the Contractor, may  have  neglected to do or  if TSECL shall think fit, without 

prejudice to any other right he may have under the Contract to take the work wholly or in part 

out of the Contractor’s hands and re-contract with any other person or persons to complete the 

works or any part thereof and in that event TSECL shall  have free use of all Contractor’s 

equipment that may have been at the time on the Site in connection with the works without 

being responsible to the Contractor for fair wear and tear thereof and to the exclusion of any 

right of the Contractor over the same, and TSECL shall be entitled to retain and apply any 

balance which may otherwise be due on the Contract by him to the Contractor, or such part 

there of as may be necessary, to the payment of the cost of executing the said part of the Work 

or of completing the Works as the case may be. If the cost of completing of Works or executing 

a part there of as a foresaid shall exceed the balance due to the Contractor, the Contractor 

shall pay such excess. Such payment of excess amount shall be independent of the liquidated 

damages for delay, which the Contractor shall have to pay if the completion of Works is 

delayed. 

42.2 In addition, such action by TSECL as aforesaid shall not relieve the  Contractor of his liability to 

pay liquidated damages for delay in completion of Works as defined in clause 13.0 of this 

Section. 

42.3  Such action by TSECL as aforesaid, the termination of the Contract under this clause shall 

neither entitle the Contractor to reduce the value of the Contract Performance Guarantee nor 

the time thereof. The Contract Performance Guarantee shall be valid for the full value and for 

the full period of the Contract including guarantee period. 

43.0 TERMINATION OF CONTRACT ON OWNER’S INITIATIVE 

43.1 TSECL reserves the right to terminate the Contract either in part or in full due to reasons 

stipulated in the clause entitled “Contractor’s Default.” TSECL shall in such an event give 

fifteen (15) days notice in writing to the Contractor of his decision to do so. 

43.2 The contractor upon receipt of such notice shall discontinue the work on the date and to the 

extent specified in the notice.  

43.3 If the contractor is an individual or a proprietary concern and the individual or the proprietor 

dies and if the Contractor is a partnership concern and one of the partners dies then unless 

TSECL is satisfied that the legal representatives of the individual contractor or of the proprietor 

of propriety concern and in the case of partnership, the surviving partners, are capable of 

carrying out and completing the Contract, TSECL shall be entitled to cancel the Contract as to 

its uncompleted part without being in any way  liable to payment of any compensation to the 

estate of deceased Contractor and/or to the surviving partners of the Contractor’s firm on 

account of the  cancellation of the Contract.  The decision of TSECL that the legal 

representatives of the deceased Contractor or surviving partners of the Contractor’s firm 

cannot carry out and complete the Contract shall be final and binding on the parties.  

F. RESOLUTION OF DISPUTES 

44.0 SETTLEMENT OF DISPUTES 
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44.1 Any dispute(s) or difference (s) arising out of or in connection with the Contract shall, to the 

extent possible, be settled amicably between the parties. 

44.2 If any dispute or difference of any kind, whatsoever, shall arise between the owner’s Engineer 

in charge of the work and the Contractor, arising out of the Contract for the performance of the 

Works whether during the progress of the Works or after its completion or whether before or 

after the termination, abandonment or breach of the Contract, it shall, in the first place, be 

referred to and settled by the Additional General Manager of the concerned circle / General 

Manager as the case may be, who, within a period of thirty (30) days after being requested by 

either party to do so, shall give written notice of his decision to both the parties. 

44.3 In the event the Contractor being dissatisfied with any such decision, the matters in dispute 

shall be referred to arbitration as hereinafter provided. 

45.0 ARBITRATION 

45.1 All disputes or differences in respect of which the decision, if any, of the Engineer has not 

become final or binding as aforesaid shall be settled by arbitration in the manner hereinafter 

provided.  

45.1.1 The demand for arbitration shall be made within a reasonable time after the claim, dispute or 

other matter in question has arisen, and in no event shall it be made after 90 (ninety) days from 

when the aggrieved party knew or should have known of the controversy, claim, dispute or 

breach. 

45.1.2 The arbitration shall be conducted by an arbitrator, to be nominated by TSECL and he will be 

the sole arbitrator to conduct the arbitration. 

45.1.3 The arbitration shall be conducted in accordance with the provisions of the Indian Arbitration & 

Reconciliation Act, 1996 or any statutory modification thereof. The venue of arbitration shall be 

at Agartala. 

45.2 The arbitrators may, from time to time with the consent of all the parties enlarge the time for 

making the award.  

45.3 The arbitrator shall have full powers to review and/or revise any, decision, opinion, direction, 

certification or valuation of the Engineer in accordance with the Contract, and neither party 

shall be limited in the proceedings before such arbitrators to the condense or arguments out 

before the Engineer for the purpose of obtaining the said decision. 

45.4 During settlement of disputes and arbitration proceedings, both parties shall be obliged to carry 

out their respective obligations under the Contract. 

46.0 RECONCILIATION OF ACCOUNTS 

 The Contractor shall prepare and submit every six months, a statement covering payments 

claimed and the payments received vis-à-vis the works executed, for reconciliation of accounts 

with the owner’s Engineer in charge of the work. The Contractor shall also prepare and submit 

a detailed account of Materials received from TSECL and utilized by him for reconciliation 

purpose.  
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SECTION – IV  

ERECTION CONDITIONS OF CONTRACT 

1.0 GENERAL 

1.1 The following shall supplement the conditions already contained in the other parts of these 

specifications and document and shall govern the portion of the work of this Contract to be 

performed at Site. 

1.2 The Contractor upon signing of the Contract shall, in addition to a Project Coordinator, 

nominate another responsible officer as his representative at Site suitably designated for the 

purpose of overall responsibility and co-ordination of the works to be performed at Site. Such 

person shall function from the Site Office of the Contractor. 

2.0 REGULATION OF LOCAL AUTHORITIES  

2.1 The Contractor shall comply with all the rules and regulations of local authorities during the 

performance of his field activities. He shall also comply with the Minimum Wages Act, 1948 

and the Payment of Wages Act (both of the Government of India) and the rules made there-

under in respect of any employee or workman employed or engaged by him or his Sub-

Contractor. 

2.2 All registration and statutory inspection fees, if any, in respect of his work pursuant to this 

Contract shall be to the account of the Contractor. However, any registration, statutory 

inspection fees lawfully payable under any statutory laws and its amendments from time to 

time during erection in respect of the equipment ultimately to be owned by the Owner, shall be 

to the account of TSECL. Should any such inspection or registration need to be re-arranged 

due to the fault of the Contractor or his Sub-Contractor, the additional fees to such inspection 

and / or registration shall be borne by the Contractor. 

3.0 OWNER’S LIEN ON EQUIPMENT 

 TSECL shall have a lien on all equipment including those of the Contractor brought to the Site 

for the purpose of erection, testing and commissioning of the equipment to be supplied & 

erected under the Contract. TSECL shall continue to hold the lien on all such equipment 

throughout the period of Contract. No material brought to the Site shall be removed from the 

Site by the Contractor and / or his Sub-Contractors without the prior written approval of the 

Engineer. 

4.0 INSPECTION, TESTING AND INSPECTION CERTIFICATES 

 The provisions of the clause entitled Inspection, Testing and Inspection Certificates under 

Technical Specification, Section General Terms & Conditions (GTC) shall also be applicable to 

the erection portion of the Works. The Dy. General Manager in charge of the work shall have 

the right to re-inspect any equipment though previously inspected at the Contractor’s works, 

before and after the same are erected at Site. If by the above inspection, the Dy. General 

Manager in charge of the work rejects any equipment, the Contractor shall make good for such 

rejections either by replacement or modification / repairs as may be necessary to the 
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satisfaction of TSECL. Such replacements shall also include the replacements or re-execution 

of such of those works of other Contractors and / or agencies, which might have got damaged 

or affected by the replacements or re-work done to the Contractor’s work. 

5.0 ACCESS TO SITE AND WORKS ON SITE 

5.1 Suitable access to the Site shall be afforded to the Contractor by TSECL in reasonable time. 

5.2 In the execution of the works, no person other than the Contractor or his duly appointed 

representative, Sub-Contractor and workmen, shall be allowed to do work on the Site, except 

by the special permission, in writing of the site Engineer of TSECL or his representative. 

6.0 CONTRACTOR’S SITE OFFICE ESTABLISHMENT 

 The Contractor shall establish a Site Office at the Site and keep posted an authorized 

representative for the purpose of the Contract. Any written order or instruction of the Dy. 

General Manager in charge of the work or his duly authorized representative shall be 

communicated to the said authorized resident representative of the Contractor and the same 

shall be deemed to have been communicated to the Contractor at his legal address. 

7.0 CO-OPERATION WITH OTHER CONTRACTORS 

7.1 The Contractor shall co-operate with all other Contractors or tradesmen of TSECL, who may 

be performing other works on behalf of TSECL and the workmen who may be employed by 

TSECL and doing work in the vicinity of the Works under the Contract. The Contractor shal l 

also so arrange to perform his work as to minimize, to the maximum extent possible, 

interference with the work of other Contractors and their workmen. Any injury or damage that 

may be sustained by the employees of the other Contractors and TSECL, due to the 

Contractor’s work shall promptly be made good at the Contractor’s own expense. The site 

Engineer of TSECL shall determine the resolution of any difference or conflict that may arise 

between the Contractor and other Contractors or between the Contractor and the workmen of 

TSECL in regard to their work. If the work of the Contractor is delayed because of any acts of 

omission of another Contractor, the Contractor shall have no claim against TSECL on that 

account other than an extension of time for completing his Works. 

7.2 The site Engineer of TSECL shall be notified promptly by the Contractor of any defects in the 

other Contractor’s works that could affect the Contractor’s Works. The Engineer shall 

determine the corrective measures if any required rectifying this situation after inspection of the 

works and such decisions by the Engineer shall be binding on the Contractor. 

8.0 DISCIPLINE OF WORKMEN 

 The Contractor shall adhere to the disciplinary procedure set by the site Engineer of TSECL in 

respect of his employees and workmen at Site. The Engineer shall be at liberty   to object to 

the presence of any representative or employee of the Contractor at the Site, if in the opinion 

of the Engineer such employee has misconduct himself or is incompetent or negligent or 

otherwise undesirable and then the Contractor shall remove such a person objected to and 

provide in his place a competent replacement. 

9.0 CONTRACTOR’S FIELD OPERATION 
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9.1 The Contractor shall keep the site Engineer of TSECL informed in advance regarding his field 

activity plans and schedules for carrying-out each part of the works. Any review of such plan or 

schedule or method of work by the site Engineer of TSECL shall not relieve the Contractor of 

any of his responsibilities towards the field activities. Such reviews shall also not be considered 

as an assumption of any risk or liability by TSECL or any of his representatives and no claim of 

the Contractor shall be entertained because of the failure or inefficiency of any such plan or 

schedule or method of work reviewed. The Contractor shall be solely responsible for the 

safety, adequacy and efficiency of plant and equipment and his erection methods. 

9.2 The Contractor shall have the complete responsibility for the conditions of the Work-Site 

including the safety of all persons employed by him or his Sub-Contractor and all the properties 

under his custody during the performance of the work. This requirement shall apply 

continuously till the completion of the Contract and shall not be limited to normal working 

hours. The construction review by the site Engineer of TSECL is not intended to include review 

of Contractor’s safety measures in, on or near the work Site, and their adequacy or otherwise. 

10.0 PHOTOGRAPHS AND PROGRESS REPORT 

10.1 The Contractor shall furnish three (3) prints each to the site Engineer of progress photographs 

of the work done at Site. Photographs shall be taken as and when indicated by the site 

Engineer of TSECL or his representative. Photographs shall be adequate in size and number 

to indicate various stages of erection. Each photograph shall contain the date, the name of the 

Contractor and the title of the photograph. 

10.2 The above photographs shall accompany the monthly progress report detailing-out the 

progress achieved on all erection activities as compared to the schedules. The report shall also 

indicate the reasons for the variance between the scheduled and actual progress and the 

action proposed for corrective measures, wherever necessary. 

11.0 MAN-POWER REPORT 

11.1 The Contractor shall submit to the site Engineer of TSECL, on the first day of every month, a 

man-hour schedule for the month, detailing the man hours scheduled for the month, skill-wise 

and area-wise including the list of engineers / workers. 

11.2 The Contractor shall also submit to the site Engineer of TSECL, on the first day of every 

month, a man power report of the previous month detailing the number of persons scheduled 

to have been employed and actually employed, skill-wise and the areas of employment of such 

labour.                          

12.0 PROTECTION OF WORK 

 The Contractor shall have total responsibility for protecting his works till it is finally taken over 

by TSECL. No claim shall be entertained by TSECL for any damage or loss to the Contractor’s 

works and the Contractor shall be responsible for complete restoration of the damaged works 

to original conditions to comply with the specification and drawings, should any such damage 

to the Contractor’s works occur because of any other party not being under his supervision or 

control. The Contractor shall make his claim directly with the party concerned. If disagreement 

or conflict or dispute develops between the Contractor and the other party or parties concerned 
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regarding the responsibility for damage to the contractor’s works, the same shall be resolved 

as per the provisions of the Clause 7.0 above entitled “Cooperation with other Contractors”. 

The Contractor shall not cause any delay in the repair of such damaged works because of any 

delay in the resolution of such dispute. The Contractor shall proceed to repair the Work 

immediately and no cause thereof will be assigned pending resolution of such disputes. 

13.0 EMPLOYMENT OF LABOUR 

13.1 The Contractor shall be expected to employ on the work only his regular skilled employees 

with experience of this particular work. No female labour shall be employed after darkness. No 

person below the age of eighteen years shall be employed. 

13.2 All traveling expenses including provisions of all necessary transport to and from Site, lodging 

allowances and other payments to the Contractor’s employees shall be the sole responsibility 

of the Contractor. 

13.3 The hours of work on the Site shall be decided by the site Engineer of TSECL and the 

Contractor shall adhere to it. Working hours shall normally be eight (8) hours per day – 

Monday through Saturday and may have to be extended in the interest of work. 

13.4 The Contractor’s employees shall wear identification badges while on work at Site. 

13.5 In case TSECL becomes liable to pay any wages or dues to the labour or any Government   

agency under any of the provisions of the Minimum Wages Act, Workmen Compensation Act, 

Contract Labour Regulation Abolition Act or any other law due to act of omission of the 

Contractor, TSECL may make such payments and shall recover the same from the 

Contractor’s bills. 

14.0 FACILITIES TO BE PROVIDED  

By the Contractor  

14.1 Tools, tackles and scaffoldings 

 The Contractor shall provide all the construction equipment, tools, tackles and scaffoldings 

required for pre-assembly, erection, testing and commissioning of the equipment covered 

under the Contract. He shall submit a list of all such materials to the site Engineer of TSECL 

before the commencement of pre-assembly at Site. These tools and tackles shall not be 

removed from the Site without the written permission of the site Engineer. 

14.2 First – aid 

 The Contractor shall provide necessary first-aid facilities for all his employees, representatives 

and workmen working at the Site. Enough number of Contractor’s personnel shall be trained in 

administering first – aid. 

14.3 Cleanliness 

 The Contractor shall be responsible for keeping the entire area allotted to him clean and free 

from rubbish, debris etc. during the period of Contract. The Contractor shall employ enough 

number of special personnel to thoroughly clean his work-area at least once in a day. All such 

rubbish and scrap material shall be stacked or disposed in a place to be identified by the site 
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Engineer of TSECL. Materials and stores shall be so arranged to permit easy cleaning of the 

area. In areas where equipment might drip oil and cause damage to the floor surface, a 

suitable protective cover of a flame resistant, oil proof sheet shall be provided to protect the 

floor from such damage. 

14.4 Communication  

 The contractor shall extend the telephone & telex facilities, if available at Site, for the purposes 

of interaction with the site office by him and TSECL. 

By the Owner  

14.5 Space 

a) Land for Contractor’s Office, Store, and Workshop etc if available   shall be provided by 

TSECL. Otherwise contractor has to arrange at his own cost and responsibilities the 

accommodation for his site office, store and workshop etc. 

b) The site Engineer of TSECL shall at his discretion and for the duration of execution of 

the Contract make available at site, land for construction of Contractor’s field office, 

workshop, stores, magazines for explosives in isolated locations, assembling yard, etc. 

required for execution of the Contract. Any construction of temporary roads, offices, 

workshop, etc. as approved by the site Engineer of TSECL shall be done by the 

Contractor at his cost. 

c) On completion of work, the Contractor shall hand over the land duly cleaned to the site 

Engineer of TSECL. Until and unless the Contractor has handed over the vacant 

possession of land allotted to him for the above purpose, the payment of his final bill 

shall not be made.  The Contractor shall be made liable to pay for the use and 

occupation at the rates to be determined by the Engineer if the Contractor over stays in 

the land after the Contract is completed.                                                                               

14.6 Electricity – Power Supply 

 Where power supply is available with TSECL for construction purpose, the same shall be 

provided at the job at one point of the distribution system as may be decided by site Engineer 

of TSECL. The charge for extension of service line and energy consumption charges shall be 

borne by the contractor. In case the contractor fails to pay the related charge of extension of 

service line and energy consumption within due date of the bill raised for the purpose, the 

amount will be deducted from the progressive bill of the contractor.   

14.7 Water 

  Free supply of water shall be made available for the construction purpose whenever water is 

available and the same shall be given at an agreed single point at the Site. Any further 

distribution shall be the responsibility of the Contractor. Free drinking water if available shall 

also be provided at one agreed point in the Site. Further distribution either to his labour colony 

or his work Site or to his office shall be the responsibility of the Contractor. 

15.0 LINES AND GRADES 
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 All the works shall be performed on the lines, grades and elevations indicated on the drawings. 

The Contractor shall be responsible to locate and lay-out the works. Basic horizontal and 

vertical control points shall be established and marked by the Engineer at Site at suitable 

points. These points shall be used as datum for the works under the Contract. The Contractor 

shall inform the site Engineer of TSECL well in advance of the times and places at which he 

wishes to do work in the area allotted to him so that suitable datum points may be established 

and checked by the site Engineer to enable the Contractor to proceed with his works. Any work 

done without being properly located may be removed and / or dismantled at contractor 

expense. 

16.0 FIRE PROTECTION 

16.1 The work procedures that are to be used during the erection shall be those which minimize fire 

hazards to the extent practicable. Combustible materials, combustible waste and rubbish shall 

be collected and removed from the Site at least once each day. Fuels, oils and volatile or 

inflammable materials shall be stored away from the construction and equipment and materials 

storage areas in safe containers. Un-treated materials shall not at all be used at Site for any 

other purpose unless otherwise specified. If any such materials are received with the 

equipment at the Site, the same shall be removed and replaced with acceptable material 

before moving into the construction or storage area. 

16.2 Similarly corrugated paper fabricated cartons etc. shall not be permitted in the construction 

area either for storage or for handling of materials. All such materials used shall be of water 

proof and flame resistant type. All the other materials such as working drawings, plans etc. 

which are combustible but are essential for the works to be executed shall be protected against 

combustion resulting from welding sparks, cutting flames and other similar fire sources.                                                         

16.3 All the Contractor’s supervisory personnel and sufficient number of workers shall be trained for 

fire-fighting and shall be assigned specific fire protection duties. Enough of such trained 

personnel must be available at the Site during the entire period of the Contract. 

16.4 The Contractor shall provide enough fire protection equipment of the types and number for the 

ware-houses, office, temporary structures, labour colony area etc. Access to such fire 

protection equipment shall be easy and kept open at all time. 

17.0 SECURITY 

 The Contractor shall have total responsibility for all equipment and materials in his custody / 

stores, loose, semi-assembled and / or erected by him at Site. The contractor shall make 

suitable security arrangements including employment of security personnel to ensure the 

protection of all materials, equipment and works from theft, fire, pilferage and any other 

damages and loss. All materials of the Contractor shall enter and leave the project Site only 

with the written permission of site Engineer of TSECL in the prescribed manner. 

18.0 CONTRACTOR’S AREA LIMITS 

 The site Engineer of TSECL shall mark-out the boundary limits of access roads, parking 

spaces, storage and construction areas for the Contractor and the Contractor shall not 

trespass the areas not so marked out for him. The Contractor shall be responsible to ensure 
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that none of his personnel move out of the areas marked out for his operations. In case of such 

a need for the Contractor’s personnel to work out of the areas marked out for him, the same 

shall be done only with the written permission of the site Engineer of TSECL. 

19.0 CONTRACTOR’S CO-OPERATION  

 In case where the performance of the erection work by the Contractor affects the operation of 

the system facilities of TSECL, such erection work of the Contractor shall be scheduled to be 

performed only in the manner stipulated by the site Engineer and the same shall be acceptable 

at all times to the Contractor. The site Engineer may impose such restrictions on the facilities 

provided to the Contractor such as electricity, water etc. as he may think fit in the interest of 

TSECL and the Contractor shall strictly adhere to such restrictions and co-operate with the site 

Engineer of TSECL. It will be the responsibility of the Contractor to provide all necessary 

temporary instrumentation and other measuring devices required during start-up and operation 

of the equipment systems which are erected by him. The Contractor shall also be responsible 

for flushing and initial filling of all the oil and lubricants required for the equipment furnished 

and erected by him, so as to make such equipment ready for operation. The Contractor shall 

be responsible for supplying such flushing oil and other lubricants unless otherwise specified 

elsewhere in the document and specification.                                                     

20.0 MATERIALS HANDLING AND STORAGE 

20.1 All the equipment furnished under the Contract and arriving at Site shall be promptly received, 

unloaded, transported and stored in the storage arrange by the contractor at his risk and cost. 

20.2 The Contractor shall be responsible for examining all the shipment and notify the site Engineer 

of TSECL immediately of any damage, shortage, discrepancy etc. for the purpose of 

information only. The Contractor shall submit to the site Engineer of TSECL every week a 

report detailing all the receipts during the week. However, the Contractor shall be solely 

responsible for any shortages or damage in transit, handling and/or in storage and erection of 

the equipment at Site. Any demurrage, wharfage and other such charges claimed by the 

transporters, railways etc. shall be to the account of the Contractor. 

20.3 The Contractor shall maintain an accurate and exhaustive record detailing out the list of all 

equipment received by him for the purpose of erection and keep such record open for the 

inspection by the site Engineers / higher officials of TSECL. 

20.4 All equipment shall be handled very carefully to prevent any damage or loss. No bare wire 

ropes, slings, etc. shall be used for unloading and / or handling of the equipment without the 

specific written permission of the site Engineer. The equipment stored shall be properly 

protected to prevent damage either to the equipment or the floor where they are stored. The 

equipment from the store shall be moved to the actual location at the appropriate time so as to 

avoid damage of such equipment at Site. 

20.5 All electrical panels, control gears, motors and such other devices shall be properly dried by 

heating before they are installed and energized. Motor bearings, slip rings, commutators and 

other exposed parts shall be protected against moisture ingress and corrosion during storage 

and periodically inspected. 
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20.6 All the electrical equipment such as motors, generators, etc. shall be tested for insulation 

resistance at least once in a month from the date of receipt till the date of commissioning and a 

record of such measured insulation values maintained by the Contractor. Such records shall be 

made available for inspection by the site Engineers / higher officials of TSECL. 

20.7 The Contractor shall ensure that all the packing materials and protection devices used for the 

various equipments during transit and storage are removed before the equipment are installed. 

20.8 The consumable and other supplies likely to deteriorate due to storage must be thoroughly 

protected and stored in a suitable manner to prevent damage or deterioration in quality by 

storage. 

20.9 All the materials stored in the open or dusty location must be covered with suitable weather- 

proof and flame proof covering material wherever applicable. 

20.10 If the materials belonging to the Contractor are stored in areas other than those earmarked for 

him, the site Engineer shall have the right to get it moved to the area earmarked for the 

Contractor at the Contractor’s cost. 

20.11 The Contractor shall be responsible for making suitable indoor storage facilities to store all 

equipment which require indoor storage. Normally, all the electrical equipment such as motors, 

control gear, generators, exciters and consumables like electrodes, lubricants etc. shall be 

stored in the closed storage space. The site Engineer, in addition, may direct the Contractor to 

move certain other materials, which in his opinion shall require indoor storage, to indoor 

storage areas, which the Contractor shall strictly comply with.   

21.0 CONSTRUCTION MANAGEMENT 

21.1 The field activities of the Contractors working at Site shall be coordinated by the site Engineer 

of TSECL and his decision shall be final in resolving any disputes or conflicts between the 

Contractor and other Contractors and tradesmen regarding scheduling and co-ordination of 

work. Such decision by site Engineer of TSECL shall not be a cause for extra compensation or 

extension of time for the Contractor. 

21.2 The site Engineer of TSECL shall hold weekly meeting with the site Engineer / supervisor of 

the contractor. The site Engineer / supervisor of the contractor shall attend such meetings and 

take notes of the discussions during the meeting and the decision of the site Engineer of 

TSECL and shall strictly adhere to those decisions in performing his works. In addition to the 

above weekly meeting, the site Engineer / higher officials of TSECL may call for other meeting 

with the site Engineer / supervisor / any other authorized representative of the contractor and 

in such a case the personnel of the contractor shall attend such meetings. 

21.3 Time is the essence of the Contract and the Contractor shall be responsible for performance of 

his works in accordance with the specified construction schedule. If at any time, the Contractor 

is falling behind the schedule, he shall take necessary action to make good for such delays by 

increasing his work force or by working overtime or otherwise accelerate the progress of the 

work to comply with the schedule and shall communicate such actions in writing to the site 

Engineer of TSECL, satisfying that his action shall compensate for the delay. The Contractor 

shall not be allowed any extra compensation for such action. 



 TRIPURA STATE ELECTRICITY CORPORATION LIMITED 
(A Govt. of Tripura Enterprise) 

 

5
5 

                                      Dy. General Manager, Transmission Division, TSECL,79 – Tilla, Agartala 

 

21.4 TSECL shall, however, not be responsible for provision of additional labour and / or   materials 

or supply or any other services to the Contractor. 

22.0 FIELD OFFICE RECORDS 

                    The Contractor shall maintain at his Site office up-to-date copies of all drawings, specifications 

and other Contract Documents and any other supplementary data complete with all the latest 

revisions thereto. The Contractor shall also maintain in addition the continuous record of all 

changes to the above Contract Documents, drawings, specifications, supplementary data, etc. 

effected at the field and on completion of his total assignment under the Contract, shall 

incorporate all such changes on the drawings and other engineering data to indicate as 

installed conditions of the equipment furnished and erected under the Contract. Such drawings 

and engineering data shall be submitted to the Dy. General Manager in charge of the work in 

required number of copies. 

23.0 CONTRACTOR’S MATERIALS BROUGHT ON TO SITE 

23.1 The Contractor shall bring to Site all equipment, components, parts, materials, including 

construction equipment, tools and tackles for the purpose of the works under intimation to the 

site Engineer. All such goods shall, from the time of their being brought vest in TSECL, but 

may be used for the purpose of the Works only and shall not on any account be removed or 

taken away by the Contractor without the written permission of the site Engineer of TSECL. 

The Contractor shall nevertheless be solely liable and responsible for any loss or destruction 

thereof and damage thereto. 

23.2 After the completion of the Works, the Contractor shall remove from the Site under the 

direction of the site Engineer of TSECL the materials such as construction equipment, erection 

tools and tackles, scaffolding etc. with the written permission from him.  

24.0 PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY 

24.1 The Contractor shall be responsible for any damage resulting from his operations. He shall 

also be responsible for protection of all persons including members of public and employees of 

TSECL and the employees of other contractors and Sub-contractors and all public and private 

property including structures, building, other plants and equipment and utilities either above or 

below the ground. 

24.2 The Contractor shall ensure provision of necessary safety equipment such as barriers, 

signboards, warning lights and alarms, etc. to provide adequate protection and safety to 

persons and property.  

25.0 INSURANCE 

25.1 In addition to the conditions covered under the Clause entitled “Insurance” in General Terms 

and conditions of Contract, the following provisions shall also apply to the portion of works to 

be done beyond the Contractor’s own or his Sub-contractor’s manufacturing Works. 

25.2 Workmen’s Compensation Insurance 

 This insurance shall protect the Contractor against all claims applicable under the Workmen’s 

Compensation Act, 1948. This policy shall also cover the Contractor against claims for injury, 
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disability, disease or death of his or his Sub-Contractor’s employee, which for any reason are 

not covered under the Workmen’s Compensation Act, 1948. The liabilities shall not be less 

than: 

 Workmen’s Compensation: As per statutory Provisions 

 Employee’s liability: As per statutory Provisions 

25.3 Comprehensive Automobile Insurance 

 This insurance shall be in such a form to protect the Contractor against all claims for injuries, 

disability, disease and death to members of public including  the  employees  of  TSECL  and  

damage  to  the  property  of other  arising from the use of motor vehicles during on or off the 

Site operations, irrespective of the ownership of such vehicles.  

25.4 Comprehensive General Liability Insurance 

25.4.1 This insurance shall protect the Contractor against all claims arising from injuries, disabilities, 

disease or death of members of public or damage to property of others, due to any act or 

omission on the part of the Contractor, his agents his employees, his representatives and Sub-

contractors or from riots, strikes and civil commotion. This insurance shall also cover all the 

liabilities of the Contractor arising out of the Clause stipulated in the General Terms and 

Conditions of Contract.  

25.4.2 The hazards to be covered will pertain to all the works and areas where the Contractor, his 

Sub-contractors, his agents and his employees have to perform work pursuant to the Contract. 

25.5 The above are only illustrative list of insurance covers normally required and it shall be the 

responsibility of the Contractors to maintain all necessary insurance coverage to the extent 

both in time and amount to take care of all his liabilities either direct or indirect, in pursuance of 

the Contract. 

26.0 UNFAVOURABLE WORKING CONDITIONS 

 The Contractor shall confine all his field operations to those works which can be performed 

without subjecting the equipment and materials to adverse effects during inclement weather 

conditions, like monsoon, storms, etc. and during other unfavorable construction conditions. No 

field activities shall be performed by the Contractor under conditions which might adversely 

affect the quality and efficiency thereof, unless special precautions or measures are taken by 

the Contractor in a proper and satisfactory manner in the performance of such Works and with 

the concurrence of the site Engineer of TSECL. Such unfavorable construction conditions shall 

in no way relieve the Contractor of his responsibility to perform the Works as per the Schedule. 

27.0 WORK & SAFETY REGULATIONS 

27.1 The Contractor shall ensure proper safety of all the workmen, materials plant and equipment 

belonging to him or to owner or to others, working at the Site as per CEA (Measures relating to 

Safety and Electric Supply) Regulation, 2010. The Contractor shall also be responsible for 

provision of all safety notices and safety equipment required both by the relevant legislations 

and also by the site Engineer as he may deem necessary. 
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27.2 The Contractor shall notify well in advance to the site Engineer of his intention to bring to the 

Site any container filled with liquid or gaseous fuel or explosive or petroleum substance or such 

chemicals, which may involve hazards. The site Engineer shall have the right to prescribe the 

conditions, under which such container is to be stored, handled and used during the 

performance of the works and the Contractor shall strictly adhere to and comply with such 

instructions. The site Engineer shall have the right at his sole discretion to inspect any such 

container or such construction plant/equipment for which material in the container is required to 

be used and if in his opinion, its use is not safe, he may forbid its use. No claim due to such 

prohibition shall be entertained by TSECL. 

 Further, any such decision of the site Engineer shall not, in any way, absolve the Contractor of 

his responsibilities and in case, use of such a container or entry thereof into the Site area is 

forbidden by the site Engineer, the Contractor shall use alternative methods with the approval 

of the Executive Engineer in charge of the work without any cost implication to TSECL or 

extension of work schedule. 

27.3 Where it is necessary to provide and / or store petroleum products or petroleum mixtures and 

explosives, the Contractor shall be responsible for carrying-out such provision and / or storage 

in accordance with the rules and regulations laid down in the Petroleum Act 1934, Explosives 

Act, 1948, and Petroleum and Carbide of Calcium Manual published by the Chief Inspector of 

Explosives of India. All such storage shall have prior approval of the site Engineer of TSECL. 

In case, any approvals are necessary from the Chief Inspector (Explosives) or any statutory 

authorities, the Contractor shall be responsible for obtaining the same. 

27.4 All equipment used in construction and erection by Contractor shall meet Indian / International 

Standards and where such standards do not exist, the Contractor shall ensure these to be 

absolutely safe. All equipments shall be strictly operated and maintained by the Contractor in 

accordance with manufacturer’s operation Manual and safety instructions and as per 

Guidelines / Rules of TSECL in this regard. 

27.5 Periodical Examinations and all tests for all lifting / hoisting equipment & tackles shall be 

carried-out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity 

Act 1910 and associated Laws / Rules in force from time to time. A register of such 

examinations and tests shall be properly maintained by the Contractor and shall be promptly 

produced as and when desired by the site Engineer of TSECL or by the person authorized by 

TSECL. 

27.6 The Contractor shall be fully responsible for the safe storage of his and his sub-contractor’s 

radio-active sources in accordance with BARC / DAE Rules and other applicable provisions. All 

precautionary measures stipulated by BARC / DAE in connection with use, storage and 

handling of such material shall be taken by Contractor. 

27.7 The Contractor shall provide suitable safety equipment of prescribed standard to all employees 

and workmen according to the need, as may be directed by site Engineer of TSECL who shall 

also have right to examine these safety equipment to determine their suitability, reliability, 

acceptability and adaptability. 
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27.8 Where explosives are to be used, the same shall be used under the direct control and 

supervision of an expert, experienced, qualified and competent person strictly in accordance 

with the Code of Practices / Rules framed under the Indian Explosives Act pertaining to 

handling, storage and use of explosives. 

27.9 The Contractor shall provide safe working conditions to all workmen and employees at the Site 

including safe means of access, railings, stairs, ladders, scaffoldings, etc. The scaffoldings 

shall be erected under the control and supervision of an experienced and competent person. 

For erection, good and standard quality material only shall be used by the Contractor. 

27.10 The Contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment 

belonging to TSECL or other contractors under any circumstances, whatsoever, unless 

expressly permitted in writing by site Engineer of TSECL to handle such fuses, wiring or 

electrical equipment. 

27.11 Before the Contractor connects any electrical appliances to any plug or socket belonging to 

TSECL, he shall: 

a)  Satisfy the Site Engineer of TSECL that the appliance is in good working condition : 

b) Inform the site Engineer of the maximum current rating, voltage and phases of the 

appliances; 

c) Obtain permission of the site Engineer detailing the sockets to which the appliances may 

be connected. 

27.12 The site Engineer shall not grant permission to connect until he is satisfied that; 

a) The appliance is in good condition and is fitted with suitable plug; 

b) The appliance is fitted with a suitable cable having two earth conductors, one of which 

shall be an earthed metal sheath surrounding the cores. 

27.13 No electric cable in use by the Contractor / TSECL shall be disturbed without prior permission. 

No weight of any description shall be imposed on any cable and no ladder or similar equipment 

shall rest against or attached to it. 

27.14 No repair work shall be carried out on any live equipment. The equipment must be declared 

safe by the site Engineer before any repair work is carried out by the Contractor. While working 

on electric lines / equipment whether live or dead, suitable type and sufficient quantity of tools 

shall have to be provided by Contractor to electricians / workmen / officers. 

27.15 The Contractors shall employ necessary number of qualified, full time electricians / Electrical 

Supervisors to maintain his temporary electrical installations. 

27.16 In case any accident occurs during the construction/erection or other associated activities 

undertaken by the Contractor thereby causing any minor or major or fatal injury to his 

employees due to any reason, whatsoever, it shall be the responsibility of the Contractor to 

promptly inform the same to the site Engineer of TSECL and also to all the authorities 

envisaged under the applicable laws. 
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27.17 The site Engineer of TSECL shall have the right at his sole discretion to stop the work, if in his 

opinion the work is being carried out in such a way that it may cause accidents and endanger 

the safety of the persons and / or property, and / or equipment. In such cases, the Contractor 

shall be informed in writing about the nature of hazards and possible injury / accident and he 

shall comply to remove short-comings promptly. The Contractor after stopping the specific 

work can, if felt necessary, appeal against the order of stoppage of work to the Executive 

Engineer in charge of the work within 3 days of such stoppage of work and the decision of the 

Dy. General Manager in charge of the work in this respect shall be conclusive and binding on 

the Contractor. 

27.18 The Contractor shall not be entitled for any damages / compensation for stoppage of work due 

to safety reasons as provided in para 27.17 above and the period of such stoppage of work 

shall not be taken as an extension of time for completion of work and shall not be the ground 

for waiver of levy of liquidated damages. 

27.19 It is mandatory for the Contractor to observe during the execution of the works, the 

requirements of safety rules which would generally include but not limited to the following: 

 Safety Rules: 

a) Each employee shall be provided with initial indoctrination regarding safety by the 

Contractor, so as to enable him to conduct his work in a safe manner. 

b) No employee shall be given a new assignment of work unfamiliar to him without proper 

introduction as to the hazards incident thereto, both to himself and his fellow employees. 

c) Under no circumstances shall an employee hurry or take unnecessary chance when 

working under hazardous conditions. 

d) Employees must not leave naked fires unattended. Smoking shall not be permitted 

around fire prone areas and adequate fire fighting equipment shall be provided at crucial 

locations. 

e) Employees under the influence of any intoxicating beverage, even to the slightest degree 

shall not be permitted to remain at work. 

f) There shall be a suitable arrangement at every work site for rendering prompt and 

sufficient first aid to the injured. 

g) The staircases and passageways shall be adequately lighted. 

h) The employees when working around moving machinery must not be permitted to wear 

loose garments. Safety shoes are recommended when working in shops or places where 

materials or tools are likely to fall. Only experienced workers shall be permitted to go 

behind guard rails or to clean around energized or moving equipment. 

i) The employees must use the standard protection equipment intended for each job. Each 

piece of equipment shall be inspected before and after it is used. 

j) Requirements of ventilation in underwater working to licensed and experienced divers, 

use of gum boots for working in slushy or in inundated conditions are essential 

requirements to be fulfilled. 
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k) In cases or rock excavation blasting shall invariably be done through licensed blasters 

and other precautions during blasting and storage / transport of charge material shall be 

observed strictly. 

27.20 The Contractor shall follow and comply with all relevant Safety Rules, relevant provisions of 

applicable laws pertaining to the safety of workmen, employees, plant and equipment as may 

be prescribed from time to time without any demur, protest or contest or reservation. In case of 

any discrepancy between statutory requirement and relevant Safety Rules referred above, the 

later shall be binding on the Contractor unless the statutory provisions are more stringent. 

27.21 If the Contractor does not take all safety precautions and/or fails to comply with the Safety 

Rules as prescribed by Consortium or under the applicable law for the safety of the equipment 

and plant and for the safety of personnel and the Contractor does not prevent hazardous 

conditions which cause injury to his own employees or employees of other contractors, or  

Employees of TSECL or any other person who are at Site or adjacent thereto, the Contractors 

shall be responsible for payment of compensation to Consortium members as per the 

compensation order issued by the appropriate authority of Government of Tripura / verdict 

issued by court. 

 The compensation mentioned above shall be in addition to the compensation payable to the 

workmen / employees under the relevant provisions of the Workmen’s Compensation Act and 

rules framed there under or any other applicable laws as applicable from time to time. In case 

TSECL is made to pay such compensation then the amount of such compensation shall be 

deducted from the progressive bills / contract performance guaranty of the contractor. 

28.0 CODE REQUIREMENTS 

 The erection requirements and procedures to be followed during the installation of the 

equipment shall be in accordance with the relevant Codes and accepted good engineering 

practice, the Engineering Drawings and other applicable Indian recognized codes and laws 

and regulations of the Government of India.    

29.0 FOUNDATION DRESSING & GROUTING 

29.1 The surfaces of foundations shall be dressed to bring the top surface of the foundations to the 

required level, prior to placement of equipment / equipment bases on the foundations. 

29.2 All structural steel base shall be grouted and finished as per these specifications unless 

otherwise recommended by the equipment manufacturer. 

29.3 The concrete foundation surfaces shall be properly prepared by chipping, grinding as required 

to bring the type of such foundation to the required level, to   provide the   necessary   

roughness   for bondage and to assure enough bearing strength. All laitance and surface film 

shall be removed and cleaned. 

29.4 Grouting Mix 

 The Grouting mixture shall be composed of Portland cement, sand and water. The Portland 

cement to be used shall conform to ISI No. 269 or equivalent. Sand shall conform to ISI No. 

383 / 2386 or equivalent. All grouts shall be thoroughly, mixed for not less than five minutes in 

an approved mechanical mixer and shall be used immediately after mixing. 
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29.5 Placing of Grout 

29.5.1 After the base has been prepared, its alignment and level has been checked and approved 

and before actually placing the grout a low dam shall be set around the base at a distance that 

shall permit pouring and manipulation of the grout. The height of such dam shall be at least 25 

mm above the bottom of the base. Suitable size and number of chains shall be introduced 

under the base before placing the grout, so that such chains can be moved back and forth to 

push the grout into every part of the space under the base. 

29.5.2 The grout shall be poured either through grout holes provided or shall be poured at one side or 

at two adjacent sides giving it a pressure head to make the grout move in a solid mass under 

the base and out in the opposite side. Pouring shall be continued until the entire space below 

the base is thoroughly filled and the grout stands at least 25 mm higher all around than the 

bottom of the base. Enough care should be taken to avoid any air or water pockets beneath 

the bases. Vibrator shall be used to avoid any air or water pockets. 

29.6 Finishing of the Edges of the Grout 

 The poured grout should be allowed to stand undisturbed until it is well set. Immediately 

thereafter, the dam shall be removed and grout which extends beyond the edges of the 

structural or equipment base plates shall be cut off, flushed and removed. The edges of the 

grout shall then be pointed and finished with 1:6 cement mortar pressed firmly to bond with the 

body of the grout and smoothened with a tool to present a smooth vertical surface. The work 

shall be done in a clean and scientific manner and the adjacent floor spaces, exposed edges of 

the foundations, and structural steel and equipment base plates shall be thoroughly cleaned of 

any spillage of the grout. 

 All civil materials required such as cement, steel, sand, stone, binding wires, embedded pipe, 

conduct, shoring and shuttering, nail, water will be supplied by the contractor of his own 

whatsoever irrespective of  mentioning by TSECL which are required to complete the works to 

the full satisfaction of TSECL. 
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SECTION- V 

TECHNICAL SPECIFICATION 

SUB - SECTION I 

TECHNICAL SPECIFICATION OF TOWER AND ACCESSORIES 
 

1.0      SCOPE: -  

                   This section of the specification covers fabrication including galvanization, testing before 

dispatch of the galvanized steel tower and accessories specified here in after for Construction 

of 132 KV Towers. 

2.0        TYPE OF TOWER: - 

                    Tower shall be used self supporting lattice steel towers. The lattice members shall be of 

galvanized steel including stub- member. There are three main types of tower i.e Type –A, B& 

C with necessary extension part. Details are given below. 

 i)  Type-‘A’):- 

These are tangent tower for use on straight line and for angle upto 02 º deviation with or 

normal span of 305 mtrs. and also for smaller angle with longer span . 

ii) Type–‘B’ : -  

       These towers shall be used up to 30 º deviation with a normal span of 305 meters and also 

for smaller angle with longer spans.  

iii) Type-‘C’ :-  

These towers shall be used for 30 º to 60 º deviation with a normal span of 305 meters and 

also for smaller angle with longer spans. 

For all type of tower the types shall have suitable for normal with necessary extension as 

required at the base without reduction of specified factor of safety. For each tower the tower 

drawing shall be furnished with all details for (a) All normal towers. & extension portion by the 

contractor in six copies along with bill of materials. 

Workshop drawings of all types of towers are to be submitted to the Department by the 

contractor before fabrication work and proto testing of towers shall to be arranged by the 

contractor at his works giving 15(fifteen) days notice to the Department for its witness in the 

testing . 

3.0    i.  The phase conductors shall be of conventional horizontal two phase with earth wire suitably 

installed at the top to allow an angle of shield or protective angle of 30º. This is the angle 

between the vertical lines though the center of the earth wire and the line connecting the 

centers of the phase conductor. 

        ii.   The tower be bolted type and sufficiently tightened punched and riveted before   stringing 

the line. 
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iii.    (a)  Step – Bolts :- Each tower shall be provided on one of  the legs with step bolts of 175 

mm long spaced 450 mm apart and extending from 2500mm above the ground level 

to the top of the tower. Each step bolt shall be provided with two nuts in one end to 

fasten the bolt tightly to the tower and a button head the other end to prevent the foot 

from slipping and shall be capable of withstanding a vertical load of not less than 150 

kg. 

(b)  Minimum sizes of materials: - 

Minimum thickness of leg member shall be 6mm and bracing members shall be 5 

mm.  No bolts less than 16mm diameter nor any angle through which a bolt passes 

less than 45mm shall be used.  The thickness of Gusset plate shall not be less than 

6mm. All nuts & bolts shall be made with proper galvanization.                                      

4.0            DANGER, NUMBER AND PHASE PLATES:- 

i)   Each tower shall be provided with a number plate, danger plate and phase   plate (R.Y.B) 

at all locations. The plate shall be of M.S. Sheet of 2mm thickness and vitreous enameled 

on white background. The rear side of the plate shall be enameled black. On the number 

plates shall be included the number of tower location preceded by letter defining the type 

of the tower. On the danger plate the BIPAD in Bengali & KHATRA in Hindi, also the   

transmission voltages in both the languages and in KOK-BOROK shall be suitably 

inscribed phase plate shall be coloured Red, Yellow and Blue to indicate the phases of the 

conductor accordingly to attachment to conductor on the tower. 

ii)   The sizes and dimensions of the number plate and phase plate and of the letter there on 

shall be as per IS: 5613 (part- II/sec-1) of 1976. The Danger plate shall be conforms to IS: 

2551 of 1963. These shall be connected to the tower by 16mm diameter galvanized bolts, 

nuts and washers. Necessary holes shall be provided in the plates. 

5.0     i)   All the locations may be fitted with an anti climbing device of approved design made of 

galvanized barbed wire and arranged on the tower at a suitable height to have their circles 

of wire in the form of an umbrella on the outside of the tower and a similar number inside 

the tower. 

 ii)   Necessary holes on the tower members for installation of the anti - climbing devices shall 

be provided on each tower.   

6.0         NUTS, BOLTS AND WASHERS: - 

    Assembled tower shall have bolts heads on the outer surface of towers and a similar inside the 

tower. 

7.0       DRAWINGS:- 

The tenderer shall furnish the following drawings along with design parameters for  

(i) normal soil  

(ii)  submerged locations along with tender. 

1) Foundation for each type of tower, the drawing shall furnish the following information:- 
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a)   Dimension of excavation.  

 b)  Volume of concrete and dimension of concrete foundation as well as of the stub.  

2)  Tower drawings with all design parameters shall be furnished for all type normal towers & 

necessary extension portion, by the contractor to the department with bill of materials 

along with the tender. All types of tower members in 6 (six) copies each shall be submitted 

to the TSECL. Drawings for Danger plate, phase plate, number plate, Anti-climbing device 

step bolt, U- Bolts for earth wire, D- Shackle for each shall be submitted to the TSECL. 

Drawings for Danger plate, Phase plate, number plate ,  Anti-climbing device step bolt, U-

Bolts for earth wire , D – Shackle for earth wire have to be submitted to the TSECL in 6 

(Six) copies with the tender  

     3)  Detail drawings for conductor accessories, insulator accessories, earth wire accessories 

shall be submitted in 6 (six) copies with the tender.     

8.0        DETAILS OF FABRICATION AND WORKMANSHIP:- 

  The fabrication of towers shall be in accordance with following: - 

Except where here-in-after modified details of fabrication shall conform to the   relevant IS: 800 

of 1962 and as amended time to time. 

i. All parts of tower shall be fabricated in accordance with the shop drawing approved by the 

Department  

ii. Tower shall be bolted, construction unless otherwise specified. Welding at any point shall 

not be permitted. 

iii. Members, bolts, nuts, washers etc. shall be galvanized. 

iv. Workmanship and finish shall correspond to the most modern transmission line practice. 

All similar parts shall be made strictly inter changeable. 

9.0       BOLTS, NUTS AND WASHERS:-  

1)   All bolts & nuts shall conform to IS: 1963 of 1960. All bolts and nuts shall be galvanized in 

accordance with IS: 2633 of 1964 and shall be have hexagonal heads. Fully threaded bolts 

shall not be used. The length of the bolts shall be such that the threaded portion will not 

extend in to the plane of contract of the member. 

2)  The price of bolts, nuts and washers shall be quoted extra per ton basis. The weight of 

bolts, nuts and washers shall not be exceeding 10% weight of tower. 

10.0       ERECTION MARK:- 

Each individual tower member shall carry code number (A /428……B/428….C/428) conforming 

to the component Number given to it in fabrication drawings. The code number of approved 

sizes shall be stamped with a metal die on the member before galvanizing. The le tter ‘A’, ‘B’, 

‘C’ indicating the different type of towers shall precede the code number.  

11.0     GALVANISING:-  
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All members of galvanized towers including stub (Partly) along with its cleats fixing   

attachments for insulator strings, ground wire clamp. Bird-guard anti climbing devices and the 

fixing arrangements for danger, number and phase plates shall be hot dip galvanized. 

11.1    Galvanizing shall be done by hot dip process in full compliance with IS: 2629 of 1966 with 

latest amendments. After galvanizing, the surface shall be free from all sharp edges and metal 

modules and there should be no clogging of bolt holes due to stay of sizes.  

11.2     Galvanizing shall be done after completion of all fabrication work. All galvanized shall 

withstand test as per IS: 2633 of 1964. In all other respects also such as zinc spelter to be 

used, weight of zinc casting etc. the galvanizing shall conform to IS: 2633- 1964.  

11.3      Only the black weight of steel shall be considered for measurements & payments. 

12.0      TESTING OF TOWER MEMBERS: - Each type of tower members shall be tested for thickness 

of galvanization. 
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SUB - SECTION II 

INSULATORS AND HARDWARE 

1.0    The string arrangement for the various locations shall be as under:-  

A.    9 - unit 120 KN disc insulator for normal suspension locations  

B.   10 - unit 120 KN disc insulator for normal tension location. 

C.   9 -Disc double suspension string for special locations (crossing of road, river etc) 

D.   10- Disc Double tension string for special locations (crossing of road, river etc) 

2.0       INSULATOR ASSEMBLES: -  

            Each insulator string assembly be complete in all respect and shall include the necessary 

fittings for attachment to the hangers at suspension points and to the strain plates at the 

tension points. And shall to be supplied by the tenderer. All fitting shall conforming to the 

requirement of IS: 2486 part –ii/of 1974. The accessories of the insulator hard wire fitting shall 

be supplied as per attached schedule. 

3.0        SUSPENSION CLAMPS:-  

3.1       The suspension clamp shall made of malleable iron of aluminum alloy hot dip galvanized     

and shall be suitable to accommodate the ACSR conductor of size 30/7/3.00 mm with a set of 

preformed amour rods as detailed in  Sub-Section IV DETAILS OF WORKS suitable sheet 

aluminum liners shall be provided. 

3.2 STRENGTH:- 

               The suspension clamps shall be a slipping strength of not less than 1336 kg that is 50 % of the 

maximum horizontal tension of the conductor which is 3471 kg and ultimate strength shall not 

be less than 9095 kg. 

3.3 TENSION CLAMP:- 

  The bolted type tension clamps (four bolts) shall be of malleable iron or aluminum alloy, hot dip 

galvanized lined with sheet aluminum lines and shall be suitable to accommodate the ACSR 

conductor of size 30/7/3.00 mm with necessary binding tapes etc. 

3.4       The strain Clamp shall have the same conductivity of the conductor and shall be of design that 

will ensure unrestricted flow of current without the use of P.G. Clamps. 

3.5        STRENGTH:-                                                                                                           

                The tension clamps shall be a slipping strength of not less than 8000 kgs. 
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SUB - SECTION III 

POWER CONDUCTOR 

1.0 This work covers supply, erection, commissioning and testing of required materials to complete 

the overhead stringing by ACSR conductor of size 30/7/3.00 mm and shall conform to IS: 

398(Part – II) – 1996 and as amended upto date. 

2.0       POWER CONDUCTOR’S ACCESSORIES   

2.1      JOINTS AND JOINTING TOOLS:-  

Any type of joint in line with the manufacturer’s standard practice may be offered, but the 

compression type will be preferred. The joints shall be the same conductively as the conductor 

and mechanical strength shall not be less than 95% of the tensile strength of the conductor 

and shall be suitable to accommodate the ACSR conductor of size 30/7/3.00 mm with 

necessary binding tapes etc. 

2.2        VIBRATION DAMPERS AND PREFORMED ARMOUR RODS:- 

The tenderer shall quote for preformed Armour rods for all suspension points and stock bridge 

vibration dampers (4 R type) for all tension points. These anti vibration devices should climate 

the fatigue on conductor due to vibration. 

2.3        The power conductor accessories shall conform to the provisions of IS: 2121 of 1962 (As 

amended up to date). 

3.0        GROUND WIRE’S ACCESSORIES 

3.1       JOINTS AND JOINING TOOLS:- 

             Any type of compression joint in the line with the manufacturer’s standard practice may be 

offered. The joint shall have the same conductivity as the ground wire and the mechanical 

strength shall not less than 95% of that of the ground wire. Shall have no sharp points. The 

clamp shall conform to IS: 2486 (part-I) of 1971 last amended up to date. The clamp shall be 

connected to tower stain plate by means of anchor shackle. The complete assembly shall be 

so designed as to avoid undue bonding in any part of the clamp and shall not produce any 

hindrance to the movement of clamp in horizontal and vertical directions. One of the bolts 

holding the jumper terminal of the tension joint shall be sufficiently long and provided with 

washers, nut and locking nuts to accommodate the lug on the bonding pieces, the tension 

clamp shall have mechanical strength not less than 5424 kg slip strength not less than the 

mechanical strength.  

3. 2     SUSPENSION CLAMP:- 

            The suspension clamps shall be suitable for 7/3.15mm 110 kg /mm’ quality galvanized 

stranded ground wire. The suspension clamps shall be of the conventional type having 

freedom of oscillation and free movement about the horizontal as well as the vertical axis. The 

clamp piece and the clamp body shall be clamped by two U-bolts. One limb on the U-bolts 

shall be long enough to accommodate the lug of bending pieces. The suspension clamps have 

slip strength not less than 1430 kg. 
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3.3     TENSION CLAMP: -  

The tension clamp shall be on the 4( four )U- bolted / compression type and shall be made of 

forged steel the clamp surface coming in contact with the ground wire shall have no sharp 

points.  The clamp shall conform to IS: 2486-(P-1) of 1971 as amended up to date. The clamp 

shall be connected to tower strain plate by means of anchor shackle. The complete assembly 

shall be so design as to avoid undue bonding in any part of the clamp and shall not produce 

any hindrance to the movement of clamp in horizontal and vertical directions. One of the bolts  

holding  the jumper terminal of the tension joint shall be sufficiently long and provided with 

washers, nuts and locking nuts to accommodate the lug on the bonding pieces. The tension 

clamps shall have mechanical strength not less than 5424 Kg slip strength not less than the 

mechanical strength.     

3.4      ATTACHMENT TO TOWERS:- 

       At all suspension towers of structures, the ground wire shall be suspended by suitable 

suspension by suitable suspension clamps and effectively bonded to the tower. One strain 

tower suitable tension clamps effectively bonded to the tower to the satisfaction of the TSECL 

shall be provided at the top of the tower. 

3.5       Come along clamps and Dynamometers shall be used for stringing of ground wire, Suitable 

bonded type comes along clamps and dynamometers shall be used during stringing. The 

slipping strength of the clamps shall not be less than 50 % of the ultimate strength of the 

Ground wire. 

4.0         STRINGING OF GROUND WIRE:  

The ground wire shall be strung in such a manner that the factor of safety shall not be less 

than 2.73 at 5ºC and wind pressure of 112.5 kg/sqm on full span length. Also the tender at  

32.2ºC without external wind shall not exceed the following percentage of the ultimate strength 

of the ground wire. 

                    Initial unloaded tension = 35 %,  

                    Final unloaded tension   = 25 % 

  The contactor shall specify the methods of stringing and submit for approval stringing charts 

showing tensions and sags for various temperature and spans. 

5.0       CHECK AND FINAL SURVEY 

5.1     SCOPE:-  

       Check Survey should be done using GPRS, Total Work Stations, Long Range Scanner and 

Digital Theodolites of reasonable accuracies or alternatively using ALTM (Airborne Laser 

Terrain Modeling) Technique. The section covers the finalization of the alignment where ever 

necessary of the transmission line, check and final survey, route profile, tower spotting, soil 

testing for determination of bearing capacity of the soil at selected locations along with final  

transmission line route of 132 KV Two phase  transmission line from 132 KV Banduar  Sub-

Station to 132 KV Railway tracktion Sub-Station, matabari, Udaipur (length – 9.192 KM). GPS 

coordinate of all towers to be submitted toTSECL. 
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5.2        TRANSMISSION LINE ROUTE: - 

            The TSECL has established the survey of the transmission line route out. The survey report 

will be handed over to the successful tenderer during work. The route alignment of the line 

enclosed in exhibit. 

5.3         CHECK SURVEY: 

5.3.1     The work relating to the check survey of the transmission line route shall include. Checking of 

route with the approved profile with due ground clearance, pegging out centers of tower 

locations if needed at site. 

5.3.2     Any tree cutting & removal of branches & bushes etc. to facilities the final survey work shall be 

responsibility of the successful tenderer. 

5.3.3       Permission for conducting survey etc the necessary permission for carrying out the final survey 

along with the approved transmission line route will be obtained by the TSECL. 

5.3.4       The level of the starting point shall be fixed with reference to the nearest bench mark (GTS). 

5.3.5     The profiles whenever necessary shall be prepared on scale of 1 cm = 20 mtrs horizontal & 

1cm = 2 mtrs. Vertical, in rolls of convenient lengths on the towers required to be erected on 

the lines shall submitted to the TSECL for approved. 

5.3.6.       At the time of check, the route should be cleaned of jungle, trees of all girths & bushes                

up to 9 (nine) meters, on either sides from the centre of tower along the transmission line 

route. 

5.3.7 Check survey should include trees to be cut en-route. Detail list of trees to be cut en-route 

is to be submitted to TSECL which should include name/ type of tree, girth, height, cumulative 

number for the entire stretch of line up to 9 mts. on either sides from the tower indicating all the 

locations of towers. 

5.3.8 SAG - TENSION CHART :-  

The contractors shall prepare the sag- tension chart for the total length of the line & submit the 

same along with sag tension calculation for approval of TSECL. Only the approved sag- 

tension chart shall be followed for tower stringing.  

5.3.9        PROGRESS REPORT:-  

    Monthly progress reports of check & final survey works in triplicate shall be regularly submitted 

to the TSECL.      
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SUB - SECTION IV 

DETAILS OF WORKS 

1. 0    The construction work shall include: - 

a) Clearance & unloading of all materials at destination / Go down of carrier.  

b) Transmission of materials forms the carrier’s premises to the store at site. Successful 

Bidder shall arrange the stores.  

c) Distribution of all materials to respective tower sites Final & check survey.  

d) All construction works for the tower foundation such as excavation, centering, shuttering, 

shorting, cement concreting, back filling of earth, ramming & any other item covered by the 

latest PWD specification, including protection works. 

 e)   Setting of stubs erection of tower superstructures, grounding of towers including supply of 

materials such as G.I. pipe, galvanized steel, flat of size 50 x 6 mm, salt, charcoal etc, 

fitting up all accessories of ,stringing of power conductors & ground wire & hoisting of 

insulators & fitting thereof including double jumpering etc, to complete the line in all 

respect. 

f)    Shifting of existing unfinished tower structure for completion of the work if necessary.   

g) Replace / Fitting & Fixing of accessories, missing tower members in existing tower 
structure. Completion of half done work of civil foundation, earth filling, protection wall, 
super structure / stringing / retrofitting of materials where ever necessary. Execution of all 
other necessary works in order to complete the entire transmission line in every respect for 
successful commissioning. In-case of half done work measurement will be done as per 
actual  as per direction of Engg - in - charge.  

h) In case of any damage of existing tower structure or other properties during execution of 
the work, restoration / rectification of the property will be sole responsibility of the 
contractor, TSECL will bear no cost or any responsibility in such case.  

i) In case of HT, LT line crossing necessary shutdown will be arranged by TSECL. 
Dismantling & Erection of HT, LT lines will be in scope of bidder.  

j) Drawing and design will be provided by TSECL. Bidder shall have to execute the work as 
per approved drawing & design. Materials required for structures for tower members shall 
be finalized after approval from TSECL. The materials covered in this package shall be 
supplied complete in all respects, including all components, fittings and accessories which 
are necessary or are usual for their efficient performance and satisfactory maintenance 
under the various operating and atmospheric conditions.  

k) The contractor shall inspect the entire stretch of transmission line and shall accordingly 
devise appropriate methodology/procedure of carrying out the works during detailed 
engineering.  

l) Detail list of trees to be cut en-route is to be submitted to TSECL which should include 
name/ type of tree, girth, height, cumulative number for the entire stretch of line up to 9 
mts. on either sides from the tower indicating all the locations of towers. 

m) Successful testing & commissioning of the line. 
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 All phase of works of erection of transmission line covered under this section shall be 

carried out with best workmanship & modern Engineering practices for construction to the 

satisfaction & approval of the Department representatives at site  

1.2.    The work shall be completed up to the Gantry at both end of the D/C Transmission Line 

& contractor shall be responsible for the damage to or loss of materials at any stage during 

supply, transportation, storage & erection. 

1.3.  Rates for construction:- 

Rates are required for the complete construction of transmission line in the following units as 

shown separately.     

1.4       Stub- setting: 

                   This works shall include all preliminary work such as check survey, preparation & checking of  

final tower schedule, setting of tower locations & all construction work for tower foundations 

such as effective (in all classes of soil) setting of stub, centering, shuttering shorting , de-

watering (Mechanical or manual). Cement concretes including cutting, proper finishing etc. 

back filling, all protection work such as brick / revetment etc, as required & clearness of all 

surplus excavated soil etc, including supply of all ingredients to complete the job. 

1.5       Superstructure Erection:- 

  Cleaning , transportation, unloading & distribution to site of tower materials & accessories 

including  danger plates, number plates, phase plates ,bird-guards , anti climbing devices etc.& 

erection of tower on above stubs  etc. as required. 

1.6       Hoisting of Insulator strings:- 

                Cleaning, transportation, unloading & distribution to site of towers location of insulators & 

accessories & hoisting of insulators strings complete as required.  

                Each & every insulator shall be tested by the 5 KV Megger in presence of site Engineer before 

hoisting of the same. 

1.7        Stringing of Power conductors: - 

                Carrying & transportation, unloading, laying, stringing, tensioning & jumpering of power 

conductors and fixing of all accessories such as armoured rods, vibration dampers, PG 

Clamps, Repair Sleeve, Joints etc. as required to complete per six power conductor shall be 

handled as per conductor code practice alongwith cleaning / clearing of jungles, bushes and 

trees of all girth up to 9(nine) mtr. on either sides from the centre of tower. 

1.8       Stringing of Ground – wire:- 

                 Carrying & transportation, unloading, laying, stringing, tensioning & jumpering of ground-wire & 

fixing of all accessories such as tension clamps, suspension clamp, vibration damper, PG 

Clamps, Earth Bond etc. to complete the transmission line. 

1.9.      Earthing of Towers:- 

                Providing earthing of each tower with hot dip galvanized 40 mm dia 3 mtr long pipes, alongwith 

50x6 mm GI flats etc. as required including supply of salt, charcoal etc, as required.       
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1.10        Right of Way / Way Leave:- 

i) Right of Way (RoW) / way leave all along the transmission line shall be arranged by TSECL 

including payment of compensation for damages done to standing crops / trees / private land 

or property etc. during execution. Expenses towards shifting of existing power / 

telecommunication line (if required) shall be borne by the TSECL.  

1.10.1    Any extra land required for by the contractor temporarily for damping to construction materials 

& consequent damage to crops etc. shall be the responsibility of the contractor. No 

compensation in this regard will be entertained by Owner. TSECL will not be responsible for 

arranging of way for mechanical transport of materials form road side to location site. If the 

contractor has to adopt any such arrangements, may be do so with the consent of the 

proprietor/ owners & compensation in that respect will be his own responsibility. The contractor 

shall take all responsible steps for preventing damage to crops during the execution of the 

work. 

1.10.2    Clearance of the jungle & cutting of trees, branches, bushes etc. obstructing the erection of the 

transmission line up to 9 (nine) mtr. on either sides from the tower all along the transmission 

line shall be the responsibility of the contractor, government authorization, if any required for 

cutting of trees shall be obtained by TSECL & hand over of these to the authorized 

representative of the TSECL available at site. 

1.10.3    The contractor shall be required to provide his own expense for necessary erection tools & 

plants such as surveying instruments, Tackles, spanners, wrenches, pumps, timbering jacks 

winches, ropes, all construction machineries such as tractors, bulldozers, etc. The following 

special tools shall be required to provide at his own expense. 

a)  Hydraulic compressor and dies (both for conductor and ground wire ) 

b)   Dynamometer  

c)   Cum-along clamp etc. 

1.10.4  Setting Out:- 

1.10.4.1  Detailed check survey of the transmission line including preparation of plan & profiles, plotting 

of tower locations on the profile pegging out of centers of tower location of site. 

1.10.5     Work shall not be started in any length until the Department in writing has approved the tower 

erection schedule. The contractor shall be responsible for correct setting of tower as per 

approved profiles. If after erection any tower is found to be out of approved alignment, 

contractor shall dismantle at his own cost. 

1.11       Tower Drawings: 

               TSECL will provide as-built drawing of foundation details and tower structures of A, B & C type 

tower upto + 6 mtr. extension to the successful bidder. However, in special cases where more 

height of tower is required, the L1 bidder will submit such design & drawing.   

                  The joints between the tower stubs and the superstructure corner posts shall be about 300mm. 

from ground level and shall not be enhanced in concrete. 
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1.12       The work shall include all necessary Brick revetment, concreting & earth filling above ground 

level & clearance from of stacking on the site of all surplus excavated soil. Special measure for 

protecting the foundations may have to be taken in respect of locations of Nalah, River etc. by 

providing suitable crates of galvanized wire netting &meshing packed with boulder. 

1.13      Concreting of foundation shall be in the concrete mixture & proportion as specified in 

Appendix-A. It shall be carry out in the presence of Departmental representative at site to 

some adequate advance intimation of programmed of work shall be given. The whole 

foundation work shall be completed in one continuous process. 

1.14       Excavation of tower footing:  

               Except as here in provided, all excavation for footings shall be made to the lines and grades of 

the foundation. The excavation walls shall be vertical and the pit dimension shall be such as to 

allow a clearance of not less than 150mm on all sides from the foundation. Any excavation 

done beyond the lines of the foundation had shall be at expense of the contractor and sand, 

mud, silt or other undesired materials which may accumulated in excavated pit shall removed 

by the contractor for which no extra payment shall be made by the department.  For the 

purpose of payment, the excavation rate shall remain same in all classes of soil at unit rate 

(whatever might be the classes of soil). 

1.15       Each tower shall have four footing. The four footings of any tower shall be identical unless 

otherwise approved by the department. Each footing shall consist of a steel stub angle 

together with cleats in concrete or reinforced concrete as, may be directed by the Department. 

The stub shall be set concretely in accordance with approved method at the exact location and 

alignment and precisely in correct levels with the help of stub setting templates. Stub shall be 

set in the presence of Departmental representative present at site of which adequate advance 

the contractor shall give intimation to the department. Irrespective of departmental supervision 

the responsibility of correct setting of tower shall rest on the contactor only. 

1.16        Erection of tower:- 

1.16.1    The method shall be left to the contractor subject to his responsibility for any damage to 

materials due to any cause. 

1.16.2     All joints shall be cleaned & painted with one coat of red lead and coat of aluminum paint on all 

contact surfaces.  

1.16.3    After the final tightening of the bolts, nuts the threads shall be center punched so as to prevent 

loosening under temperature changes or vibrations.  

1.16.4     The towers must be truly vertical after erection and so stringing, pulley of tower will be 

permitted after erection in case the tower is found in order. 

1.16.5      The maximum tolerance permissible is 25 mm per 9 meter in height. 

1.16.6      Each tower shall be fitted with number plate, Danger plate, Phase plates and anti climbing 

devices at all location. Bird guards shall be provided at suspension tower. 

1.16.7    All bolts shall be well tightened by using spring washers and finally welded. 
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1.17    Clearance from Ground, Building, trees etc:- 

1.17.1     The clearance between the line conductors and ground in still air under the maximum specified 

temperature conditions shall be not less than 6.10 meter except for the line conductor running 

along or across any street in which case the above clearance shall not be not less than 6.1 

metre. 

1.17.2     The vertical clearance under all specified conditions between any part of any fences, walls, 

buildings or other structure on which a man may stand, or against which are may not be less 

than 4.6 meter and the horizontal clearance between the nearest conductor and may part of 

fences, walls, buildings etc .on the basis of maximum deflection due to wind pressure shall not 

be less than 2.75 meter. 

1.17.3    The clearance from power lines, Telecommunication lines etc. shall be in accordance with 

relevant IE Rules. 

1.17..4    The clearance under all specified conditions of operation shall not be less than 2135 mm 

between the nearest line conduction & any trees and hedges standing underneath or long side 

the line 

1.18       Stringing of conductor & earth-wire: 

1.18.1     The contractor shall be responsible for any injury to the conductor or earth- wire during the 

erection work. Every care shall be taken to ensure that the conductor is not damaged along the 

ground & rough surface during stringing. Wooden rollers shall be provided at suitable distances 

& the conductor shall be pulled on this rollers. 

1.18.2     All joints shall not be less than 50 M from adjoining towers. Not more than one joint should 

have in one conductor of the line in any one span. Also there shall be no joint in sections 

between tensioned point’s less than three spans apart. There shall be no joints in spans over 

railways, cannels, rivers or buildings nor shall there be any joint in the span adjacent to the 

span crossing the above obstacles, if the crossing span is not terminated at the support. All 

conductors shall be pre-stressed to their maximum working load at the time of stringing. 

1.18.3    The maximum & minimum temperature of the conductors when carrying currents accepted in 

calculating the tensions. Sag tension charts for the conductors & ground wire under normal 

operating conditions assumed to be as stated in sub - section III, shall be on the above basis 

shall be supplied by the contractor and shall strictly aware to these charts while stringing the 

power conductors and earth wire. 

1.18.4    The earth wire shall be strung & securely clamped to the tower before the conductors are 

drawn up.  

 1.18.5   Dynamometers shall be used for tensioning the conductors & earth wire & periodical checks of 

the instruments shall be made with a standard dynamometer. When the conductor have been 

drawn up & transferred from the snatch blocks to the insulator clamps, the suspension 

insulator string shall be made to hang vertically before the clamps are tightened up. The 

contractor shall be fully responsible for any damage to tower through over stressing during 

stringing. 
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1.18.6    Great care shall be taken to see that conductors are not over tensioned. Extra sag of 150 mm 

to 330 mm shall be allowed at all important points like river crossing. The factors of safety for 

stringing the conductor shall be as per specification. The charge for stringing of conductors 

shall include the erection of the vibration dampers at tension points & preformed Armour rods 

at suspension locations jumpering, clamping, joints etc. 

1.18.7    For the purpose of accounting of conductors and earth wire the contractor shall be allowed use 

of conductors to the extent required as per route length plus 3( three) % for each phase to 

cover sag, jumpers, wastages etc. 

1.18.8    Preformed Armour rod shall be installed at each suspension points and vibration dampers at 

the tension points. 

1.18.9      All jumpers to be made by 2(two) nos. P.G. clamp. 

2.0         Earthing:- 

2.1         Each tower shall be grounded by means of 40 mm dia. hot dip perforated G.I. Pipe of 3 meter 

long and driven in ground near the tower & electrically connected to the tower legs by 50 mm x 

6 mm galvanized steel flat & suitably filled by salt (at least 350 mm thick) & charcoal at 

intervals to facilitate in gross of moisture. 

2.2          The contractor shall arrange for measuring the resistance of each earth pits in presence of the 

Department representative & a record shall be maintained & signed by the by the contractor. If 

the tower footings resistance is more than 10 Ohm the tower shall be further grounded by 

means of additional one or more 40 mm dia, hot galvanized iron pipes of 3 meter long buried in 

good soil as near the tower as practicable and electrically connected to one or more of the 

other three legs by 50 x 6 mm galvanized steel flats & galvanized nuts, bolts & washers. 

2.3        Where the tower stand on rock, effort shall be made to obtain a good ground by carrying a 

length of galvanized steel taps from tower legs to the pipe driven in damp soil at short distance 

from the tower as possible. The connecting taps of 50 x 6mm G.I. flat shall be buried in a 

groove out in the rock surface and adequately protected from damage. 

3.0            Erection schedule:  

                The tenderer shall submit a detailed check and final survey, an erection schedule covering 

phases of work starting from the date of award of contract till the final completion, testing & 

commissioning of transmission line. 

3.1        Claim for idle period:-   

       The contractor shall not be entitled for any extra claims for any idle period on account of delay 

in availability of materials & no reimbursement of charges for contractor’s field staff shall be 

allowed for such a period.  

3.2         Progress report:- 

       This contractor shall maintain a site book in triplicate where entries of day work done by the 

contractor shall be made and same will countersign by the Engineer authorized by the 

Department. The contractor shall submit the monthly progress report together with a copy of 

the site book. Another copy of site book shall be submitted with monthly bill & the contractor 
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shall retain the third copy of the site book. The progress of the work shall be super imposed on 

the construction schedule and submitted to the department with each weekly report. 

4.0        Testing & commissioning: 

4.1      General: Before the line is energized, it shall be the thoroughly inspected keeping in view the 

following points.  

a) Sufficient back filled earth is placed over each foundation pit and is adequately compact. 

b) Any damage minor or major to the conductor, earth wire & accessories & insulator strings 

observed are to be made good.  

c)    The stringing of conductor and earth wire has been done as per the approved sag & 

tension charts & desired clearance are available. 

       The authorized representative of the tender, therefore, shall be given 15(fifteen) days 

notice to the Department for the commencement of the commissioning tests. 

4.3         Testing:  

                In addition to the test stipulated in IS: 5613 (part 11/sec.2) 1976, the tower footing resistance & 

conductors & guard wire sags at the location as decided by the Department shall be checked. 

All arrangement for testing shall be made by the contractor & necessary labour transport and 

he shall provide equipment. 

       Any defect revealed as a result of testing shall be rectified by the contractor forth with to the 

satisfaction of the Department without any extra charges. 

                Before taking over the line by the Department the line shall be energized at full working 

voltage.   

4.3.1     TECHNICAL PARTICULARS FOR 132 KV TRANSMISSION LINE 

   Sl. No.   Description                    Characteristic Volumes 

   1.             Line voltage                                                           132KV 

   2.             No. of circuit                                                    Double Circuit 

   3.             Frequency                                                              50 Hz 

   4.             Earthing          Effectively earthed. 

   5.     Approximate length of the line.                         20.455 Km. (For the Entire Stretch) 

   6.             Normal span                                                          305 meters. 

4.3.2      POWER CONDUCTOR 

a. Power conductor                                   ACSR 30/7/3.0 mm   as per IS: 398 (Part-II)/1996 and 

as amended up to date.             

4.3.3     POWER CONDUCTOR ACCESSORIES :-   

A)  Mid-span compression joint 

i) Type: -                  Compression  

ii) Materials: -                     Aluminum Steel re-inforced suitable for ACSR.   

B) Snap of cross section       
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a)  Before compression:-        Round 

b)  After Compression:-         Hexagonal 

C) Vibration Damper: 

i) Type:-                                            Stock bridge 4 - R type. 

ii) Materials:-                                    Aluminum alloy. 

iii) Messenger cable:-                         High strength steel wire. 

D) Armour rod: 

i)  Type                                           Preformed 

ii)  Conductivity                            Not less than 40% of IACS. 

iii)  Shape of end                            Ball end. 

iv)  Direction of lay                        Right hand.        

4.3.4         GROUND WIRE ACCESSORIES :- 

         a) Mid span joint: 

i)  Type: -     Compression 

ii)  Material: -   MCI 

iii)  Minimum failing load: -  5425 Kgs 

   b)  Suspension clamp: - 

i. Type                                             Conventional (2U bolted  type) 

ii.   Materials                                       MCI 

iii.  Skip strength                                1430 KG. 

iv.   Minimum failing load                   5710 KG. 

v. Galvanization                               Hot dip. 

a)  Spring washers                           Electro galvanized 

b)  Other ferrous parts                     Hot dip galvanized. 

c)  TENSION CLAMP: - 

i)    Type                                 Compression / Bolted (4U bolted  type)                                                                                  

ii)   Material      MCI 

iii)   Minimum failing load                  8640 Kgs. 

d)  Earth-Bond: 

i)   Materials                              Tinned copper (as per IS: 2982 of 1956) 

ii)   Stranded wire diameter         37/0.47 mm   

iii)  Thimble                                    Tinned copper. 

iv)  Length                                       500 mm (approx)    

e) Galvanisation : 

i. Spring Washers                    Electro galvanized as per I.S: 1573. 

ii. Other ferrous parts.             Hot dip galvanized. 

iii. Castings                                 As per IS; 729 of 1961                                      

iv. Wires                                     As per IS: 4826 of 1968        
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v. Bolts & nuts                          As per IS: 5358 of 1969  

f)    Earth wire:- 

a)   Material                                  Galvanized steel as per ISS 2141 & 4826. 

b)   Body                                       MCI     

c)   Bolts & Nuts                            Galvanized steel   

d)   Minimum failing load              5425 kgs. 

e)   Minimum slip strength             -do- 

f)    Galavanization           

i.  Spring washers: -                  Electro galvanized. 

ii.  Other ferrous parts: -           Hot dip galvanized. 

g)  Max. Sag at max.                      temperatures and still wind     

4.4.5 INSULATORS AND CLAMPS               

A.   i)     No of disc insulator in suspension string:      Single         Double        
       1x9        2x9  
ii)  No of disc insulator in tension string:            Single          Double 
                          1x10        2x10 
iii)   Size of disc insulator:                                           255mm x 145mm (As per    IS 731/1971,  

IS-3188/1980 & IS-137/1960) 
iv)  Type of disc insulator                              Ball & Socket {conforming to                   

 IS 2486(Part-II of 1974) ammended     
upto date}.       

v)  Colour of disc insulator                           Brown 
vi)  Surface                                                      Glazed. 
vii)  Size of-pin-ball shank                               20mm 
viii)  Creepage distance                                     280mm 
ix)   Electro mechanical strength: 
a)  Suspension string                                      120 KN 
b)  Tension string                                           120 KN 

 B.  TENSION CLAMPS:                                           

i)  Type                                                     Bolted (4 U- bolt) 

ii)  Material                          High strength aluminum alloy. 

 C.  SUSPENSION CLAMPS                                                 

i) Type                                                           Conventional (2-U bolt type). 
ii) Materials                                                            
a) Body                                                High strength aluminium alloy 
b) Supporting and clamping Components        Galvanized steel 

 D.   BOLTED TYPE CLAMP:                                   

i)  Clamp body and deeper places.            High strength & treated cost aluminium 
alloy 

                   ii)  Cotter bolts and U-bolts                       Hot dip galvanized . 

                  iii) Slip strength                                         9000 Kgs. 

                iv) Mechanical strength                            9000Kgs. 
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APPENDIX - A 

SPECIFICATION FOR CONCRETE FOUNDATION OF TRANSMISSION LINE. 

The concrete foundation for transmission line towers consists of two portions, viz (I) pyramid (ii) chimney 

conforming to IS; 5613 (part –II/ section – 2) of 1976. In chimney portion, the thickness of the concrete 

should be such that it provides a minimum cover of not less than 100mm from any part of the stub angle to 

the nearest outer surface of the concrete in respect of all dry locations. In respect of all wet locations the 

minimum thickness of the concrete over the stub- angle shall be 150mm.  

 

The chimney top of muffing shall be 150mm. above ground level. However in case of foundations laid in 

paddy fields the snuffing shall be above the water level to be indicated by department. The size of the 

bottom portion of the foundation viz pyramid should be designed according to the nature of the sub-soil with 

in the foundation. 

CONCRETE: -  

The cement used for the concrete shall be of approved brand and shall satisfy the requirement of the 

relevant ISS. 

SAND: -  

The sand used for the concrete shall be composed hard siliceous material. It shall be clean and of a sharp 

angular grit type and free from earthy or organic matter and deleterious salts. The sand shall pass through 

a B.S test. Sleeve no. 18 and be retained on test sleeve no 25. 

AGGREGATE: -    

The aggregate shall be of clean broken stone specified or approved by the department or his authorized 

representative. It shall be of hard closed grained quality. It shall also be as far as possible cube line, 

preferably angular, but not flick, perfectly clean and free from earth organic or other deleterious matter. 

Aggregate shall be broken to minimum size of 20mm, & well graded for this sections of concrete like muffs 

around stubs, the aggregate size shall not be more than 20 mm. 

WATER :-  

The water used for mixing concrete shall be fresh clean & free from all acids and alkalis and shall be of 

quality fit for drinking purposed. Contaminated water shall not be used. 

CONSISTENCY   :- 

The concrete should be mixed as stiff as the requirement of placing the   concrete in the forms of moulds 

with case and the degree to used should not be too much. 

LAYING OF CONCRETE: -  

Proper steel forms adequately breached to retain proper shapes while concreting should be used for 

chimney and pyramid portion. The forms should be made water tight, so that cream should not come out 

leaving sand and jelly. Forms shall be left in place until their removal is authorized by the department of his 

representative and shall then be removed with then be removed with care so as to avoid injury to the 

concrete. The stub angle shall be cleaned thoroughly to remove rust formation and painted with the cement 

paste made of I part of cement and 3 part of water (Cement slurry) to a thickness of 2mm before the 
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cement is laid against the stub angles. The painting with the cement slurry shall be done each time to such 

a height so that concrete will be laid to that height before the cement wash become dry. Concreting shall be 

done on all four legs simultaneously. The concrete shall be laid in 150mm, layers and consolidated well so 

that the cement cream works up to the top and no honeycombing is left in the concrete. After concreting the 

chimney portion to the require height the top surface should be finished smooth. When the concrete is wet 

with a light slope towards the outer edge to drain off the rainwater falling on the coping. Concreting to be 

done continuously. When one block is commenced, it could be completed in one continuous operation 

without break. In wet locations, the site must be kept completely de- watered both during the placing of the 

concrete and 24 hours after completion. There should be no disturbance to concrete by water during this 

period.    The concrete after 24 hours lid shall be cured by keeping the concrete wet continuously for a 

period of fourteen days after laying. The pit may be backfilled with selected earth spring led with necessary 

amount of water & well consolidated in layers not exceeding 150mm Of consolidated thickness after a 

minimum period of 24 hours & there after both the exposed top & the fill shall be kept not the reminder of 

the prescribed time of 14 days.   
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APPENDIX - B 

WASTAGE 

1. Permissible wastage:- 

I) Conductor   :- 3%  Maximum (for Sag & Jumpering) 

II) Earth wire   :- 3%  Maximum  (for Sag & Jumpering) 

 

2. Un - Accountable Erection Wastage:- 

 

I) Conductor    :- 2%  Maximum  

II) Earth wire   :- 2%  Maximum   

III) Insulator     :- 1%  Maximum 

IV) Accessories   :- 2%  Maximum 

V) Nuts, Bolts & Washers  :- 2%  Maximum 
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ANNEXURE – II  
  

PROFORMA OF BANK GUARANTEE FOR 

CONTRACT PERFORMANCE 

(To be stamped in accordance with stamp Act) 

 
Ref. ……………………                                                   Bank Guarantee No. …………… 
 
       Date ……………………………… 
 
To 
The Dy. General Manager  
Transmission Division 
Tripura State Electricity Corporation Limited 
Agartala.                                                                                                          
 
Dear Sir,  
 
In consideration of Tripura State Electricity Corporation Limited (hereinafter referred to as the ‘Owner’, 
which expression shall unless repugnant to the contest or meaning there of include its successors, 
administrators and assigns) having awarded to M/s ……………………….. with its registered/Head office at 
…………………………….(hereinafter referred to as ‘Contractor’ which expression shall unless repugnant to 
the context or meaning thereof, include its successors, administrators, executors and assigns), a Contract 
by issued of Owner’s Letter of Award No……………………..dated………………….and the same having 
been acknowledged by the Contractor, .valued at ……………for …………………(scope of contract) and the 
Contactor having agreed to provide a Contract Performance Guarantee for the faithful performance of the  
entire Contract equivalent to …………………………being  3% (Three per cent) of the said value of the 
Contract to the Owner. 
 
We, ……………………………………………………………………… (Name & Address) having its Head 
Office at…………………………….(hereinafter referred to as the ‘Bank’, which expression shall, unless 
repugnant to the context or meaning thereof, include its successors, administrators , executors and 
assigns) do hereby guarantee and undertake to pay the Owner, on demand any all monies payable by the 
Contractor to the extent of …………………………………………………………………..as aforesaid at any 
time up to…………………………**………………………………(days / month / year) without any demur, 
reservation, contest, recourse or protest and/or without any reference to the Contractor. 
 
Any such demand made by the Owner on the bank shall be conclusive and binding notwithstanding any 
difference between the Owner and the Contractor or any dispute pending before any Court, Tribunal, 
Arbitrator or any other authority. The Bank undertakes not to revoke this guarantee during its currency 
without previous consent of the Owner and further agrees that the guarantee herein contained shall 
continue to be enforceable till the Owner discharges this guarantee. 

The Owner shall have the fullest liberty without affecting in any way the liability of the Bank under the 
guarantee, from time to time to extend the time for performance or the Contract by the Contractor. The 
Owner shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 
exercise of any powers vested in them or of any right which they might have against the Contractor, and to 
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exercise the same at any time in any manner, and either to enforce or to for bear to enforce any covenants, 
contained or implied, in the Contact between the Owner and the Contractor or any other course or remedy 
or security available to the Owner. The Bank shall not be released to its obligations under these presents 
by any exercise by the Owner of its liberty with reference to the matters aforesaid or any of them or by 
reason of any other act of omission or commission on the part of the Owner or any other indulgences 
shown by the Owner or by any other matter or thing what so ever which under law would, but for this 
provision have the effect of relieving the Bank. 

The bank also agrees that the Owner at its option shall be entitled to enforce this guarantee against the 
Bank as a principal debtor, in the first instance without proceeding against the Contractor and not 
withstanding any security or other guarantee the Owner may have in relation to the Contactor’s liabilities. 

Notwithstanding anything contained herein above our liability under this guarantee is restricted to 
………..and it shall remain in force up to and including ……………..and shall be extended from time to time 
for such period (not exceeding one year), as may be desired M/s …………….on whose behalf this 
guarantee has been given. 

 
Dated this …………… day of ……………200…………… At …………… 
 
WITNESS 
 

 ………………………                            …………………………………….. 

 (Signature)                                         (Signature)    
 
 ………………………………                          ………………………………...  

(Name)                                                                            (Name)                          

  …………………………………                 ………………………………… 

(Official Address)                                                           (Official Address) 
            
Attorney as per Power 
Of  Attorney No. ……………………………                                Date……………… 
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ANNEXURE – III 

 
APPLICATION FOR EXTENSION OF TIME 

(Part – I) 
1. Name of Contractor ______________________________________________________________ 
2. Name of work (as given in the contract) _____________________________________________ 

___________________________________________________________________________ 
___________________________________________________________________________ 

3. Agreement of ________________________________________________________________ 
4. Estimate amount put to tender ___________________________________________________ 
5. Date of Commencement of work _________________________________________________ 
6. Period allowed for completion of work (as per agreement) _____________________________ 
7. Date of completion stipulated in the agreement _____________________________________ 
8. Period for which extension of time has been given previously if any _____________________ 

a) 1st extension vide No. _________________________________________________________ 
b) 2nd extension vide No._________________________________________________________ 
c) 3rd extension vide No. _________________________________________________________ 
d) 4th extension vide No. _________________________________________________________ 
9. Period for which extension have been previously given (Copies of the previous application should be 

attached). 
10. Hindrances on account of which extension is applied for with date on which hindrances occurred. 

Sl. 
No. 

Nature of 
hindrances 

Date of 
occurrence 

Period of 
which 

hindrances 
is likely to 

last 

Extension 
of time 

applied for 
by the 

contractor 

Overlapping 
period, if 

any, giving 
reference to 
items which 

overlap 

Period for 
which 

extension 
is applied 

for. 

Remarks as to 
why the 

hindrances 
occurred and 
justification for 

extension of time 
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11. Total period for which extension is now applied for on account of hindrances mentioned above. 

12. Extension of time required for extra work: - ___________ Months. _______________ days. 

13. Detailed for extra work and the amount involved: -  

14.      

a) Total value of extra work: - 

 

 

 

 

b) Proportionate period of extension of time based on estimated amount put to tender on account 

of extra work: - 

 
 
15. Total extension of time required for 11 & 12: - 

16. The price shall remain Firm even during extended period whatsoever. 
 
 
 
 
 
 
 

Signature of Contractor 
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APPLICATION FOR EXTENSION OF TIME 
(Part – II) 

(To be filled in by TSECL) 
 

1. Date of receipt of application from ______________________________________________ contractor 
for the work of  _____________________________________________________ 

       _________________________________________________in the Sub-Divisional 
_________________________________________________________. 

2. Acknowledgement issued by the Sr. Manager, vide his No. ____________________ 
      __________________ Dated _____________________________. 
3. Recommendation of Sr. Manager, in – charge of the Sub-Division is to whether the reasons given by 

the Contractor are correct and what extension, if any, recommended by him, if he does not 
recommended the extension, reasons for rejection should be given  

 
 
 
 
 
 
Dated ………………….. Signature of the Sr. Manager in-charge of Sub-Division. 
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APPLICATION FOR EXTENSION OF TIME 
(Part – III) 

(To be filled in by TSECL) 
1. Date of receipt in the Divisional office: _____________________________________ 
2. Report of DGM, in-charge of the Division regarding hindrances mentioned by the contractor 

____________________________________________________________ 
 

Sl. 

no. 

Nature of 

hindrances 

Date of 

occurrence 

Period for 

which 

hindrances 

is likely to 

last 

Extension 

of time 

applied 

for by the 

contractor 

Overlapping 

period, if 

any, giving 

reference to 

items which 

overlap 

Net 

extensio

n applied 

for 

Remarks as to why the 

hindrances occurred 

and justification for 

extension 

recommended 

 

 

 

 

 

 

 

 

       

 
3. Recommendation / Approval of the DGM, in-charge of the Division: - 

(The present progress of work should be stated and whether the work is likely to be completed by the date upto 

which extension is applied for, if extension of time is not recommended, what compensation is proposed to be 

levied under clause 13 of section – III. 

Signature of DGM 

4. Recommendation / Approval of the AGM, in-charge of the Circle: - 
 

Signature of AGM 

5. Recommendation / Approval of the GM (Technical): - 
Signature of GM (Technical) 

 

6. Recommendation / Approval of the CMD: - 
Signature of CMD 
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ANNEXURE – IV  

 

(TO BE SUBMITTED WITH DUE ATTESTATION BY NOTARY IN COVER NO.1) 

 

 Refer NIT No._________________________________ Date______________________ 

To  

The Deputy General Manager,  

Transmission Division, 

Tripura State Electricity Corporation Limited, 

Agartala. 

Declaration  

 

Sir,                             

 

I / We hereby on behalf of  (the name of the Vendor / Firm…………………………) declare that  we are not “De-

barred/Black listed” by any Central (GOI) / State Govt. owned  Power Utility, for similar nature of work during 

last 3 (three) years for whatever reasons. 

          Yours faithfully 

  Date:……… 

 

(Signature of the Tenderer) 

    With rubber Stamp 

Attestation Signature of Notary 

With Rubber Stamp 

         

Date:  

 

 

 



 TRIPURA STATE ELECTRICITY CORPORATION LIMITED 
(A Govt. of Tripura Enterprise) 

 

8
9 

                                      Dy. General Manager, Transmission Division, TSECL,79 – Tilla, Agartala 

 

ANNEXURE – V  

 

Litigation History 

 

 

 

Name of the Bidder: 

 

 

 

Year Award FOR 

or AGAINST 

Applicant 

Name of client, cause of 

litigation and matter in dispute 

Disputed amount 

    

    

    

    

    

    

    

    

    

    

 

 

 

(Signature of the Tenderer) 

                                                                                              With rubber Stamp 
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Annexure – VI  

MAKERS LIST OF MATERIALS 

SL  

NO 

ITEM MANUCFACTURER 

1 STRUCTURAL STEEL Re-rollers shall purchase Billets from SAIL / 

TISCO / RINL / ISCO / VIZAG / Other reputed 

manufacturer having credentials of supplying to 

different Central / State power utilities. 

 

2 

 

NUTS & BOLTS AND OTHER 

HARDWARES 

 

Reputed manufacturer having credentials of 

supplying to different Central / State power 

utilities. 

3 ACSR PANTHER  CONDUCTOR  

OF SIZE 30/7/3.00 MM 

APAR Industries / Saravathi Conductor / Sterlite 

Industries / Smita Conductor / Cabcon India Pvt. 

Ltd./ Lumino Industries Ltd / Reputed 

manufacturer having credentials of supplying to 

different Central / State power utilities. 

 

4 

7/3.15 mm GALVANISED STEEL 

STRANDED WIRE OF GR.III 

CONFORMING TO ISS: 2141 OF 1979 

OF AS AMENDED LATEST. 

Reputed manufacturer having credentials of 

supplying to different Central / State power 

utilities. 

5 11KV DISC INSULATOR OF SIZE  255 

mm X 145 MM BALL & SOCKET TYPE 

EMS 120 KN 

Aditya Birla Insulators Ltd., / BHEL /  

 IEC / WSI / Reputed manufacturer  

having credentials of supplying to  

different Central / State power utilities. 
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Annexure – VIII 

 

DECLARATION 
 

 I / We hereby declare that I / we have personally gone through the Bid- 
Documents of Contract, Technical Specifications, other instructions / Special 
instructions etc. incorporated in the Bidding Document for the works / Supply 
and I / We do agree to abide by all the rules and regulations of TSECL. 

 

 

 

 

SIGNATURE OF THE TENDERER / BIDDER 
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  ANNEXURE-IX 

 

PROFORMA OF BANK GUARANTEE FOR 
EMD 

( On  non-judicial stamp paper of appropriate value to be purchased in the name of executing Bank) 
 

 
Ref. ……………………                                                                    Bank Guarantee No. …………… 
 
       Date ……………………………… 
 
 
 
 
WHEREAS M/s. ------------------------------------------------------------------------------------------------------------------------

---------- 

(Name and address of the Firm) having heir registered Office  at --------------------------------------------------------

--(Address of the Firm’s registered Office)  ( hereinafter called  “the bidder” )  wish to participate in the             

Tender   No.-----------------------------                 Date----------------------                                                                           

for  the work of “Construction of 132 KV Two phase Transmission line from 132 KV Banduar,  Sub-

Station, Udaipur to 132 KV Railway Traction Sub-Station at Matabari, Udaipur. ” for Tripura State 

Electricity Corporation Limited and WHEREAS  a Bank Guarantee for ( hereinafter called  “Employer”)          

Rs.                                                  (Amount of EMD) valid till  ----------------------------------    

 
 
We   -----------------------------------------------------------------------------------------------------------------  (Name of Bank 

and address of the branch giving the Bank Guarantee) having our registered office at -----------------------------

--------------------------------------- (Address of Bank’s registered office) here by give this Bank Guarantee No. --

--------------------------------------------- dated --------------------------------- and hereby agree unequivocally and 

unconditionally to pay immediately on demand in writing from the Tripura State Electricity Corporation 

Limited or any officer authorized by it in this behalf any amount  not exceeding Rs. -----------------------

------------------(amount of EMD) (Rupees-------------------------------------------------------------------------------------) 

(in words) to the said Tripura State Electricity Corporation Limited  on behalf of the tenderer. 

 
 We, ----------------------------------------------------------------------( Name of the Bank ) also agree that  

withdrawal of the tender or part thereof by the Tenderer  with in it’s validity or non- submission of Security 

deposit by the tenderer within one month from the date of tender or a part thereof has been accepted by 

the Tripura State Electricity Corporation Limited would constitute a default on the part of the 

Tenderer and that this Bank Guarantee is liable to be invoked and encashed within its validity by 
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the Employer in case of occurrence of a default on the part of the Tenderer and that the encashed  

amount is liable to be forfeited by the Employer. 

 
This agreement shall be valid and binding on this Bank upto and inclusive of-------------------------------------                   

( mentioned here the date of validity of the Bank Guarantee) and shall not be terminated by notice or by 

Guarantor  change in the Constitution of the Bank or the Firm of Tenderer or by any reason whatsoever 

and our liability here under shall not be impaired or discharged by any extension of time or variations or 

alterations made, given , conceded with or without our knowledge  of consent by or between  the Tenderer 

and  Tripura State Electricity Corporation Limited. 

 
NOT WITHSTANDING   anything contained hereinbefore our liability under this guarantee is restricted to 

Rs.---------------------------------------  ( amount of EMD) (Rupees-------------------------------------------------------------

--------------------------- (in words). Our Guarantee shall remain in force till -------------------------------------------- 

(date of validity of the Guarantee).  Unless demands or claims under this Bank Guarantee are made to us 

in writing on or before ----------------------------------(date should be 1 month after the above  validity period of 

BG), all rights of Employer under this Bank Guarantee shall be forfeited and we shall be released and 

discharged from all liabilities there  under.   

 

 

 
Place: 
 
Date:  
 
 
Please mention here complete Postal                                                      Signature of the 
Address of the Bank with Branch Code,                                                   Bank’s authorized 
Telephone , Fax Nos, and  Mobile No.                                                 Signatory with Official Seal.                                           
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Section – VI 

 

Price Bidding Schedule 

 

Given Separately in MS Excel Sheet in http://tripuratenders.gov.in 
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